



**PRE-PROPOSAL CONFERENCE AGENDA**  
**RFP S19160**  
**SILICON VALLEY EXPRESS LANES PROGRAM – US 101 PHASE 5**  
**3331 North First Street, Bldg B, room B106**  
**San Jose, CA 95131**  
**October 1, 2019 at 11:00 a.m.**

**I. WELCOME/INSTRUCTIONS**

**Norman David, Contracts Administrator**

- **RFP Questions Due – October 3, 2019 by 4:00 p.m.** **Page 5**
- **Proposal Submittal – October 25, 2019 by 4:00 p.m.** **Page 5**
- **Oral interviews – November 20, 2019** **Page 5**
- **Proposer’s Minimum Qualifications** **Page 8**
- **Evaluation and Selection** **Page 9**
- **Proposal Format & Content** **Page 11**
- **Administrative Submittals (submit all forms)** **Page 63**
- **Exceptions to the Contract, Form 3** **Page 66**
  - All exceptions to the Contract terms and conditions must be stated on this form and submitted with the Proposal.
  - Only those exceptions submitted as part of the Proposal shall be considered during negotiations.
- **Insurance Requirements (Exhibit A5)** **Page 92**

**II. SBE/DBE Policy** **Page 13**  
**Olga Medina, Office of Small and Disadvantaged Businesses**

**III. PROJECT OVERVIEW/SCOPE OF SERVICES** **Page 18**  
**Project Manager: Charmaine Zamora**


**IV. QUESTIONS & ANSWERS**

All questions asked at the Pre-Proposal Conference are informal. Please send any questions you feel are important in writing to VTA by 4:00 p.m. on October 3, 2019 by email to the Contract Administrator: [norman.david@vta.org](mailto:norman.david@vta.org).

# Silicon Valley Express Lanes Program – US 101 Phase 5

RFP S19160 Pre-Proposal Conference  
Project Overview

October 1, 2019




# Outline

---

- Silicon Valley Express Lanes Program
- Project Overview
- RFP Scope of Services
- Schedule

# Silicon Valley Express Lanes Program

- Phase 1 – in operation since 2012
- Phase 2 – under construction with opening in Nov 2019
- Phase 3 – under construction with opening in Fall 2021
- Phase 4 – in final design with construction in early 2021 (pending funding)
- Phase 5 – project under this RFP



# Project Overview

---

- Project limits – from near SR 237 in Sunnyvale to I-880 in San Jose (conform to Phase 3 project)
- Conversion of HOV lanes to express lanes and addition of second express lane in each direction from Fair Oaks Avenue to I-880
- Addition of an auxiliary lane on NB US 101 between Lawrence Expwy and Fair Oaks Avenue
- Addition of an auxiliary lane in both directions on US 101 between Great America Parkway and Lawrence Expwy
- Widen Guadalupe River and San Tomas Aquino Creek bridges

# RFP Scope of Services

- Final Civil Design

- Environmental Clearance of 3 creek bridges
  - San Tomas Aquino Creek
  - Guadalupe River
  - Coyote Creek (outside Phase 5 project limits)
- Environmental Revalidation
- FHWA Coordination for Major Project Delivery
  - Project Management Plan
  - Cost Estimate Review
- Express Lane Access Evaluation
  - PA/ED assumed restricted/buffered access facility
  - Caltrans directive toward open access facility
- Right-of-Way Engineering
  - Assumed Temporary Construction Easements
  - Potential Permanent Easements
  - Assumed No Right of Way Acquisition Necessary
- 35%, 65%, 95%, 100% & Final PS&E
- Construction Bidding Services

- Coordination

- Caltrans
- FHWA
- City of Sunnyvale, City of Santa Clara and City of San Jose
- Toll System Integrator (TransCore)
- Electrical Power and Communication Services Providers
- CHP for enforcement

- Optional Services through amendments

- Design Support During Construction

# Schedule

---

- September 13, 2019: Release Civil Design RFP
- January 2020: Award Civil Design Contract
- Summer 2022: Complete Civil Design
- Fall 2022: Begin Civil Construction (pending funding)
- Winter 2025: Open to Traffic (pending funding)