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SECTION 1   INVITATION FOR BID 
1.1. Introduction 

The Santa Clara Valley Transportation Authority (“VTA”) is requesting sealed written bids (“Bids”; “Bid”) 
from responsive and responsible qualified firms (“Bidders”) for the project titled below (“Project”): 

 PAINTING SERVICES FOR ALL VTA FACILITIES 
CONTRACT M20097 

1.2. Obtaining the Contract Documents 

Contract documents (herein referred to as “Contract Documents”) specifying the requirements of the 
work to be performed (“Work”), the terms of the contract (“Contract”) between VTA and the successful 
Bidder, and the details of the bidding procedure can be found at VTA’s website 
https://www.vta.org/solicitations.  Click on the name of the solicitation that you are interested in.  

To download documents for a solicitation, click "Register or Log In to Download" if you are not already 
logged in, and once you are registered and logged in, click "Become a Plan Holder" in order to download 
the documents.  There is no charge for downloading these documents.   

Register as a vendor and sign up for notifications for your North American Industry Classification System 
(“NAICS”) business codes at https://www.vta.org/user/register?type=vendor. By registering as a VTA 
vendor, Bidder will automatically receive notifications by email of upcoming VTA bidding opportunities.   

It is highly recommended that prospective Bidders acquire the Contract Documents directly from VTA’s 
website in order to bid on this project and be assured that their Bids include all addenda. Bids that do 
not acknowledge receipt of addenda may be considered nonresponsive.  

1.3. Description of Work 

For purposes of this Contract, Work consists of furnishing all labor, materials, tools, equipment, services, 
supervision, and incidentals necessary to be VTA’s exclusive contractor for painting services as ongoing 
maintenance for all VTA facilities. This includes the new BART sites that VTA is responsibility for 
maintaining.  

The Engineer’s Estimate for this Work ranges from $3,982,000.00 to $4,700,500.00.  Refer to Section 6.4 
Time for Performance for the time limit to complete all Work. 

 

1.4. Submittal Location and Deadline 

Bids must be submitted on (“Bid Opening”) or before:   
October 6, 2020 at 2:00 PM 

Bids received after the date and time stated above will be rejected as nonresponsive. It is highly 
recommended that Bids be hand-delivered.   

All Bids shall be enclosed in a sealed envelope bearing the Contract number, the title of the Project, the 
date and hour of the opening, and the name of the Bidder.   
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Bids will be received at the following address: 

Santa Clara Valley Transportation Authority  
Procurement, Contracts and Materials Management 
 Attention: Navie Kaur 
3331 North First Street, Building B 
 San José, California 95134 
 
Bids will be publicly opened and read aloud via virtual meeting set forth below: 
 
https://teams.microsoft.com/l/meetup-
join/19%3ameeting_NmQ2ZmVmYmMtNmEzNy00MGY2LWFlNzctZWIyOGM5YmQ1ODU0%40th
read.v2/0?context=%7b%22Tid%22%3a%2224dbe85b-0105-4c8c-aaeb-
6ace9aa06133%22%2c%22Oid%22%3a%220546fee8-a284-4f0e-af4f-a35fbcd74403%22%7d 
 
+1 408-889-1601   United States, San Jose (Toll)  

Conference ID: 316 595 989# 

1.5. Licenses 

The Bidder to whom the Contract will be awarded (“Contractor”) must, at the time of Bid Opening possess 
current licenses in the following classifications issued by the California Department of Consumer Affairs, 
Contractors State License Board:  

License:   
─ Class A (General Engineering) Or Class B (General Building) 

Or the combination of the following: 
─ C-9 (Drywall) and C33 (Painting and Decorating) 

 

A Bidder may fulfill these license requirements either by itself or in conjunction with licenses held by 
subcontractors of any tier.  A combination of prime contractor and subcontractor licenses is acceptable 
only when (a) each such subcontractor’s scope of work is identified in Bid Form #3 (regardless of the 
subcontractor’s tier or subcontract amount); and (b) each such subcontractor possesses the identified 
license at the time stated above.  

Regardless of whether a subcontractor must be identified at the time of Bid, each subcontractor must also 
be properly licensed to perform its scope of work. 

1.6. Bidding and Contract Information 

Detailed instructions for the submittal of Bids are provided in Section 3 Instructions to Bidders and 
Section 4 Bid Forms of these Contract Documents.  Items to especially note are listed in the table below: 

Bid Forms to Submit Refer to Section 4 Bid Forms for a list of required forms and 
certifications to submit at time of bid opening. 
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Bid Security Each Bid must be accompanied by a certified check, a cashier’s check 
or a bidder’s bond in the sum of not less than 5% of the Total Bid Price.  
Refer to Section 3.10.2 Bid Security Form/ Bidder’s Bond. 

Prevailing Wages This project is a “public work” as defined in Sections 1720 through 
1720.6 of the California Labor Code.  This Contract is subject to the 
prevailing wages as described in Section 3.5 Prevailing Wage 
Requirements. 

Department of Industrial 
Relations Registration 

Contractor and all subcontractors used for the Contract shall be 
registered, pursuant to Section 1725.5 of the California Labor Code, 
at the time of Bid Opening.  This project is subject to compliance 
monitoring and enforcement by the Department of Industrial Relations 
(“DIR”). Refer to Section 3.5 Prevailing Wage Requirements. 

Pre-Qualification Reserved 

Contract Forms to Submit Refer to Section 5 Contract Forms for a list of required forms and 
certifications to submit at time of award.  These forms are for 
reference only and are not to be submitted with the Bid Forms. 

Additional Information This project is locally funded. 

1.7. Business Diversity Program 

SBE With Goal 
A 1.38% participation goal for Small Business Enterprise (“SBE”) has been established for this Contract.  
Refer to Section 3.8 Business Diversity and Appendix C Business Diversity Policy and Requirements for 
additional information. 

1.8. Federal Requirements 

Federal Requirements do not apply.  

1.9. Reserved 

1.10. Pre-Bid Meeting and Project Site Tour 

A Pre-Bid Meeting will be held during the following date and time: 

VTA Cerone Division 
3990 Zanker Rd. Building A 
San Jose, CA 95134 
 on 

September 22, 2020 , at 2:00 PM 
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A site tour will be held promptly following the Pre-Bid meeting at: 

VTA Cerone Division 
3990 Zanker Rd. Building A  
San Jose, CA 95134 
 

Important Note: Due to COVID, there is only one representative allowed per company. We will have the 
pre-bid meeting in an open area outstide. Remember to maintain a 6 feet distance from each other and 
wear your mask at all times.  
 

1.11. Communication Protocol 

Please direct inquiries concerning the Contract Documents, bidding procedure and legal requirements to 
the designated Contract Administrator for this project: 

Contract Administrator: Navie Kaur 
 Email: Navdeep.Kaur2@vta.org 

The deadline for submitting inquiries will be 2 PM, five (5) working days before Bid Opening date.   

Bidders may not communicate with VTA Directors, Officers, staff or consultants.  All requests for 
clarification, objections to or questions about the structure, content or distribution of this Invitation for 
Bids (“IFB”), or other inquiries during the procurement process must be submitted via email to the 
Contract Administrator. Communicating with any VTA representative(s) about this IFB other than as 
specifically permitted herein is grounds for disqualification. 

Questions and/or objections must be as specific as possible and must identify the name of the project and 
the IFB section number and title at issue.  Any party submitting a question or objection must be as specific 
as possible in their description.   

Bidders shall only rely on information contained in this IFB, and any subsequent written supplement issued 
by the VTA through VTA’s bid process.  Bidders shall not rely on any other written or oral statements of 
the VTA or its officers, directors, employees, or agents regarding the Work, including statements made 
during site tours or otherwise.   

1.12. Confidentiality 

All information submitted to VTA under this IFB process becomes the exclusive property of VTA but, if not 
otherwise a public record under the California Public Records Act (California Government Code Section 
6250 et seq.), shall not be open to public inspection.  VTA has a substantial interest in not disclosing 
submissions during the evaluation process.  For this reason, VTA will not disclose any part of the Bids 
before issuance of the Notice of Recommended Award, after which time all submissions will be subject to 
public disclosure to the extent such information constitutes a public record under the California Public 
Records Act.   

1.13. Reservations of Rights of VTA 

VTA reserves, holds and may exercise, at its sole discretion, the following rights and conditions with regard 
to this IFB, and by responding to this IFB, Bidders acknowledge and consent to the following rights and 
conditions: 
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• VTA reserves the right to issue addenda to amend this IFB or any related forms or document, or 
any reference information provided to Bidders. 

• VTA reserves the right to respond to inquiries after the deadline for submitting inquiries.  
• VTA reserves the right to cancel the procurement, to reject any and all Bids, or to negotiate 

separately in any manner necessary to serve the best interests of VTA, in accordance with 
applicable law. 

• VTA reserves the right to waive any informality or immaterial irregularity in any Bid and/or accept 
or reject any items of a Bid 

• This IFB does not obligate VTA to procure or to contract for any services. 
• VTA reserves the right to change or alter the schedule for any events associated with this IFB upon 

notice to all potential Bidders. 
• VTA reserves the right to eliminate any Bidder who submits incomplete or inadequate responses 

or is not responsive to the requirements of this IFB. 
• VTA reserves the right to interview any or all Bidder references and to clarify the 

informationprovided pursuant to this IFB. 
 
 
 
By order of the Santa Clara Valley Transportation Authority, State of California. 
Approved for posting: 
 
 
 ________________________________________  ___________________  
 Daren Gee, P.E.         Date 

Construction Contracts Administration Manager   

09/01/2020
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SECTION 2   FOREWORD 
2.1. Overview of Santa Clara Valley Transportation Authority 

Santa Clara County is comprised of 15 cities and has a total population of 1.6 million people. The Santa 
Clara Valley Transportation Authority provides transit services in this area, including approximately 326 
square miles in the urbanized portion of Santa Clara County. VTA currently operates 75 bus routes and 
the Guadalupe, Tasman, Vasona and Capitol Corridor Light Rail Transit (LRT) lines. It also funds inter-
regional commuter rail and express bus service, paratransit services, and light rail shuttle bus services to 
enhance the core transit system. 

Working under a 17-member Board of Directors, VTA has a $420 million annual budget and its currently 
approved capital program is approximately $2.3 billion. It owns a fleet of 495 buses and 99 rail cars as well 
as 4 historic trolleys. VTA employs approximately 2,100 people. 

VTA offers 42.2 miles of light rail extending from the Silicon Valley industrial and residential areas of 
Milpitas, Mountain View, Sunnyvale and Santa Clara to residential areas in South and East San José. The 
Light Rail System has 61 stations and multi-modal connections with CalTrain at the Mountain View and 
Tamien Station. This light rail system is one of the longest to be built in the U.S. in 50 years. 

2.2. Equal Opportunity Employer 

VTA is an Equal Opportunity employer.  Contractors shall comply with the Equal Opportunity requirements 
as set forth in these Contract Documents. In the performance of this Contract, Contractor and its 
subcontractors shall not unlawfully discriminate, harass or allow harassment, against any employee or 
applicant for employment because of sex, gender, gender identity, gender expression, race, color, 
ancestry, religious creed, national origin, physical disability (including HIV and AIDS), mental disability, 
medical condition (cancer), genetic information, marital status, age (over 40), sexual orientation, or 
military and veteran status.  In addition, Contractors and subcontractors shall not unlawfully deny any of 
their employees family care leave or discriminate against them on the basis of having to use family care 
leave. 

VTA affirms that disadvantaged and small business enterprises will be afforded full opportunity to submit 
Bids.  Refer to Appendix C Business Diversity Policy and Requirements for business diversity 
requirements. 

2.3. Description of the Contracting Process 

2.3.1. General Process 

The period between issuance of the Invitation for Bid and issuance of a Notice to Proceed consists of the 
steps listed below: 

 Bid Process 

• Invitation for Bid posted and Pre-Bid Meeting 
• Bid opening and submittal of Bid Forms  
• VTA determines successful Bidder and issues a Notice of Recommended Award 
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Award Process 

• Upon VTA’s approval of the award of the Contract, VTA issues Notice of Award and Successful 
Bidder provides Contract forms and documents to VTA (see Section 2.3.2 Notice of Award) 

• VTA reviews submitted forms and approves Payment Bond, Insurance Certificates, and other 
documents as requested by VTA 

Contract Execution and Notice to Proceed 

• Execution of Contract by VTA  

2.3.2. Notice of Award 

After Bids are opened at the time and place stipulated, the Contract will be awarded to the lowest 
responsive and responsible Bidder (“Successful Bidder”), based on the “Total Bid Price” (as defined in 
Section 2.5 Definitions) subject to VTA's right to reject any or all Bids.  No Bidder may withdraw its Bid for 
the period of days stipulated on the Bid Form after the date set for the Bid Opening.  The Bid shall be 
subject to acceptance by VTA during this period. 

Promptly upon VTA’s approval of the award of the Contract, the Contracts Office will issue a “Notice of 
Award” (NOA) letter to the Successful Bidder. Included with the NOA will be two (2) originals of the 
Maintenance Agreement and one (1) original Payment Bond for Successful Bidder to complete and return 
to the Contracts Office within six (6) working days from the date of NOA.  

Within six (6) working days from the date of NOA, the Successful Bidder shall return the following 
documents: 

 Documents         For additional information, reference the following: 

• Contract Form 1- Executed copies of the Contract   Section 5 
• Contract Form 3- The Payment Bond     Section 6.3 
• Contract Form 4- Listing of Subcontractors, Suppliers   Section 4 
 and Subconsultants 
• Contracty Form 5- Designation of Authorized Representative   Section 5 
• Certificates of Insurance     Appendix A 
• Tax Forms      Section 2.4  
• Other documents as requested by VTA 

Refer to Section 3 Instructions to Bidders and Section 6 Special Conditions for additional information 
about each of the requirements listed above. 

2.3.3. Bid Security 

(a) Forfeiture of Bid Security.  Failure of the Successful Bidder to whom the NOA was issued to 
sign the Maintenance  Agreement and submit all of the documents required within six (6) 
working days will be just cause for the annulment of the award and forfeiture of Bidder's 
security. 

(b)  Return of Bid Security.  If the Bid is not accepted by VTA within the period of days stipulated 
on the Bid Form after the date set for Bid Opening, or if the Successful Bidder executes and 
delivers to VTA the required documents, then any certified or cashier's check shall be returned 
to all Bidders.  
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2.3.4. Executed Contract  

(a)  After delivery by the Successful Bidder of two (2) signed original Maintenance Agreements 
and all required submissions as stipulated above, VTA will sign the Maintenance Agreement. 
No agreement between VTA and Contractor is in effect until VTA executes the Maintenance 
Agreement. 

(b)  Contractor shall commence performance of the Work  for the Base Year (as defined in 
Section 6.4 Time for Performance) after the execution of the Contract, and shall continuously 
and diligently prosecute the Work to completion on or before the time or times set forth in 
Section 6 Special Conditions herein. Contractor shall commence performance of the Work for 
any Option Year (as defined in Section 6.4 Time for Performance) exercised by VTA after 
receipt of the relevant Option Notice Letter (as defined in Section 6.4 Time for Performance).  

 Contractor shall neither enter upon nor occupy VTA property or commence any materials 
fabrication prior to receiving the executed Contract or Work Order (as defined in Section 2.5 
Definitions) or Option Notice Letter, as applicable. Any Work performed or expenses incurred 
by Contractor prior to Contractor's receipt of the executed Contract or Work Order or Option 
Notice Letter, as applicable, shall be entirely at Contractor's risk.  

2.4. State and Federal Tax Forms 

Federal tax form W-9 and California state tax forms, either FTB Form 587 or Form 590, are required to be 
submitted annually.  If the Successful Bidder has submitted these forms within the last 12 months, please 
so indicate when returning the Contract forms and other documents for execution by VTA. 

2.5. Definitions 

Certain terms used in this IFB have the meaning set forth below. 

“Bid Add Alternates” are additional items of Work that may be awarded as part of the Contract 
if the Bids come within the budget specified in the Contract.  

“Bidder(s)” means the respondent submitting a Bid in response to the Invitation for Bid. 

“Maintenance Agreement” has the meaning as specified in Contract Form 1. 

“Contract Documents” means documents for this project that specify the requirements of the 
Work to be performed inclusive of addenda, the terms of the contract between VTA and the 
successful Bidder inclusive of addenda, and the details of the bidding procedure. 

“Contracts Office” or “PCMM Office” refers to the Procurement, Contracts and Materials 
Management offices of VTA, located at 3331 N. First Street, Building A, in San José, CA  

“Day”, “working day” and “holiday” have the meaning as specified in Section 6.22 References 
to Days. 

“DIR” means California Department of Industrial Relations 

“IFB” means Invitation for Bids 

“NOA” means Notice of Award 
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“Pre-Qualification” means the review and scoring of qualifications of potential Bidders in which 
such factors as financial capability, reputation, and management are considered in order to 
develop a list of qualified firms who may then be allowed to submit a Bid. 

“Preventative Maintenance (PM) “ means recurring work scheduled on a continuous and regular 
basis required to provide continuing operation and preclude unnecessary breakdowns of a VTA 
equipment or facilities. 

“Successful Bidder” means the Bidder that has submitted the lowest responsible and responsive 
bid, including holding the appropriate licenses as required by the Invitation for Bids. 

“Total Base-Bid Price” is the amount of the Bidder’s Total Base Bid price exclusive of any Option 
period. In other words, it is the total amount of Bidder’s base period 1 proposed fee.  

“Total Bid Price” is the sum of the Bidder’s Total Base Bid and all Bid Add Alternates (if applicable). 
In the case of multiple year contract, the Total Bid Price represents the sum of the Bid amount for 
each year of the Contract. 

“Total Contract Price” is the value of the awarded Contract, as determined by adding Contractor’s 
Total Base Bid and accepted Bid Add Alternates (if applicable).  In the case of Multiple Year 
Contracts, the Total Contract Price represents the sum of the Bid amount for each year of the 
Contract. 

“Track Zone” means an area within six (6) feet of the closer rail on both sides of the track. 

 “VTA” means Santa Clara Valley Transportation Authority 

“Work” means the work to be performed as specified in these Contract Documents. 

“Work Order” means written authorization from VTA to perform certain On-Call Work (as defined 
in Section 8 Technical Specifications) and as described in such written authorization. 

“Worksite” means the site(s) upon which the Work will be performed or an  area to be occupied 
by the Work and all adjacent and other related areas occupied or used by Contractor or his 
subcontractors. For maintenance contracts, this includes storage areas, buildings, staging areas, 
and areas for the production, procurement, storage, and disposal of materials and related 
equipment. The use of the terms “job site” or “site” in these Contract Documents is synonymous 
with “Worksite.” 
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SECTION 3  INSTRUCTIONS TO BIDDERS 
3.1. Pre-Bid Meeting 

A Pre-Bid meeting will be held at the time and place set out in Section 1.10 Pre-Bid Meeting and Project 
Site Tour.  The purpose of this meeting is to inform prospective Bidders and potential subcontractors of 
subcontracting and material supply opportunities and to receive comments and questions regarding the 
Work and the Contract Documents from attendees. Representatives of VTA will be present to discuss: 

• Participation of minority, women, disabled veterans, LGBT owned businesses, small businesses 
and/or disadvantaged businesses.  

• Equal Employment Opportunity requirements. 
• Coordination of the Work. 
• Community relations 
• Other subjects as appropriate. 

If participation goals are stipulated in this Contract, attendance of prospective Bidders at this meeting 
may be one consideration of the reasonable good-faith efforts made to obtain the specified participation 
goal.  Refer to Appendix C Business Diversity Policy and Requirements for additional information.  

3.2. Examination of the Contract Documents 

Each Bidder shall carefully examine the Contract Documents and become thoroughly familiar with the 
terms and conditions contained therein prior to the Bid Opening date. The Bid submitted shall include a 
sum to cover the cost of all items necessary to perform the Work. No allowance of any kind will be made 
to any Bidder because of lack of such examination or knowledge. The submittal of a Bid is conclusive 
evidence that the Bidder has made such an examination. 

3.3. Examination of Site and Existing Conditions 

In addition to examination of the Contract Documents, each Bidder shall, prior to the Bid Opening, become 
fully informed regarding all existing and expected site conditions which might in any way affect the cost 
or the time of performance of the Work.  Any failure of the Bidder to fully investigate the Worksite and 
inform itself of existing and anticipated site conditions does not relieve such Bidder from responsibility 
for estimating properly the cost or difficulty of performing the Work. 

A tour may be conducted in order to familiarize Bidders with the Worksite.  Refer to Section 1.10 Pre-Bid 
Meeting and Project Site Tour. 

3.4. Addenda to Contract Documents 

VTA reserves the right to make changes in the Contract Documents as it may deem appropriate up to the 
time set for Bid Opening. Any and all changes in the Contract Documents shall be made by one or more 
written addenda, which shall be issued by VTA to all prospective Bidders who have registered and 
downloaded the Contract Documents at VTA’s website. 

If such addenda require changes in quantities or might affect the prices bid, or both, the date set for Bid 
Opening may be postponed by such number of days as in the opinion of VTA shall enable Bidders to revise 
their Bids. In any case, Bid Opening will be at least 5 working days after the issue date of the last 
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addendum and that addendum shall include an announcement of the new date, if applicable, for the Bid 
Opening. 

Failure to acknowledge receipt of all addenda may cause the Bid to be considered non-responsive to the 
Contract Documents. Bidder certifies that the Contract Documents and addenda thereto have been 
thoroughly read and that there are no misunderstandings as to the meaning, purpose, or intent of any 
provision in the Contract Documents as modified by those addenda. 

3.5. Prevailing Wage Requirements 

All Bidders bidding on this Work (and any listed subcontractors carrying out covered work) must be 
registered with the DIR as further set forth at Section 7.8 Labor Provisions.  Listing of subcontractors is 
as follows: 

• Bid Form 4 and Bid Form 5, in accordance with the instructions provided in those bid forms. 

• All subcontractors of every tier, for any dollar amount, must be listed on Contract Form 4 “Listing 
of Subcontractors, Suppliers and Subconsultants” prior to issuance of the Notice to Proceed.  

• Any subcontractors, for any dollar amount, added to the project after the Notice to Proceed 
requires notification to VTA. 

Pursuant to appropriate sections of the Labor Code of the State of California, the Director of the DIR has 
ascertained the general prevailing rate of wages (which rate includes employer payments for health and 
welfare, vacation, pension, and similar purposes) applicable to the Work for straight time, overtime, 
Saturday, Sunday and holiday work. Contractor shall post a copy of the prevailing wage rates at the 
Worksite or material staging area. 

Workers employed in the Work must be paid at the rates at least equal to the prevailing wage rates 
specified by VTA. If Contractor uses a craft or classification not shown on the prevailing wage 
determinations, Contractor may be required to pay the wage rate of that craft or classification most 
closely related to it as shown in the general determinations effective at the time of Contract award. 

In the performance of the Work, Contractor and all subcontractors carrying out covered work shall be 
responsible for compliance with California Labor Code Sections 1776 (Payroll records, retention, 
inspection, noncompliance penalties, rules and regulations) and 1777.5 (Employment of registered 
apprentices, wages, standards, number, apprenticeable craft or trade, exemptions, contributions). 

3.6. Workers Compensation 

In addition to the bid forms described in this Section 3 Instructions to Bidders, by signing and submitting 
this Bid, the Bidder is providing the certification set out below. 

Bidder hereby certifies that it is aware of the provisions of California Labor Code §3700, which requires 
every employer to be insured against liability for workers' compensation or to undertake self-insurance 
in accordance with the provisions of that code, and that Bidder will comply with such provisions before 
commencing the performance of the Work. 

3.7. Reserved 

3.8. Business Diversity 
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3.8.1. Goal 

A participation goal for Small Business Enterprises (“SBEs”) has been established for this Contract as 
detailed in Section 1.7 Business Diversity Program of the Invitation for Bid. 

3.8.2. Business Diversity Policy and Requirements 

Bidders must comply with VTA's Small Business Enterprises Policy and Requirements, as set out in 
Appendix C Business Diversity Policy and Requirements.   

A Bidder who fails to achieve the SBE participation goal and who fails to demonstrate sufficient good-faith 
efforts to meet such goal shall be deemed “non-responsive” and therefore ineligible for award of the 
Contract. 

Bid Form 4, Bid Form 5, and Good Faith Efforts (if the SBE goal is not achieved) must be submitted in 
accordance with Section 3.10 Bid Forms and Appendix C Business Diversity Policy and Requirements.  If 
Bidder is also a SBE firm, then list the Bidder’s name on the Bid Form 4 and Bid Form 5. 

In order to be counted for SBE credit, all firms must be identified on Bid Form 4 as certified by VTA’s Office 
of Business Diversity Program (OBDP) or DBEs certified with the California Unified Certification Program 
(CUCP), or accepted by OBDP at the time of Bid.  

It is the Bidder’s sole responsibility for verifying subcontractor certification as a SBE to VTA.  Bidders may 
search a list of VTA's certified SBE firms at http://www.vta.org/about-us/doing-business-with-vta-search-
for-sbes. VTA’s SBE application is available at http://www.vta.org/About-Us/Inside-VTA/Small-Business-
Enterprise-Program.  

The SBE Goal Achieved in the approved Bid Form 4 equates to a commitment from Contractor; Contractor 
must meet this commitment. 

3.9. Preparation of Bid 

The Bidder shall prepare its Bid in strict accordance with all of the requirements of the Contract 
Documents and any addenda thereto. In order to receive consideration, all Bids shall comply with the 
following instructions: 

3.9.1. Submit Bid on Form Provided 

Bids shall be submitted on the forms provided in these Contract Documents in signed original. Bids 
submitted in any other form may be considered nonresponsive and rejected. 

Blank spaces in each Bid form shall be properly filled in by indelible means, and the phraseology thereof 
shall not be changed. Any conditions or limitations made to the items mentioned therein may be cause 
for rejection. Alterations by erasure or interlineation must be explained or noted in the Bid over the 
signature of the Bidder.  

No modification of a Bid Form will be considered.  

3.9.2. Prices, Taxes and Applicable Fees in the Bid 

Bids shall include full compensation for furnishing all labor, material, tools, and equipment and doing all 
the Work complete in place in accordance with the requirements of the Contract.  Bid prices shall include 
all applicable taxes, freight charges and other applicable fees of any kind. 
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Contractor shall be responsible for assessing any and all applicable taxes related to the purchase of or 
installation of materials used on a VTA project and shall, for purposes of determining transaction or use 
tax liability, use the Worksite as the place where “engaged in business”. 

3.9.3. Sealed Envelope 

All Bids shall be enclosed in a sealed envelope bearing the Contract number, the title of the Project, the 
date and hour of the opening, and the name of the Bidder. Bids shall be addressed to the name and 
location as specified in Section 1.4. Submittal Location and Deadline.  It is the sole responsibility of the 
Bidder to see that its Bid is received in a timely manner. 

3.10. Bid Forms    

Bids shall include the Bid Forms as outlined in the cover page of Section 4 Bid Forms.  The sections that 
follow provide specific requirements for the Bid Forms to be submitted. 

3.10.1. Bid Form 1: Schedule of Quantities and Prices 

The Bidder must complete and submit Bid Form 1 in its entirety as instructed in Bid Form 1. 

The quantities given in the Schedule of Quantities and Prices for which unit prices are asked to be Bid are 
approximate only, being given as a basis for the comparison of Bids, and VTA does not, expressly or by 
implication, represent that the actual quantities required will correspond therewith, but reserves the right 
to increase or decrease or omit entirely the quantity of any class or portion of the Work, or materials 
required for all or any portion of the Work, as VTA may deem necessary or advisable. 

On all Bid items for which Bids are to be received on a unit price basis, the unit price for all items must be 
shown, as well as the extended price (unit price multiplied by the number of units shown on Bid Form 1) 
for each Bid item.  If there is a discrepancy between unit prices and extended price for any Bid item, the 
unit price multiplied by the number of units shall prevail.  In the event of a discrepancy between the sum 
of the extended prices for all Bid items and the Total Bid Price, the sum of the extended prices of all items 
shall prevail. The sum of extended prices on all Bid items and the Total Bid Price must be calculated to two 
(2) decimal places. 

3.10.2. Bid Form 2: Bid Security Form/ Bidder’s Bond 

Each Bidder must submit at the time of Bid Submittal one of the following types of bid security: (1) a fully 
executed and unmodified copy of Bid Form 2; (2) a bidder’s bond in the sum of not less than 5% of the 
Total Base Bid (as Total Base Bid is defined in Section 2.5 Definitions) and that provides VTA with rights 
and privileges at least as broad as those provided by Bid Form 2; or (3) cash, a certified check, or cashier’s 
check in the sum of not less than 5% of the Total Base Bid (as Total Base Bid is defined in Section 2.5 
Definitions).  If a Bidder elects to provide a certified check or cashier’s check as its form of bid security 
then the Bidder’s submittal of a Bid constitutes an enforceable promise by the Bidder to be bound by the 
provisions of Bid Form 2 that are applicable to both the Principal and the Surety as those terms are used 
in Bid Form 2.  
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3.10.3. Bid Form 3: Designation of Subcontractors  

At the Bid Opening, each Bid shall be accompanied by Bid Form 3.  If there are no subcontractors, Bidder 
shall write “No Subcontractors” on the form.  If there are subcontractors, follow the instructions on Bid 
Form 3. 

3.10.4. Bid Form 4:  Listing of SBE Contractor or Subcontractors 

At the Bid Opening, the Bidder must complete and submit Bid Form 4 in its entirety as instructed in Bid 
Form 4. 

3.10.5. Bid Form 5:  Supplemental Contractor and Subcontractor Information  

Bid Form 5 is to be submitted no later than 5 PM on the 2nd working day after the Bid Opening.  The 
Bidder must complete and submit Bid Form 5 in its entirety as instructed in Bid Form 5.   

If a participation goal was specified in Section 3.8 Business Diversity, Bidders are required to submit Good 
Faith Effort documentation if goal is not achieved.  If Good Faith Efforts documentation is required, it 
will be submitted by the three (3) low Bidders (and other Bidders at VTA request), no later than 5 PM on 
the 2nd working day after the Bid Opening.  Refer to Appendix C Business Diversity Policy and 
Requirements regarding requirements for Good Faith Effort documentation. 

3.10.6. Bid Forms 6 to 7 and 10 

At the Bid Opening, each Bid shall be accompanied by the following Bid Forms: 

(a) Bid Form 6 – Litigation Disclosure 
(b) Bid Form 7 – Certificate of Bidder – Safety and Health  
(c) Bid Form 10 – References Bidder shall provide the requested information in Bid Form 10. 
3.10.7. Bid Forms 8 to 9 

At the Bid Opening, each Bid shall be accompanied by the following Bid Forms: 

(a) Bid Form 8 – Non-Collusion Declaration 
(b)  Bid Form 9 – Public Contract Code Statements 

3.10.8. Reserved 

3.11. Bids and Bid Opening  

Bids will be opened and publicly read aloud by the Contract Administrator at the Bid Opening.  The 
following conditions may apply to the bids. 

3.11.1. Late Bids 

Bids received after the Bid Opening will not be considered. Late Bids will be returned unopened. 

3.11.2. Withdrawal of Bid 

Any Bidder may withdraw its Bid, either personally or by a written request by a duly authorized 
representative, at any time prior to the scheduled time for Bid Opening. However, no Bidder may 
withdraw its Bid for a period of 120 calendar days after the Bid Opening.  Bidder's attention is directed to 
the provisions of the Public Contract Code Sections 5100 to 5110 regarding relief of Bidders. 
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3.11.3. Conditional Bids 

Conditional Bids, or those which take exception to the Contract Documents, will be considered non-
responsive and will be rejected. 

3.11.4. Bidders Interested in More than One Bid 

No entity shall be allowed to make or file or be interested as a principal in more than one Bid for the same 
Work, unless alternate Bids are called for. However, a person, firm or corporation submitting a sub-bid to 
a Bidder, or who has quoted prices on materials to a Bidder, is not thereby disqualified from submitting a 
sub-bid or quoting prices to other Bidders or from being a principal Bidder for the same Work. 

3.11.5. Single Bid Response 

If only one Bid is received in response to the Invitation for Bid, a detailed cost proposal will be required of 
the single Bidder. A cost/price analysis and evaluation and/or audit will be performed of the cost proposal 
in order to determine if the price is fair and reasonable. 

3.12. Award or Rejection of Bids 

3.12.1. Award Process 

Award of the Contract to the Successful Bidder will be made within 120 calendar days after the Bid 
Opening (“Initial Execution”).  

If the first Bidder selected as a Successful Bidder refuses or fails to execute the Contract within the Initial 
Execution period, VTA may award the Contract to the second-ranked Successful Bidder selected as 
provided herein and such an award, if made, will be made within 30 calendar days after VTA notifies the 
second-ranked Successful Bidder of the first-ranked Successful Bidder’s failure to execute the Contract 
(“Secondary Execution”).   

If the second-ranked Successful Bidder refuses or fails to execute the Contract within the Secondary 
Execution period, VTA may award the Contract to the third-ranked Successful Bidder selected as above 
provided and such an award, if made, will be made within 30 additional calendar days.  

If necessary, the same procedure may be utilized by VTA for awarding the Contract to subsequent 
Successful Bidders. The periods of time specified above within which the award of Contract may be made 
will be subject to an extension for such further period as may be agreed in writing between VTA and the 
Bidder concerned. VTA reserves the right to reject any or all Bids and to waive any informality in the Bids 
or in the Bid process. Obvious cases of Bid imbalancing may be cause for rejection. 

3.13. Basis of Award 

The criteria for determining the Successful Bidder will include the Bidder’s responsiveness to the 
requirements of the Contract Documents, Bidder’s responsibility, and price. Any Bidder may be required 
to furnish evidence satisfactory to VTA that it and its proposed subcontractors have sufficient means and 
experience in the type of work called for in the Contract Documents to assure completion of the Contract 
in a satisfactory manner.  
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3.14. Responsibility Hearing 

Before being declared non-responsible, a Bidder shall be notified of the proposed determination of non-
responsibility, served with a summary of the information upon which VTA is relying and provided with an 
opportunity to be heard in accordance with applicable law.  At the responsibility hearing, the Bidder will 
be allowed to rebut adverse information and to present evidence that it has the necessary quality, fitness 
and capacity to perform the Work.  

The Bidder must exercise its right to request a hearing within 5 calendar days after receipt of such notice. 
Failure to submit a written request for a hearing within the time frame set forth in this Section, will be 
deemed a waiver of the right to such a hearing and the awarding authority may proceed to determine 
whether or not the award of the contract should be made to another Bidder or whether or not the Bidder 
is non-responsible for this and future contracts.  

The determination by VTA that the Bidder is non-responsible shall be final and constitute exhaustion of 
the Bidder’s administrative remedies. 

3.15. Bidder Review and Protest Procedures 

 The following procedures must be used by Bidders seeking review of the Contract Documents or the 
contracting process: 

3.15.1. General Information 

A Bidder may discuss the Contract Documents with VTA. Such discussions do not, however, relieve Bidders 
from the responsibility of submitting written, documented requests as required by these procedures. 
Bidder requests and protests shall be addressed to the Contracts Office, Santa Clara Valley Transportation 
Authority, 3331 North First Street, San José, CA 95134-1927, Attention: Procurement, Contracts & 
Materials Manager, and clearly marked “Bid Protest” on the outside of the envelope. VTA will decide the 
merits of the request or protest and render a determination. The protest resolution record will be 
provided to the protesting Bidder upon request. 

3.15.2. Pre-Bid Opening Protests 

Prior to Bid Opening, a Bidder may submit to VTA protests regarding the procurement process or items in 
the Contract Documents. Any such protest shall be received by VTA, in writing, not fewer than ten (10) 
working days before the date of scheduled Bid Opening. Any protest shall be fully supported with 
technical data, test results, or other pertinent information as evidence that the protest should be upheld. 

VTA will make a determination of the merits of each Bidder protest. That written determination will be 
mailed or otherwise furnished to all Bidders. 

3.15.3. Post Bid Opening Protests 

Protests based upon alleged improprieties in the procurement process that can only be apparent after Bid 
Opening or the closing date for receipt of additional post Bid Opening documentation, shall be filed no 
later than five (5) working days following the issuance of a Notice of Recommended Award. Protests shall 
contain a statement of the grounds for protests and supporting documentation. Final VTA decision on the 
protest will be mailed or otherwise furnished to both the Successful Bidder and protesting Bidder prior to 
award of the Contract.  
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SECTION 4   BID FORMS 

These forms are designed to contain essential information concerning the Bidder and the Bid, 
and must be completed such that they can be read. If any of the completed forms are illegible, 
VTA may, at its option, declare the entire Bid unresponsive.  

 

Bid Form 1 Bid Form, Schedule of Quantities and Prices, Contractor Information 

Bid Form 2 Bidder’s Bond 
Note:  Form must be acknowledged by a notary 

Bid Form 3 Designation of Subcontractors 

Bid Form 4 Listing of SBE Contractor or Subcontractors 

Bid Form 5 Supplemental Contractor and Subcontractor Information 

Bid Form 6 Litigation Disclosure 

Bid Form 7 Certificate of Bidder – Occupational Safety and Health  

Bid Form 8 Non-Collusion Declaration 

Bid Form 9 Public Contract Code Statements 

Bid Form 10 References and Previous Experience 
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BID FORM 1 
BID FOR CONTRACT M20097 

This form must be submitted with the Bid. 

 
FROM:  _____________________________________________________________________________ 

(BIDDER’S NAME) 
 
TO: THE SANTA CLARA VALLEY TRANSPORTATION AUTHORITY 
 STATE OF CALIFORNIA 
 
In compliance with your Invitation for Bid for this project, the undersigned Bidder, being thoroughly 
familiar with the terms and conditions of the Contract Documents, hereby proposes and agrees to 
perform fully the Work within the time stated and in strict accordance with the Contract Documents. 
 
The Bidder hereby acknowledges receipt of the following addenda to the Contract Documents: 
 
Addendum No. ________ Dated ____________ 
Addendum No. ________ Dated ____________ 
Addendum No. ________ Dated ____________ 
Addendum No. ________ Dated ____________ 
Addendum No. ________ Dated ____________ 
Addendum No. ________ Dated ____________ 
 
FAILURE TO ACKNOWLEDGE RECEIPT OF ALL ADDENDA MAY CAUSE THE BID TO BE CONSIDERED NON-
RESPONSIVE. BIDDER CERTIFIES THAT IT HAS READ AND UNDERSTANDS THE CONTRACT DOCUMENTS 
AND ADDENDA AND THE MEANING, PURPOSE AND INTENT OF EVERY PROVISION THEREIN. 
 
Bidder hereby incorporates by reference all provisions of the Contract Documents. 

 
 

CONTINUED ON NEXT PAGE → 
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BID FORM 1 (continued)  
 

Schedule of Quantities and Prices 
 

The prices quoted below include all applicable taxes, fees, permits, delivery and other charges as required. 
 
If the Contract includes cleanup, please note that there is no separate payment item for “Cleanup”; therefore Bidder shall 
consider and include this in the various items of Work on the Schedule of Quantities and Prices. 
 

BIDDER’s NAME:  

 

Item Reference Description Est. Qty. Unit 
Price Total 

BASE YEAR – YEAR 1 

MATERIALS AND LABOR 

 Technical 
Specifications 

Materials - All repair materials for all facilities. Dollar amount is 
estimate only including current Santa Clara County sales tax  

1  Materials 
Allowance 

(Mark-up will not 
exceed 15% Fixed Price) 

$163,875.00 

2  
On-Call work – standard working 
hours from 8:00 AM to 5:00 PM 
(PST) (Monday – Friday) 

 
3100 

Hours 
  

3  
On-Call work – overtime/ 
weekends/holiday/emergency 
calls. 

820 
Hours   

4 Appendix D RWP training & Track Allocation 
Meetings  Allowance $15,100.00 

5 Special  
Conditions 

Bonding & Insurance  Minimum Bid of $2,000  

TOTAL BASE YEAR – YEAR 1  
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Item Reference Description Est. Qty. Unit 
Price Total 

OPTION YEAR 1 – YEAR 2 

MATERIALS AND LABOR 

 Technical 
Specifications 

Materials - All repair materials for all facilities. Dollar amount is 
estimate only including current Santa Clara County sales tax  

6  Materials 
Allowance 

(Mark-up will not 
exceed 15% Fixed Price) 

$163,875.00 

7  
On-Call work – standard working 
hours from 8:00 AM to 5:00 PM 
(PST) (Monday – Friday) 

 
3100 

Hours 
  

8  
On-Call work – overtime/ 
weekends/holiday/emergency 
calls. 

820 
Hours   

9 Appendix D RWP training & Track Allocation 
Meetings  Allowance $15,100.00 

10 Special  
Conditions 

Bonding & Insurance  Minimum Bid of $2,000  

TOTAL OPTION YEAR 1 – YEAR 2  
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Item Reference Description Est. Qty. Unit 
Price Total 

OPTION YEAR 2 – YEAR 3 

MATERIALS AND LABOR 

11 Technical 
Specifications 

Materials - All repair materials for all facilities. Dollar amount is 
estimate only including current Santa Clara County sales tax  

12  Materials 
Allowance 

(Mark-up will not 
exceed 15% Fixed Price) 

$163,875.00 

13  
On-Call work – standard working 
hours from 8:00 AM to 5:00 PM 
(PST) (Monday – Friday) 

 
3100 

Hours 
  

14  
On-Call work – overtime/ 
weekends/holiday/emergency 
calls. 

820 
Hours   

15 Appendix D RWP training & Track Allocation 
Meetings  Allowance $15,100.00 

16 Special  
Conditions 

Bonding & Insurance  Minimum Bid of $2,000  

TOTAL OPTION YEAR 2 – YEAR 3  
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Item Reference Description Est. Qty. Unit 
Price Total 

OPTION YEAR 3 – YEAR 4 

MATERIALS AND LABOR 

17 Technical 
Specifications 

Materials - All repair materials for all facilities. Dollar amount is 
estimate only including current Santa Clara County sales tax  

18  Materials 
Allowance 

(Mark-up will not 
exceed 15% Fixed Price) 

$163,875.00 

19  
On-Call work – standard working 
hours from 8:00 AM to 5:00 PM 
(PST) (Monday – Friday) 

 
3100 

Hours 
  

20  
On-Call work – overtime/ 
weekends/holiday/emergency 
calls. 

820 
Hours   

21 Appendix D RWP training & Track Allocation 
Meetings  Allowance $15,100.00 

22 Special  
Conditions 

Bonding & Insurance  Minimum Bid of $2,000  

TOTAL OPTION YEAR 3 – YEAR 4  
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Item Reference Description Est. Qty. Unit 
Price Total 

OPTION YEAR 4 – YEAR 5 

MATERIALS AND LABOR 

23 Technical 
Specifications 

Materials - All repair materials for all facilities. Dollar amount is 
estimate only including current Santa Clara County sales tax  

24  Materials 
Allowance 

(Mark-up will not 
exceed 15% Fixed Price) 

$163,875.00 

25  
On-Call work – standard working 
hours from 8:00 AM to 5:00 PM 
(PST) (Monday – Friday) 

 
3100 

Hours 
  

26  
On-Call work – overtime/ 
weekends/holiday/emergency 
calls. 

820 
Hours   

27 Appendix D RWP training & Track Allocation 
Meetings  Allowance $15,100.00 

28 Special  
Conditions 

Bonding & Insurance  Minimum Bid of $2,000  

TOTAL OPTION YEAR 4 – YEAR 5  
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Item Reference Description Est. Qty. Unit 
Price Total 

OPTION YEAR 5 – YEAR 6 

MATERIALS AND LABOR 

23 Technical 
Specifications 

Materials - All repair materials for all facilities. Dollar amount is 
estimate only including current Santa Clara County sales tax  

24  Materials 
Allowance 

(Mark-up will not 
exceed 15% Fixed Price) 

$163,875.00 

25  
On-Call work – standard working 
hours from 8:00 AM to 5:00 PM 
(PST) (Monday – Friday) 

 
3100 

Hours 
  

26  
On-Call work – overtime/ 
weekends/holiday/emergency 
calls. 

820 
Hours   

27 Appendix D RWP training & Track Allocation 
Meetings  Allowance $15,100.00 

28 Special  
Conditions 

Bonding & Insurance  Minimum Bid of $2,000  

TOTAL OPTION YEAR 5 – YEAR 6  
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Item Reference Description Est. Qty. Unit 
Price Total 

OPTION YEAR 6 – YEAR 7 

MATERIALS AND LABOR 

23 Technical 
Specifications 

Materials - All repair materials for all facilities. Dollar amount is 
estimate only including current Santa Clara County sales tax  

24  Materials 
Allowance 

(Mark-up will not 
exceed 15% Fixed Price) 

$163,875.00 

25  
On-Call work – standard working 
hours from 8:00 AM to 5:00 PM 
(PST) (Monday – Friday) 

 
3100 

Hours 
  

26  
On-Call work – overtime/ 
weekends/holiday/emergency 
calls. 

820 
Hours   

27 Appendix D RWP training & Track Allocation 
Meetings  Allowance $15,100.00 

28 Special  
Conditions 

Bonding & Insurance  Minimum Bid of $2,000  

TOTAL OPTION YEAR 6 – YEAR 7  

 

 
 
 

TOTAL BID PRICE 
Base Year 1 + Option Year 1 + Option Year 2+ Option Year 3 + Option Year 4 + 

Option Year 5 + Option Year 6, Total of 7 Years  
$  

 
CONTINUED ON NEXT PAGE → 
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BID FORM 1 (continued) 
 

Signature Page 
 
A. ENTER FULL AND CORRECT NAME OF BIDDER: 

Firm Name:  
 
B. ENTER BUSINESS ADDRESS 

Street Address:    

City, State, ZIP:    

Phone #:  Email:  
 

C. CALIFORNIA CONTRACTOR’S LICENSE 

Number:  

Class:  

Expires:  
 

D. BIDDER INFORMATION 

Is this firm at least 51% owned by minorities or women? ☐ Yes      ☐ No        (check one) 

If yes, check the following primary ownership group: 
☐ Asian Pacific    ☐ Asian Indian    ☐ Native American       

☐ Black    ☐ Hispanic    ☐ Caucasian    ☐ Other __________ 

Check gender of owner(s): ☐ Male    ☐ Female     
 

E. LIST PRINCIPALS 

The names of all persons as principals interested in the foregoing bid are as follows: 
(IMPORTANT NOTICE: If Bidder or other interested person is a corporation, give legal name of corporation, and names of the 
President and Secretary thereof; if a partnership, give name of the firm, also names of all individual partners composing firm; if 
Bidder or other interested person is an individual, give first and last names in full. If a Bidder is a joint venture, supply the above 
information for each joint venture partner.)  Attach additional pages if needed. 

   

   

F. SIGN AND DATE 

The person signing this Bid Form for the Bidder certifies that he or she is authorized by the Bidder to do so and that the Bidder is 
bound contractually by that signature. 

Signature:  

Name (print):  

Title:  

Date:  
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BID FORM 2 
BIDDER’S BOND 

 
 
KNOW ALL PEOPLE BY THESE PRESENTS:  That 

WHEREAS the undersigned, ____________________________________________________________ 

as Principal and _____________________________________________________________________ 

as Surety, are held and firmly bound unto the Santa Clara Valley Transportation Authority, a political 
subdivision of the State of California (hereinafter called “VTA”) in the penal sum of 5% of the Total Bid Price  
(as defined in Section 2.5 Definitions) of the Principal above named, submitted by said Principal to VTA for 
the work described below, for the payment of which sum in lawful money of the United States, well and truly 
to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, 
firmly by these presents. 
 
The condition of this obligation is such that a bid to VTA for performance of that certain work is 
 described as 

PAINTING SERVICES AT ALL VTA FACILITIES 
M20097  

 
(“Bid”) has been submitted by Principal to VTA. 
 
NOW THEREFORE, if the aforesaid Principal shall not withdraw said Bid within 120 calendar days after said 
opening, and shall within the period specified therefore, or if no period be specified, within six (6) working 
days after the prescribed forms are presented to Principal for signature, enter into a written contract with 
VTA in the prescribed form in accordance with the Bid as accepted (“Contract”), submit the required 
insurance certificates and a Payment Bond in the amount of 100% of the Total  Base Bid or Total Option 
Year Price to guarantee payment for labor and materials, as required by law, or in the event of the withdrawal 
of said Bid within the period specified or the failure to enter into such Contract and give such bonds and 
insurance within the time specified, if the Principal shall pay VTA the difference between the amount 
specified in said Bid and the amount for which VTA may procure the required work, if the latter amount be 
in excess of the former, together with all costs incurred by VTA in again calling for bids, should that become 
necessary, then the above obligation shall be void and of no effect, otherwise to remain in full force and 
effect. 
 
Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or 
addition to the terms of the Contract on the call for Bids, or to the work to be performed thereunder, or the 
specifications accompanying the same, shall in any way affect its obligation under this Bond, and it does 
hereby waive notice of any such change, extension of time, alteration or addition to the terms of said 
Contract or the call for bids, or to the work, or to the specifications. 
 
In the event suit is brought upon this bond by VTA and judgment is recovered, the Surety shall pay all costs 
incurred by VTA in such suit, including a reasonable attorney's fee to be fixed by the court in accordance with 
applicable statutory law. 
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IN WITNESS WHEREOF, we have hereunto set our hands and seals on this ________________ day of 
__________________________, 20______. 
 

PRINCIPAL SURETY 
   

(Company)  (Company) 
   

(Signature)  (Signature) 
   

(Name – Please Print)  (Name – Please Print) 
   

(Title)  (Title) 
 
NOTE:  Signatures of those executing for Surety must be acknowledged by a Notary. 
 
NOTE TO SURETY COMPANY:  
The following form of acknowledgement should be used. If any other form of acknowledgement is used, 
there must be submitted a certified copy of unrevoked resolution of authority for the attorney-in-fact. 
 

SURETY COMPANY ATTORNEY-IN-FACT 
 
State of California         ) 
County of _____________________) 
 
On ________________________________________, before me, the undersigned, a Notary Public in and for  
 

the State, personally appeared__________________________________________________________, 
known 
to me to be the duly authorized attorney-in-fact of the corporate Surety named in the within instrument, 
known to me to be authorized to execute that instrument on behalf of said corporation, known to me to be 
the person whose name is subscribed to such instrument as the attorney-in-fact of said corporation, and 
acknowledged to me that he (she) subscribed the name of said corporation thereto as Surety, and his (her) 
own name as attorney-in-fact and that said corporation executed the same. 
 

WITNESS MY HAND AND OFFICIAL SEAL: 
     (SEAL) 
 

______________________________________ 
      Notary Public for the State of California 

 
 
 
 
 
Acknowledgement by attorney-in-fact must be attached. 
Corporate seals of Principal and Surety must be attached. 
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BID FORM 3     
DESIGNATION OF SUBCONTRACTORS 

IMPORTANT INFORMATION 

Bidder shall completely fill in the form below for each proposed subcontract in excess of one-half of 1 percent of Bidder’s Total Bid 
Price, or in Bids for the construction of streets, highways, including bridges, in excess of one-half of 1 percent of the Bidder’s Total Bid 
Price or $10,000, whichever is greater, in compliance with the Public Contract Code of the State of California, Sections 4100-4114. 

 
Additionally, Bidder must list below all subcontractors (regardless of the subcontractor’s tier or subcontract amount) needed to show 
compliance to  Section 1.5 Licenses. 
 
A. ENTER PRIME BIDDER INFORMATION 

1. Bidder Name: _________________________________________________ 
2. Total Amount to be Subcontracted: $ _________________________ 
3. Total Percentage to be Subcontracted: _________% 
 
 

B. ENTER NAMES OF SUBCONTRACTORS OR LOWER-TIER SUBCONTRACTORS AS REQUIRED ABOVE 

SUBCONTRA
CTOR NAME 

SUBCONTRACTOR’S 
ADDRESS 

CONTRACTOR’S 
STATE LICENSE 

NUMBER 

CONTRACTOR’S DIR 
REGISTRATION 

NUMBER 

BID ITEM(S) & 
DESCRIPTION OF 

WORK 

_____________________________ 

_____________________________ 

________________________________ 

________________________________ 

_________________________ ___________________________ 

______________________________________________ 

______________________________________________ 

______________________________________________ 

_____________________________ 

_____________________________ 

________________________________ 

________________________________ 

_________________________ ___________________________ 

______________________________________________ 

______________________________________________ 

______________________________________________ 

_____________________________ 

_____________________________ 

________________________________ 

________________________________ 

_________________________ ___________________________ 

______________________________________________ 

______________________________________________ 

______________________________________________ 
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SUBCONTRA
CTOR NAME 

SUBCONTRACTOR’S 
ADDRESS 

CONTRACTOR’S 
STATE LICENSE 

NUMBER 

CONTRACTOR’S DIR 
REGISTRATION 

NUMBER 

BID ITEM(S) & 
DESCRIPTION OF 

WORK 

_____________________________ 

_____________________________ 

________________________________ 

________________________________ 

_________________________ ___________________________ 

______________________________________________ 

______________________________________________ 

______________________________________________ 

_____________________________ 

_____________________________ 

________________________________ 

________________________________ 

_________________________ ___________________________ 

______________________________________________ 

______________________________________________ 

______________________________________________ 

_____________________________ 

_____________________________ 

________________________________ 

________________________________ 

_________________________ ___________________________ 

______________________________________________ 

______________________________________________ 

______________________________________________ 

_____________________________ 

_____________________________ 

________________________________ 

________________________________ 

_________________________ ___________________________ 

______________________________________________ 

______________________________________________ 

______________________________________________ 

_____________________________ 

_____________________________ 

________________________________ 

________________________________ 

_________________________ ___________________________ 

______________________________________________ 

______________________________________________ 

______________________________________________ 

_____________________________ 

_____________________________ 

________________________________ 

________________________________ 

_________________________ ___________________________ 

______________________________________________ 

______________________________________________ 

______________________________________________ 

_____________________________ 

_____________________________ 

________________________________ 

________________________________ 

_________________________ ___________________________ 

______________________________________________ 

______________________________________________ 

______________________________________________ 
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SUBCONTRA
CTOR NAME 

SUBCONTRACTOR’S 
ADDRESS 

CONTRACTOR’S 
STATE LICENSE 

NUMBER 

CONTRACTOR’S DIR 
REGISTRATION 

NUMBER 

BID ITEM(S) & 
DESCRIPTION OF 

WORK 

_____________________________ 

_____________________________ 

________________________________ 

________________________________ 

_________________________ ___________________________ 

______________________________________________ 

______________________________________________ 

______________________________________________ 
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BID FORM 4     
LISTING OF SBE/DBE CONTRACTOR OR SUBCONTRACTORS 

This form must be submitted with the Bid.  Refer to instructions on Page 2 of this form when filling out this form.
A. ENTER PRIME BIDDER INFORMATION 

1. Bidder Name:  
2. Street Address:  
3. City, State, ZIP:  
4. Phone #:  
5. Fax #:  

6. Email:  
7. Preparer’s Name  
8. Preparer’s Title:  
9. Signature:  
10. Date:  

B.  LIST SBE/DBE CONTRACTOR AND SUBCONTRACTORS:   

   
11. Bidder ☐ has  , ☐ has not  (check one box) met SBE/DBE Participation Goal. 
 
C.  SUBMISSION OF GOOD FAITH EFFORT (GFE) DOCUMENTATION:  
GFE documentation is required if Bidder’s Goal Achieved is less than Participation Goal.  Refer to the Section 13.7 Good Faith Effort 
for documentation to provide. 
 

FOR VTA USE ONLY – BIDDER SHOULD NOT COMPLETE THIS SECTION 

VTA OBDP certifies that all Business Enterprise certifications are valid and information on this form is complete and accurate. 

Signature:  
Printed Name/Title:  

Phone #:  
Date Signed:  

ENTERPRISE 
NAME 

ENTERPRISE 
NAICS CODE SBE/DBE CERTIFICATION 

NUMBER 
SUBCONTRACT 
/PO $ AMOUNT  

(Column1) (Column2) (Column3) (Column4) (Column5) 

________________________________ 

________________________________ 

_______-_______           _______-_______ 

_______-_______           _______-_______ 

_______-_______           _______-_______ 

☐ SBE ☐ DBE _______________________ $_______________ 

________________________________ 

________________________________ 

_______-_______           _______-_______ 

_______-_______           _______-_______ 

_______-_______           _______-_______ 

☐ SBE ☐ DBE _______________________ $_______________ 

________________________________ 

________________________________ 

_______-_______           _______-_______ 

_______-_______           _______-_______ 

_______-_______           _______-_______ 

☐ SBE ☐ DBE _______________________ $_______________ 

________________________________ 

________________________________ 

_______-_______           _______-_______ 

_______-_______           _______-_______ 

_______-_______           _______-_______ 

☐ SBE ☐ DBE _______________________ $_______________ 

________________________________ 

________________________________ 

_______-_______           _______-_______ 

_______-_______           _______-_______ 

_______-_______           _______-_______ 

☐ SBE ☐ DBE _______________________ $_______________ 
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INSTRUCTIONS FOR BID FORM 4 
Refer to these instructions when filling out Bid Form 4 or the Bid may be rejected.   

 

IMPORTANT:  Identify all SBE/DBE firms being claimed for credit, regardless of tier. The preparer indicated in Part A is providing written 
confirmation of each listed SBE/DBE. 
 

PART A:  ENTER CONTRACTOR INFORMATION 
Line 1:   Name of Bidder. 
Line 2 and 3: Address of Bidder. 
Line 4 and 5: Phone and Fax numbers of Bidder. 
Line 6: Email of Bidder. 
Line 7, 8 and 9: Printed name, title and signature of Bidder’s 

Authorized Representative. 
Line 10: Date when the Form is signed 

 

PART B:  LIST CONTRACTOR AND SUBCONTRACTORS 
Column 1: Enter name and address of the certified SBE/DBE subcontractor, or enter Bidder’s name if Bidder is an SBE/DBE. 
 

Columns 2: Enter subcontractor/vender North America Industry Classification System (“NAICS”) code(s). Ref. 
https://www.census.gov/eos/www/naics/.  

 

Columns 3: Check one of the choices offered. The firm must be certified through an approved certifying agency. 
 

Columns 4: Enter SBE (or BDE) certification number.  An SBE/DBE must, at the time of Bid, be certified by VTA’s Office of Business 
Diversity Program (OBDP) or SBEs/DBEs certified with the California Unified Certification Program (CUCP), or 
accepted by OBDP 

 

Column 5:  Enter SBE/DBE subcontract or purchase order amount of the work to be performed or service to be provided.  See 
Appendix C Business Diversity Policy and Requirements to determine how to count the participation credit amount 
of SBE/DBE firms.  A summary of that information is provided below: 
 CREDIT FOR SBE/DBE VENDOR of materials or supplies is limited to 60% of its expenditures for materials and 
supplies required under this Contract and obtained from an SBE/DBE regular dealer. Credit for SBE/DBE 
manufacturers is given at 100% toward the SBE/DBE Goal Achieved only where the SBE/DBE vendor manufactures 
or substantially alters the material prior to resale. 

  

 CREDIT FOR SBE/DBE BROKERS (Distributor or Representative) is limited to the fees and commissions of the amount 
paid. All other firms receive 100% credit, less work subcontracted by the SBE/DBE to non-SBE/non-DBE firms, 
towards the SBE/DBE Goal Achieved. 

 

 CREDIT FOR SBE/DBE TRUCKING FIRMS is limited to amount performed by the SBE/DBE own trucks and drivers and 
by certified SBE/DBE trucking subhaulers.  An SBE/DBE trucking firm must itself own and operate at least one fully 
licensed, insured and operational truck used on the Contract.  

 

Line 11: Calculate the SBE(or DBE) Goal Achieved as per above formula, and check whether Bidder’s has met SBE/DBE 

Participation Goal.  This percentage must equal or exceed the SBE or (DBE) Participation Goal or else Bidder must 
demonstrate Good Faith Efforts to achieve the goal. VTA will utilize the values provided herein to calculate Bidder’s 
SBE/DBE Goal Achieved. Such values must be consistent with the values found elsewhere in the Bid Documents, 
otherwise Bidder may be considered nonresponsive. The Successful Bidder’s SBE/DBE Goal Achieved becomes the 
Contractor’s committed SBE/DBE goal.   

Sum [SBE/DBE Credit Amount]  
Total Bid Price  

Formula to calculate Goal Achieved: 
 x 100 SBE/DBE Goal Achieved= 
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CONTRACT FORM 5 
SUPPLEMENTAL CONTRACTOR and SUBCONTRACTOR INFORMATION 

 
1. INSTRUCTION TO CONTRACTOR:  This form must be filled out by the Contractor and their subcontractors.  Contractors, please 

copy this form distribute to all your subcontractors.  Contractor must complete and sign all the forms, including subcontractor 
forms in Section D below and submit the information to the VTA Contract Administrator for this contract.   
  

A. ENTER CONTRACTOR/SUBCONTRACTOR INFORMATION 

1. Firm Name:  

2. Street Address:  

3. City, State, ZIP:  

4. Phone #: (           ) 5.  Email: 
 
B. FIRM DEMOGRAPHICS 

6. Check all that apply: 
☐ DBE       ☐ SBE      ☐ Non-SBE/Non-DBE ☐ MWBE                ☐   DVBE             ☐      LGBTBE     
----------------------------------------------------------------------------------------------------------------------------- --------------------------------------------- 

8. Age of Firm: ___________________________ 9.  Gender ☐ Male  ☐ Female  
----------------------------------------------------------------------------------------------------------------------------- ---------------------------------------------- 
10. Firm Annual Gross Receipts 
       (indicate bracket of income): 

☐ Below $500K     ☐ $500K to $1M         ☐ $1M to $4M       
☐ $4M to $6M      ☐ $6M to $13M          ☐ Above $13M 

----------------------------------------------------------------------------------------------------------------------------- ---------------------------------------------- 
C. FORM COMPLETED BY:  

11. Form Completed by 
(print name and sign) 

 

12. Date Signed  
 

D. TO BE COMPLETED BY CONTRACTOR 
13. CONTRACTOR:   

14. If firm listed in section A is a subcontractor, was subcontractor selected for a subcontract or purchase 
for this Contract? 

☐ Yes ☐ No 

15. If yes, enter the dollar value of this subcontract or purchase:    $ 
  

7. Ethnicity ☐ Asian      ☐ Subcontinent Asian            ☐ Native American       ☐ Black      
☐ Hispanic      ☐ Caucasian    ☐ Other ___________________________ 

----------------------------------------------------------------------------------------------------------------------------- ---------------------------------------------- 
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INSTRUCTIONS FOR BID FORM 5 
 

This form is for data collection purposes, required by federal regulation 49 CFR 26.11. 

ENTER CONTRACTOR/SUBCONTRACTOR INFORMATION: 

Contractor will fill out Parts A -D. 

Contractor needs to make copies for their subcontractors.  Subcontractors will fill out Parts A – C and return to this contractor.  
Contractor will fill out Part D on the subcontractor’s form and submit to VTA. 

 
PART A:  ENTER CONTRACTOR/ SUBCONTRACTOR INFORMATION 

Line 1 to Line 5: Enter contractor/subcontractor name, address, phone number, and email.  

 
PART B:   FIRM DEMOGRAPHICS 

Line 6:  Check all that apply.  Make sure that firm is certified by an approved agency:  California Unified Certification Program, 
VTA for SBE only (Small Business Enterprise), or DGS (Department of General Services) 

Line 7:  Enter firm owner’s ethnicity  

Line 8:  # of years firm has been in business 

Line 9:    Select firm owner’s gender 

Line 10:  Select firm’s annual gross receipts bracket. 

 
PART C:  FORM COMPLETED BY: 

Line 11:  Print and sign the name of the person filling out this form 

Line 12:  Enter date signed. 

 
PART D:  TO BE COMPLETED BY CONTRACTOR 

Line 13:  Enter contractor’s name 

Line 14:  If firm is a subcontractor that will be used on the contract, select Yes, otherwise select No 

Line 15:  If firm is being used on the contract, enter subcontract value 
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BID FORM 6     
LITIGATION DISCLOSURE 

Bidder shall list and describe in detail all pending litigation, any litigation that has been closed in the past five 
years, and any pending investigations by the California Department of Industrial Relations in which Bidder’s 
firm is or has been a party. 

Include the following information: 

• If your firm, or any of its owners or officers been convicted of a crime involving the awarding of a contract 
of a government construction project, or the bidding or performance of a government contract.  

• If your firm or any of its owners, officers or partners ever been found liable in a civil suit or found guilty in 
a criminal action for making any false claim or material misrepresentation to any public agency or entity. 

• If your firm or any of its owners, officers or partners ever been convicted of a crime involving any federal, 
state, or local law related to construction. 

• If your firm or any of its owners, officers or partners ever been convicted of a federal or state crime of 
fraud, theft, or any other act of dishonesty.  

Pending Litigation 
 
 
 
 
Litigation settled in the last five years 
 
 
 
 
 
Pending DIR Investigations 
 
 
 
(Use additional sheets if necessary) 

SIGN AND DATE 

The person signing this Bid Form 6 for the Bidder certifies that he or she is authorized by the Bidder to do so 
and that the Bidder is bound contractually by that signature. 

Signature:  

Name (print):  

Title:  

Date:  
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BID FORM 7     
CERTIFICATE OF BIDDER OCCUPATIONAL SAFETY AND HEALTH (OSH) 

 
 
Bidder certifies the following: 
 
1. Bidder does not have serious and willful violations of Part 1 (commencing with Section 6300) of 

Division 5 of the Labor Code, during the past five-year period  
- or - 
Bidder is taking appropriate corrective action to prevent further violations of Part 1 of Division 5 of the 
Labor Code. 

 
2. Bidder’s workers' compensation experience modification (“ex-mod”) factor is below 1.25  

- or - 
Bidder’s ex-mod factor is 1.25 to 1.75 and Bidder is taking all appropriate action to reduce employee 
workplace injuries, illnesses and workers’ compensation losses. 

 
3. Bidder has an injury prevention program instituted pursuant to Section 3201.5 or 6401.7 of the Labor 

Code. 

 

SIGN AND DATE 

The person signing this Bid Form 7 for the Bidder certifies that he or she is authorized by the Bidder to do 
so and that the Bidder is bound contractually by that signature. 

Signature:  

Name (print):  

Title:  

Date:  
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BID FORM 8 
NON-COLLUSION DECLARATION 

 
 
 
State of California         ) 
           ) 
County of _____________________)    ss. 
 
 
The undersigned declares: 
 
I am the___________________________ of ______________________________, the party making the 
foregoing Bid.                                (TITLE)     (COMPANY) 
 
 
The Bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, 
association, organization, or corporation.  The Bid is genuine and not collusive or sham.  The Bidder has not 
directly or indirectly induced or solicited any other bidder to put in a false or sham bid.  The Bidder has not 
directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham 
bid, or to refrain from bidding.  The Bidder has not in any manner, directly or indirectly, sought by agreement, 
communication, or conference with anyone to fix the Bid price of the Bidder or any other bidder, or to fix any 
overhead, profit, or cost element of the Bid price, or of that of any other bidder.  All statements contained in 
the Bid are true.  The Bidder has not, directly or indirectly, submitted his or her Bid price or any breakdown 
thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, 
partnership, company, association, organization, bid depository, or to any member or agent thereof, to 
effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for such purpose. 

Any person executing this declaration on behalf of a Bidder that is a corporation, partnership, joint venture, 
limited liability company, limited liability partnership, or any other entity, hereby represents that he or she 
has full power to execute, and does execute, this declaration on behalf of the Bidder. 

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and  
 
correct and that this declaration is executed on this ________day of __________________, 20___ 
 
at ___________________, ____________________. 
                   (CITY)        (STATE) 
 

 

SIGN AND DATE 

Signature of Declarant:  

Name (print):  
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BID FORM 09     
PUBLIC CONTRACT CODE STATEMENTS 

 
 
There are three parts to this Bid Form.  Complete the information in each part and sign the last page of this 
Bid Form. 

A. Public Contract Code Section 10285.1 Statement 

In accordance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the Bidder hereby 
declares under penalty of perjury under the laws of the State of California that the Bidder  

☐ has ☐ has not 

been convicted within the preceding three years of any offenses referred to in that section, including any 
charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or Federal antitrust 
law in connection with the bidding upon, award of, or performance of, any public works contract, as defined 
in Public Contract Code Section 1101, with any public entity, as defined in Public Contract Code Section 
1100, including the Regents of the University of California or the Trustees of the California State University. 
The term "Bidder" is understood to include any partner, member, officer, director, responsible managing 
officer, or responsible managing employee thereof, as referred to in Section 10285.1. 

Note: The Bidder must place a check mark after "has" or "has not" in one of the blank spaces provided.  

The above Statement is part of the Bid. Signing this Bid Form on the signature portion thereof shall also 
constitute signature of this Statement. Proposers are cautioned that making a false certification may subject 
the certifier to criminal prosecution. 

B. Public Contract Code Section 10162 Questionnaire 

In accordance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of perjury, 
the following questionnaire:  

Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in 
the Bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a 
federal, state, or local government project because of a violation of law or a safety regulation? 

☐ Yes ☐ No         

Note: Bidder must place a check mark after "Yes" or "No". 

If the answer is Yes, explain the circumstances in the following space: 

_______________________________________________________________________________________ 

_______________________________________________________________________________________ 

_______________________________________________________________________________________ 
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_______________________________________________________________________________________ 

_______________________________________________________________________________________ 

_______________________________________________________________________________________ 
 

C. Public Contract Code 10232 Statement 

In accordance with Public Contract Code Section 10232, Bidder, hereby states under penalty of perjury, that 
no more than one final unappealable finding of contempt of court by a federal court has been issued against 
Bidder within the immediately preceding two-year period because of Bidder's failure to comply with an 
order of a federal court which orders Bidder to comply with an order of the National Labor Relations Board. 

Note: The above Statement and Questionnaire are part of the Bid.  Signing this Bid Form on the signature 
portion thereof shall also constitute signature of this Statement and Questionnaire.  Contractors are 
cautioned that making a false certification may subject the certifier to criminal prosecution. 

 

 

 

By my signature on this Bid Form, I certify, under penalty of perjury under the laws of the State of California, 
that the foregoing questionnaire and statements of the Public Contract Code Sections 10285.1, 10162, AND 
10232 are true and correct. 

SIGN AND DATE 

Signature:  

Name (print):  

Title:  

Date:  
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BID FORM 10     
REFERENCES AND PREVIOUS EXPERIENCES 

A. ENTER PROJECT AND BIDDER INFORMATION 

Contract Name PAINTING SERVICES AT ALL VTA FACILITIES 

Contract Number M20097  

Bidder Name  
 
B. PROJECT EXPERIENCE 
 
IMPORTANT INFORMATION 
Each Bidder must have the following minimum experience: 

1. Contractor shall have 5 years of experience with an emphasis on painting industrial or government facilities. 

2. Contractor shall have been employed on at least two public works projects in the last three years.  
 

A Bidder can demonstrate this experience through either its subcontractor, key personnel or the entity as a whole.  

Does Bidder meet the experience requirements indicated ABOVE? 

☐ Yes      ☐ No (please check one) 

NOTE:  A “No” response will render the Bid non-responsive. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 CONTINUED ON NEXT PAGE → 
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BID FORM 10 (continued)  
REFERENCES AND PREVIOUS EXPERIENCES 

C. ENTER REFERENCE INFORMATION  

Bidder shall completely fill in this form three completed projects of experiences detailed above.  “Owner” refers to the 
public or private agency for which services were provided.   Use additional sheets, if necessary. 

REFERENCE 1  
Owner 

Agency/Firm 
Name  

Address  
Phone 
Number  

Contact Name for 
Owner  Email for Contact  

Dollar Value of 
Project $  Date Started  Date Completed  

Detailed Scope of 
Work  

 

 
 

REFERENCE 2  

Owner Agency/Firm Name  

Address  
Phone 
Number  

Contact Name for Owner  Email for Contact  

Dollar Value of Project $  Date Started  
Date 

Completed  

Detailed Scope of Work  

 

 

 CONTINUED ON NEXT PAGE →  



Painting Services at all VTA Facilities 
M20097  

 
 

 

Santa Clara Valley Transportation Authority  Bid Form 10 – References and Previous Experiences 
Rev. 01/01/20         Page 3 

BID FORM 10 (continued)  
REFERENCES AND PREVIOUS EXPERIENCES 

REFERENCE 3  
Owner Agency/Firm 

Name  

Address  
Phone 
Number  

Contact Name for Owner  Email for Contact  

Dollar Value of Project $  
Date 
Started  Date Completed  

Detailed Scope of Work  
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SECTION 5 CONTRACT FORMS 

It is not necessary to complete these Contract Forms to bid on this project. The Successful Bidder 
will be required to execute all the following Contract Forms if the Contract is awarded: 

 
Contract Form 1 Maintenance Agreement 
 Note:  Form must be acknowledged by a notary 
 
Contract Form 2 Not Applicable 
 

Contract Form 3 Payment Bond 
 Note:  Form must be acknowledged by a notary 
 
Contract Form 4  Listing of Subcontractors, Suppliers, and Subconsultants 
 

Contract Form 5  Designation of Authorized Representative 
 

 

These Contract Forms will be returned to: 

 Santa Clara Valley Transportation Authority  
 Procurement, Contracts and Materials Management 
  Attention: Navie Kaur 
 3331 North First Street, Building B 
 San José, California 95134 
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CONTRACT FORM 1 
MAINTENANCE AGREEMENT 

This Maintenance Agreement (“Agreement”) is entered into between the Santa Clara Valley 
Transportation Authority (“VTA”) and 

INSERT SUCCESSFUL BIDDER’S COMPANY NAME 
 
 (“Contractor”) as of the date set out below.  VTA and Contractor agree as follows: 
 

1. Scope of Work. Contractor shall perform the Work as described in 
 

 PAINTING SERVICES AT ALL VTA FACILITIES 
 M20097  

in a satisfactory and workmanlike manner and in accordance with the provisions of the Contract 
Documents. 

 

2. Compensation. Full compensation to Contractor for the complete and satisfactory performance of 
the Work under the Contract and all provisions of the Contract Documents, and for Contractor's 
payment of all obligations incurred to others in performance of the Work, is the Total Base Bid Price 
(as defined in Contract Section 2.5 Definitions) of $ Insert Total Base Bid Price, as this amount may 
be adjusted in accordance with other provisions of the Contract. All costs for Work shown or indicated 
in the Contract Documents, even if not specifically provided for by a Bid item in the Schedule of 
Quantities and Prices shall be included in the Total Contract Price per Contract Section 7.59 Progress 
Payments. 

3. Contract Documents – Order of Precedence. The following sections of the Contract Documents are 
incorporated by reference into this Maintenance Agreement: 

Section 5.0 Contract Forms 
 Section 4.0  Bid Forms 
 Section 1.0 –3.0 Invitation for Bid, Foreword, and Instructions to Bidders including 

Appendices referenced therein except Appendix C 
Section 6.0  Special Conditions, including Appendices referenced therein except 

Appendix C  
 Section 7.0  General Conditions including Appendices referenced therein except 

Appendix C  
Appendix C Business Diversity Policy and Requirements  
 Section 8.0  Technical Specifications 
 Section 9.0  Contract Drawings and Plans 
 

These documents are essential parts of the Contract between the parties and are intended to be 
complementary and to describe and provide for the entirety of the Work. In the event of conflict 
among the documents, precedence shall be given in the order listed above. In the event of any 
discrepancy between any drawing and the dimensions written thereon, the dimensions shall be taken 
as correct. Detail drawings shall prevail over general drawings. 

4. Quality of Work. Where the plans and specifications describe portions of the Work in general terms, 
but not in complete detail, it is understood that only the best general practice is to prevail and that 
only materials and workmanship of the first quality are to be provided. 
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5. Time for Performance. The term of this Agreement will commence on the date this Agreement is executed 
by VTA and will continue for one year. At VTA’s sole option, this Agreement may be extended by up to six (6) 
years (six Option Years) for a maximum total period of seven (7) years. Contractor shall commence the Work 
at the times set forth under PM Schedule of Work (Section 01 22 16, Unit Price Payments, subsection1.04 of the 
Technical Specifications) or upon issuance of a Work Order, whichever is applicable.  Contractor shall complete 
all of the Work by the dates specified in the PM Schedule of Work or the Work Order, as applicable. Contractor 
must submit the proper insurance certificates,  payment bond, Listing of Subcontractors, Suppliers and 
Subconsultants, Federal and State Tax Forms, Erosion and Sediment Control Action Plan Element (ESCAPE), , and 
executed Maintenance Agreement no later than six (6) working days following the date of VTA’s Notice of 
Award.  

6. Entire Contract. The Contract constitutes the entire agreement between VTA and Contractor 
respecting the subject matter hereof. All other agreements, understandings and communications 
between the parties hereto are deemed to be merged into and superseded by the provisions of the 
Contract. No modification or change to the Contract shall have any force or effect unless it is in writing 
and expressly referred to as being a change order to the Contract. If any provision of the Contract is 
held by a court of competent jurisdiction to be invalid, void or unenforceable, the remaining 
provisions will continue in full force without being impaired or invalidated in any way. 

7. Responsible Conduct. Contractor shall at all times deal in good faith and truthfully with VTA. 
Contractor shall submit documentation to VTA, including reports, claims, requests for change orders, 
equitable adjustment, Contract modifications or requests of any kind seeking increased compensation 
or decreases of an obligation on the Contract only in good faith and upon an honest evaluation of the 
underlying circumstances and an honest calculation of any amount being sought. A violation of this 
standard of conduct will subject Contractor to being deemed “non-responsible” pursuant to SCVTA 
Administrative Code, Chapter 9, Article III and potentially ineligible for future contracts with VTA, 
regardless of whether VTA relied on or responded to the submission. 

IN WITNESS WHEREOF two identical counterparts of this instrument, each of which shall for all 
purposes be deemed an original thereof, have been duly executed by VTA and Contractor 
respectively, on the dates set out below.

 
INSERT NAME OF CONTRACTOR  SANTA CLARA VALLEY TRANSPORTATION 

AUTHORITY 
By:   By:  
 
Title: 

   John Wesley White 
Chief Procurement Officer 

Date:   Date:  
Contractor’s License No.:   By:  

 
Class: 

   Nuria I. Fernandez 
General Manager / CEO 

Expiration Date:   Date:  
   Approved as to Form: (Legal Counsel) 
   By:  
   Date:  
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CONTRACT FORM 3 
PAYMENT BOND FOR PUBLIC WORKS 

 
 
KNOW ALL PEOPLE BY THESE PRESENTS:  That 

WHEREAS, the Santa Clara Valley Transportation Authority (“VTA”) has awarded to 
 

INSERT SUCCESSFUL BIDDER’S COMPANY NAME 

(“Principal”) a Maintenance Agreement (“Contract”) for the furnishing of all materials, labor, services and 
transportation necessary, convenient and proper to the performance of 

 
PAINTING SERVICES AT ALL VTA FACILITIES 

M20097  
and 

 
WHEREAS, said Principal is required by the California Civil Code Section 9550 to furnish a bond executed 
by an admitted surety insurer in connection with said Contract; 
 
NOW THEREFORE, we, the Principal and 
 

_____________________________________________ 
(INSERT SURETY COMPANY) 

 
as Surety, are held and firmly bound unto VTA, in the penal sum of $ INSERT TOTAL BASE BID OR TOTAL 
OPTION YEAR PRICE, in lawful money of the United States of America for the payment of which sum well 
and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, 
jointly and severally, firmly by these presents. 
 
The condition of this obligation is such that if said Principal, its subcontractors, heirs, executors, 
administrators, successors, or assigns, shall fail to pay any of the persons named in Section 9100 of the 
California Civil Code, or amounts due under the Unemployment Insurance Code with respect to work or 
labor performed under this Contract by any such claimant, the Surety will pay for the same, in an amount 
not exceeding the sum hereinabove specified, and also, in case suit is brought upon this bond, a 
reasonable attorney's fee to be fixed by the court. 
 
This bond shall inure to the benefit of any of the persons named in Section 9100 of the California Civil 
Code, so as to give a right of action to such persons or their assigns in any suit brought upon this bond. 
 
It is further stipulated and agreed that the Surety on this bond shall not be exonerated or released from 
the obligation of this bond by any change, extension of time for performance, addition, alteration or 
modification in, to, or any contract, plans, specifications, or agreement pertaining or relating to any 
scheme or work of improvement hereinabove described or pertaining to or relating to the furnishing of 
labor, materials, or equipment therefor, nor by any change or modification of any terms of payment or 
extension of the time for any payment pertaining or relating to any scheme or work of improvement 
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hereinabove described, nor by any rescission or attempted rescission of any such Contract or agreement 
or the bond, nor by any conditions precedent or subsequent in the bond attempting to limit the right of 
recovery of claimants otherwise entitled to recover under any such contract or agreement or under the 
bond, nor by any fraud practiced by any person other than the claimant seeking to recover on the bond 
and that this bond be construed most strongly against the Surety and in favor of all persons for whose 
benefit such bond is given, and under no circumstances shall Surety be released from liability to those for 
whose benefit such bond has been given, by reason of any breach of contract between VTA and original 
Contractor or on the part of any obligee named in such bond, but the sole conditions of recovery shall be 
that claimant is a person described in Section 8400 or 8402 of the California Civil Code, and has not been 
paid the full amount of its claim and that Surety does hereby waive notice of any such change, extension 
of time, addition, alteration or modification herein mentioned. 
 
If VTA brings suit upon this bond and judgment is recovered, the Surety shall pay all litigation expenses 
incurred by VTA in such suit, including reasonable attorneys’ fees, court costs, expert witness fees and 
investigation expenses. 

 
IN WITNESS WHEREOF this instrument has been duly executed by Principal and Surety under their  

several seals on this  ________ day of ___________________________, 20_____, the names and 
corporate seals of the corporate parties being hereto affixed and those presents duly signed by their 
undersigned representatives, pursuant to authority of their governing bodies. 
 
  PRINCIPAL SURETY 

   

(Company)  (Company) 
   

(Signature)  (Signature) 
   

(Name – Please Print)  (Name – Please Print) 
   

(Title)  (Title) 
 
  CORPORATE SEAL CORPORATE SEAL 
 
 
 
 
 
 
 
NOTE:  Attach the following: 

1) a copy of authorization for signatory for Principal, and 
2) original or certified copy of unrevoked appointment, power of attorney, bylaws or other 

instrument entitling or authorizing person executing bond on behalf of surety to do so
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CONTRACT FORM 4     
LISTING OF SUBCONTRACTORS, SUPPLIERS, AND SUBCONSULTANTS 

 

Contractor shall complete the form below for each subcontract for all subcontractors, suppliers of materials, and 
subconsultants. Include all firms. 

IMPORTANT INFORMATION 

• The form is to be completed and submitted with the other Contract Forms.  Contract Forms are required no later 
than 6 (six) working days after receipt of the Notice of Award. 

• All tiers of subcontractors are to be listed on this form and must be registered with the California Department of 
Industrial Relations (“DIR”) as further set forth at Section 7.8, Labor Provisions 

 
A. ENTER PROJECT AND CONTRACTOR INFORMATION 

Contractor Name  

Total Contract Price: $   

Amount to be Subcontracted: $   

Percentage to be Subcontracted:  % 
 

B. ENTER NAMES OF SUBCONTRACTORS, SUPPLIERS, AND SUBCONSULTANTS  

Name of 
Subcontractor, 

Supplier, 
Subconsultant 

City and 
State 

Bid Item or 
Portion of 

Work 

Ethnicity 
(see code 

Below) 
Email Address 

DIR 
Registration 

Number 

Estimated 
Dollar Amount 
of Subcontract 

       

       

       

       

       

       

       

       

NOTE 
1. For Ethnicity, enter one of the following codes:  A=Asian, SA=Subcontinent Asian, B=Black, C=Caucasian, H=Hispanic, 

NA=Native American, O=Other 
2. DIR Registration is for SUBCONTRACTOR ONLY 
3. Copy and add additional pages if necessary 
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CONTRACT FORM 5     
DESIGNATION OF AUTHORIZED REPRESENTATIVE 

 

In accordance with Sections 7.24, Authorized Representatives and 7.25, Notices and Communications, Contractor hereby 
designates as its Authorized Representative the person listed below.  Contractor’s Authorized Representative shall have 
full authority to act on Contractor’s behalf in all matters within the scope of this Contract. 

Name of Authorized Representative:  

Business Address:  

Business Phone:  

Business Email:  

24-Hour Emergency Phone:  

Designated Alternate:  

Alternate’s 24-Hour Emergency Phone:  

 

The person signing this Designation of Authorized Representative for the Bidder certifies that he or she is authorized by 
the Bidder to do so and that the Bidder shall be bound contractually by that signature. 

Signature:  

Name (print):  

Title:  

Date:  
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SECTION 6 SPECIAL CONDITIONS 

6.1. Indemnity and Defense of Claims 

6.1.1. Indemnify and Hold Harmless 

Contractor must indemnify and hold harmless VTA, any public agencies within whose jurisdiction, on 
whose behalf, or on whose property the Work is being performed, any party VTA is contractually obligated 
to identify in this Contract as an indemnitee, and each of their respective Board of Directors, Board of 
Supervisors, Councils, individual board members, officers, agents, employees, and consultants (each, an 
“Indemnitee”; collectively, the “Indemnitees”) from any claims, liabilities, losses, injuries, damages, 
expenses, fines, penalties, liens, stop notices, or fees and costs (including attorneys’ and experts’ fees and 
costs) arising out of, pertaining to, or caused by, or in any way relating to the Work, including the 
performance of this Contract or any subcontract hereunder, by Contractor and/or its agents, employees, 
or subcontractors, whether such claims, liabilities, losses, injuries, damages, expenses, fines, penalties, 
liens, stop notices, or fees and costs (including attorneys’ and experts’ fees and costs) are based upon a 
contract, or for personal injury, death or property damage or upon any other legal or equitable theory 
whatsoever. 

6.1.2. Limitation on Indemnity 

Notwithstanding any language in this Contract to the contrary, Contractor is not obliged to indemnify 
and/or hold harmless the Indemnitees from any claims, liabilities, losses, injuries, damages, expenses, 
fines, penalties, liens, stop notices, or fees and costs (including attorneys’ and experts’ fees and costs) 
arising from the sole or active negligence or willful misconduct of VTA or its agents, servants or 
independent contractors who are directly responsible to VTA, or from damages for defects in designs 
furnished by those persons. 

6.1.3. Duty to Defend 

Contractor agrees, at its own expense, and upon written request by VTA or any individual Indemnitee, to 
immediately defend any suit, action, claim, or demand brought against any Indemnitee founded upon, 
alleging, or implicating any claims, liabilities, losses, injuries, damages, expenses, fines, penalties, liens, 
stop notices, or fees and costs (including attorneys’ and experts’ fees and costs) covered by Contractor’s 
indemnity obligation set forth in this Section 6.1.1, and regardless of whether Contractor and/or any of 
its agents, employees, or subcontractors, was, in fact, liable.  In the event a court of competent jurisdiction 
determines that any suit, action, claim, or demand brought against any Indemnitee was caused by the 
sole or active negligence or willful misconduct by VTA or its agents, servants or independent contractors 
who are directly responsible to VTA, VTA shall promptly reimburse Contractor for costs of defending the 
Indemnitees in such action incurred by Contractor, but only in proportion to the sole or active negligence 
or willful misconduct of VTA or its agents, servants or independent contractors who are directly 
responsible to VTA. 

6.1.4. Survive Expiration or Termination 

The indemnity and defense of claims terms set forth in this Section 6.1 will survive the expiration or 
termination of the Contract and remain in full force and effect. 



 Painting Services for all VTA Facilities 
Contract M20097 

 
 

 

Santa Clara Valley Transportation Authority  Section 6 – Special Conditions 
00_10_00  IFBSC Rev. 11/01/19        Page 6-2 

 

6.2. Insurance   

Contractor’s attention is directed to Appendix A Insurance Requirements of this Contract. 

It is highly recommended that proposers confer with their insurance carriers or brokers in advance of bid 
submission to determine the availability of insurance certificates and endorsements prescribed in 
Appendix A Insurance Requirements. 

6.3. Contract Bonds and Surety Requirements 

Prior to execution of the Contract, Successful Bidder shall file with VTA on the forms provided herein, 
surety bonds in the amounts and for the purposes noted below, duly executed by an admitted surety 
insurer satisfactory to VTA; provided, however, that no bonds are required on Bids of $25,000 or less. 
Successful Bidder shall pay all premiums and costs relating to required bonds, whether direct or incidental 
thereto. Each bond shall be signed by both Successful Bidder and surety. 

6.3.1. Payment Bond 

The Payment Bond shall be 100% of the Base Year (as defined in Section 6.4 Time for Performance) or 
Option Year (as defined in Section 6.4 Time for Performance) Bid Price, as applicable, and shall inure to 
the benefit of persons performing labor or furnishing materials in connection with the Work.  For any 
Option Year that VTA exercises, Contractor must renew this bond for the Option Year exercised.  This 
bond shall be maintained in full force and effect until all Work under the Contract is completed and 
accepted by VTA, and until all claims for materials and labor have been paid.  See the form of the Payment 
Bond in Section 5 Contract Forms. 

6.3.2. Reserved 

6.3.3. Surety Requirements 

Sureties for necessary bonds must: 

• Be an admitted surety insurer. 

• Have an AM Best’s rating of no less than A VII. 

• Comply with the provisions of Code of Civil Procedure Section 995.660.  

• If Federal requirements apply (refer to Section 1.8), be a current Treasury Listed Surety (Federal 
Register). 

Should any surety or sureties be deemed unsatisfactory at any time by VTA, notice will be given to 
Contractor to that effect, and Contractor shall forthwith substitute a new surety or sureties satisfactory 
to VTA; provided, however, that the time set out in the Notice of Award for submitting bonds will not be 
extended thereby. No further payment will be due or will be made under the Contract until the new 
sureties qualify and are accepted by VTA. 

All alterations, time extensions, extra and additional Work, and other changes authorized by the 
specifications, or any part of the Contract, may be made without securing consent of the surety or sureties 
on the Contract bonds. 
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6.4. Time for Performance 

The base term of the Contract is one year (the “Base Year”). The first day of the Base Year will commence 
on the date the Contract is executed.   

VTA may, at its sole option and in its sole discretion, extend the term of the Contract for up to six (6) total 
one (1)-year periods (each individually an “Option Year”).  VTA may exercise these Option Years by issuing 
written notice to Contractor prior to the expiration of the then-current term, informing Contractor of 
VTA’s decision to exercise any Option Year (“Option Notice Letter”).   

The total term of the Contract, including all Option Years, will not exceed seven (7) years. 

6.5. Reserved 

6.6. Contract Data Requirements 

6.6.1. Contract Data Requirements  

Contractor shall submit to VTA the items shown in Table B-1 Contract Data List (“Contract Data List”) and 
Table B-2 Technical Submittals List (“Technical Submittals List”) of Appendix B Contract Data 
Requirements.   The Contract Data List and Technical Submittals List is intended to summarize the 
requirements for submittals as specified in the Contract Documents. If conflicts exist between the lists in 
Appendix B and the referenced paragraph, the referenced paragraph will take precedence. 

VTA may withhold amounts from any payments otherwise due as it determines necessary for Contractor’s 
failure to provide submittals as required. This amount may be up to 10% of the payment or $10,000.00, 
whichever is greater for each item. Failure of Contractor to submit any item within 30 days of its due date 
may result in forfeiture of any or all of the withholding per Section 7.59.6 Special Withholding. 

6.6.2. Submittal  

Contractor shall submit to VTA the items shown on the Contract Data List and the Technical Submittals 
List in compliance with the times and the number of copies specified therein.  Requirements and 
procedures for preparing and transmitting submittals must conform to the provisions of Section 7.43 
Submittal of Shop Drawings, Product Data and Samples and this Section 6.6. 

All submittals must be accompanied by a Submittal Cover Letter provided by VTA. Contractor shall: 

a. Submit drawings, schedules and samples as required in the Technical Submittals List. 

b.  Coordinate preparation and processing of submittals with performance of maintenance activities; 

c.  Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and 
related activities that require sequential activity; and   

d.  Coordinate transmittal of different submittals for related parts of the Work so that processing will 
not be delayed because of the need to review submittals concurrently for coordination.   

e.  Submit any supporting data, such as manufacturer’s literature and/or calculations, in the same 
manner and number as the drawings, schedules and samples required. 

Given Section 6.4 Time for Performance, Contractor shall allow adequate time for an Initial Review or 
Concurrent Review (as defined below), whichever is applicable, including time for resubmittals.   
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a. Initial Review:  Contractor shall allow twenty (20) working days for initial review and appropriate 
action by VTA on each submittal.  Contractor shall allow additional time if processing must be 
delayed to permit coordination with subsequent submittals.  VTA will advise Contractor when a 
submittal being processed must be delayed for coordination.   

b. Concurrent Review:  Where concurrent review of submittals by VTA and other parties is required, 
Contractor shall allow thirty (30) working days for initial review and appropriate action by VTA of 
each submittal. 

The time period for review (whether Initial Review or Concurrent Review) will commence on the day of 
VTA’s receipt of submittal.  If the submittal is received by VTA after 3PM, time period for review will 
commence on the following working day.   

VTA’s acceptance of submittals will be general and shall not be construed as (i) permitting any deviation 
from Contract requirements, (ii) offering relief of responsibility for any errors or omissions, or (iii) 
approving any deviation from details furnished by VTA except as provided otherwise in Section 8 Technical 
Specifications. If submittals show variations from Contract requirements for any reason, such variations 
shall be described in the submittal cover letter. 

If variations result in an adjustment to the Contract price or time for performance, the adjustment will be 
subject to approval by VTA. Failure to describe variations will not relieve Contractor from the responsibility 
of executing the Work according to the terms of the Contract, even though such submittals have been 
accepted by VTA. 

Contractor shall submit documents such as certificates, reports and test results not shown in the Technical 
Submittals List, but specified in Section 8 Technical Specifications. Three (3) copies of each item are 
required unless specified otherwise. Notice of completion of work to hold points specified in the 
encroachment permit must be provided ten (10) working days before estimated completion of that 
portion of the Work. 

If VTA determines that substantial corrections are required, each submitted item will be marked AMEND 
AND RESUBMIT (A/R). The required corrections will be explained. In these instances, VTA will not be 
deemed to have accepted the submittal and it must be corrected and resubmitted. One copy will be 
returned for correction. 

Resubmittals will be handled in the same manner as the initial submittal, and Initial Review and 
Concurrent Review period, whichever is applicable, will begin again. Contractor must direct specific 
attention to revisions other than those requested by VTA on previous submittals either by an 
accompanying letter or on the resubmitted drawings. 

If accepted by VTA each submittal will be stamped NO EXCEPTIONS TAKEN (NET) and dated indicating 
acceptance. 

Work included in submittals marked as MAKE CORRECTIONS NOTED (MCN) may be carried out provided 
that VTA’s request has been properly addressed and resolved, and Contractor complies with all required 
corrections or modifications.  Contractor shall make corrections to the resubmittals and resubmit to VTA 
within 5 working days. Working and shop drawings will be redlined by VTA and the Work will be carried 
out only using submittals that (i) are stamped either MAKE CORRECTIONS NOTED (MCN) or NO 
EXCEPTIONS TAKEN (NET), and (ii) which bear VTA’s signature.  No changes may be made thereon except 
by written direction from VTA. 
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Contractor is responsible for and will bear all cost of damages that may result from ordering material or 
from proceeding with Work before VTA acceptance. 

Contractor shall submit six (6) legible copies of complete and detailed working and shop drawings as 
required for the performance of the Work, which must be suitable for electronic scanning. In addition, 
drawings must be prepared on a reproducible sheet measuring 22 inches by 34 inches unless approved 
otherwise. Each full size drawing sheet must have a blank area five inches by five inches minimum, located 
above the title block, for VTA’s acceptance stamp. The title block must display the following: 

• Contract Number and Name 
• Number and Title of Drawing 
• Date of Drawing or Revision 
• Name of Firm originating Drawing 
• Clear identification of contents 
• Location of work 
• Referenced Technical Specifications 

Also, Contractor shall furnish detail drawings for any temporary work and the method of proposed 
maintenance for the safe and successful completion of such Work. 

All submittals for electrical equipment shall conform to the provisions of the appropriate technical 
specifications of the Contract. All electrical materials shall be tagged in conformance with the provisions 
of Section 7.49 Certificates of Compliance and Testing, before delivery to the Worksite.  VTA will reject 
untagged electrical materials. 

Contractor shall furnish samples as specified and requested by VTA as soon as possible after the request. 
Unless indicated otherwise, no less than two (2) identical samples of each type required shall be 
submitted. Shipping charges shall be prepaid by Contractor. Products for which samples are requested 
shall not be used until accepted in writing by VTA. Each sample shall be labeled to indicate: 

• Name of Project 
• Contract Number 
• Name of Contractor 
• Name of subcontractor or supplier, if applicable 
• Material or equipment represented 
• Source 
• Name of producer and brand, if any 
• References to applicable plans and specifications 
• Location of the Work 

Contractor shall test samples as specified. Accepted samples not destroyed in testing may be retained by 
VTA. Samples not approved by VTA will be returned at Contractor’s expense, if so requested at the time 
of submittal. Contractor shall mail a letter under separate cover submitting each shipment of samples 
detailing the information required in the preceding paragraph. Contractor shall enclose a copy of the letter 
with the shipment. 
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6.7.   Reserved 

6.8. Payment of Fines and Fees 

Contractor is  responsible for the payment of all fines levied against VTA arising from or related to activities 
over which Contractor has responsibility under Contract Documents, or for Work which does not conform 
to the Contract Documents. 

6.9. VTA Furnished Materials 

Any materials to be furnished by VTA will be at locations designated herein or they will be delivered to 
the Worksite. Such VTA furnished materials shall be hauled to and properly stored at the place of use by 
Contractor at Contractor’s expense including all necessary loading and unloading that may be involved. 
All costs of storing, handling, and installing VTA-furnished material shall be considered as included in the 
Contract price paid for the Bid item involving VTA-furnished material. 

Contractor shall be held responsible for all materials furnished to Contractor, and shall pay all demurrage 
and storage charges. If any VTA-furnished materials are lost or damaged from any cause whatsoever after 
receipt by Contractor, Contractor shall be liable to VTA for the cost of replacing or repairing such VTA 
furnished material and the cost thereof may be deducted from any monies due or to become due 
Contractor. 

In addition, VTA will furnish to Contractor, upon request, a maximum of ten (10) sets of conformed 
contract documents or bid documents including all addenda if conformed documents are not available. 
Contractor shall be responsible for making available to its subcontractors and suppliers all documents 
required to complete their Work. Upon Contractor’s request, VTA will provide electronic copies of the 
conformed Contract Documents.  

6.10. Delivery, Unloading and Storage 

Contractor  is completely responsible for all delivery, unloading and storage activities required for the 
completion of Work. 

6.11. Work Sequence and Constraints 

Contractor shall cooperate with and coordinate its Work with any private development work, utility 
relocation work or any other contractor that may be performing work in the immediate area of the 
Worksite. 

Contractor  is responsible for the coordination of all electric utility shutdowns required. Contractor shall 
give the applicable utility at least thirty (30) days’ notice of the requirement for such a shutdown, unless 
a greater time period is specified in the Technical Specifications. 

The Work will be performed on an active facility with ongoing 24-hours/day operations and maintenance 
activities.  All Contract activities are subordinate to the ongoing function of these facilities.  It is 
Contractor’s responsibility to coordinate, phase, schedule and perform its Work without disruption to 
these activities. 
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6.12. Reserved  

6.13. Sound Control Requirements 

Contractor shall comply with all local sound control and noise level rules, regulations and ordinances that 
apply to any of the Work. If no maximum noise levels exist in local jurisdictions, the noise level from 
Contractor's operations, between the hours of 9:00 PM and 6: 00 AM, shall not exceed 86 dbA at a 
distance of fifty (50) feet from the Work activity. Each internal combustion engine, used for any purpose 
on the job or related to the job, shall be equipped with a muffler of a type recommended by the 
manufacturer. No internal combustion engine shall be operated on the project without said muffler. Noise 
level requirements apply to all equipment on the job or related to the job, including but not limited to 
trucks, transit mixers, or transit equipment that may or may not be owned by Contractor. The use of loud 
sound signals must be avoided in favor of light warnings except those required by safety laws for the 
protection of personnel. 

6.14. Safety Precautions, Programs, and First Aid Requirements 

Contractor must, without separate charge to VTA, promptly and fully comply with, carry out, and enforce 
compliance with the safety and first aid requirements stated herein and prescribed by applicable laws, 
regulations, and officials or representatives charged with the authority to enforce such requirements. In 
addition to the requirements set forth herein, Contractor must take such other measures as may be 
necessary to ensure that (i) the Work is performed in a safe manner and (ii) the safety and health of 
employees and the people of surrounding local communities is safeguarded. Contractor must ensure that 
its employees and its subcontractors and suppliers of every tier comply with these provisions and that 
provisions equivalent to these requirements appear in all subcontracts and purchase orders. 

6.14.1.  Safety Supervision 

Contractor must initiate, maintain, and supervise all safety precautions and programs in connection with 
the Work.   

Contractor must: 

(1)  Identify and assign a competent individual (e.g., a superintendent or foreperson) to work at 
the Worksite and be responsible for Worksite safety,  

(2)  Submit, under the procedures in Section 6.6.2, a Site Specific Safety Plan (SSSP) prior to 
beginning the Work that addresses the scope of work to be performed and certifies that the 
designated safety representative has received competent person training in all aspects of the 
SSSP. If scope of Work changes during the course of the Contract, Contractor must update 
and resubmit the SSSP to VTA for approval before executing the Work.  

(3) Comply with all state, federal, and local regulations regarding safety, and 

(4)  Submit, under the procedures in Section 6.6.2, a copy of its Injury Illness Prevention Program 
(IIPP) prior to beginning the Work. 

Contractor must require the safety representative to set up, carry forward, and aggressively and 
effectively maintain the aforementioned safety program covering all phases of the Work. Contractor must 
(i) take all precautions and follow all procedures to ensure the safety of and (ii) provide all protection to 
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prevent injury to, all persons involved in any way in the Work and all other persons within the vicinity of 
the Worksite, including, without limitation, the employees, agents, guests, visitors, invitees, and licensees 
of VTA who may be involved. This requirement applies continuously and is not limited to normal working 
hours. 

6.14.2. Hazardous Substances  

If Contractor encounters Worksite material reasonably believed to be asbestos, polychlorinated biphenyl 
(PCB), or other Hazardous Substance (as defined below) that has not been rendered harmless, Contractor 
must immediately stop Work in that affected area and report the condition through VTA’s current Hazard 
Management Program (HMP). That portion of the Work in the affected area must not thereafter be 
resumed unless the asbestos, PCB, or other Hazardous Substance has (a) been removed, (b) determined 
to not be present, or (c) been rendered harmless, which fact(s) must first be documented in a written 
agreement between VTA and Contractor or in a final determination by an environmental consultant 
employed or retained by VTA. 

Pursuant to Section 7.9 Hazardous Materials or Unusual Conditions, Contractor will not be required to 
perform, without consent, any portion of the Work relating to asbestos, PCB or other Hazardous 
Substances. 

For purposes of the Contract Documents, “Hazardous Substance” has the meaning set forth in California 
Health and Safety Code, Chapter 6.6 (and all regulations enacted pursuant thereto) and also includes (to 
the extent not set forth in the Health and Safety Code) any additional substance or material that is 
determined by any federal, state, or local governmental authority to be capable of posing a risk of injury 
to health, safety, property, or the environment. 

6.14.3. Safety Data Sheets and Hazardous Substances 

Contractor must provide, and must require its subcontractors of every tier to provide, VTA with Safety 
Data Sheets for all materials to be incorporated into or used in the prosecution of the Work, including 
commonly used construction materials that contain any Hazardous Substance or mixture, including, 
without limitation, any chemical listed by the State of California as a chemical known to cause cancer or 
reproductive harm (as defined in California Health and Safety Code, Chapter 6.6, and all regulations 
pursuant thereto). The Safety Data Sheets must (i) contain all necessary and legally required information 
concerning such substances as asphalts, solvents, adhesives, epoxy resins, roofing sealant and bonding 
agents, mixtures or chemicals, and (ii) be in a format agreed to by VTA and as required by law. 

6.14.4. Hazardous Substances Controls and Storage  

Contractor must not permit any Hazardous Substances to be brought onto or stored at the Worksite or 
used in connection with the Work, except for specified materials and commonly used construction 
materials for which there is no reasonable substitute. All such materials must be handled, stored, and 
disposed of (i) in accordance with all applicable manufacturer guidelines, warnings, and recommendations 
and (ii) in full compliance with all applicable laws. All notices required to be given with respect to such 
materials must be given by Contractor.  

Contractor must not intentionally release or dispose of any Hazardous Substance at the Worksite or into 
any soil, drains, surface or ground water, or air, nor may Contractor allow any subcontractor, supplier, or 
any other person for whose acts Contractor or any subcontractor, sub-subcontractor, or supplier may be 
liable, to do so. 
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Contractor’s Hazardous Substances controls must conform to all applicable federal, state, and local rules 
and regulations.  Contractor must store all liquid Hazardous Substances and waste in double walled 
containers in accordance with (i) all applicable federal, state, and local Hazardous Substances (sometimes 
also referred to as “hazardous materials”) and (ii) any applicable permits; and (iii) any VTA-specific 
requirements. If volatile and/or noxious substances are being used in spaces that are not naturally 
ventilated, Contractor must provide adequate artificial ventilation. 

6.14.5. Written Safety Precautions 

Contractor must set forth in writing its safety precautions and programs in connection with the Work. 
These safety precautions and programs must meet or exceed any and all applicable laws, ordinances, 
rules, regulations, and orders of any public, quasi-public, or other authority relating to the safety of 
persons and their protection against injury. Such authorities include, but are not limited to the following: 

(1) Federal Occupational Safety and Health Act of 1970, as amended,  
(2) The California Occupational Safety and Health Act of 1973, as amended, and  
(3) The California Labor Code. 

In the event of differing requirements among the relevant authorities, the more stringent requirement, 
as determined by VTA in its sole discretion, governs. 

Contractor must ensure that all Work and all equipment, machinery, materials, tools, and like items 
incorporated or used in the Work comply with and conform to: 

(1) All applicable laws, ordinances, rules, regulations, and orders of any public, quasi-public, or 
other authority relating to the safety of persons and their protection against injury, 
specifically including, but in no event limited to, the above listed acts and associated 
standards and all rules and regulations now or hereafter in effect pursuant to said acts; and  

(2) Contractor must provide, or cause to be provided, to each worker on the Worksite the proper 
safety equipment for the duties performed by that worker and Contractor must not permit 
any worker who fails or refuses to use proper safety equipment to be present on the Worksite. 
VTA may, in its discretion, order Contractor to send a worker off the Worksite for the day or 
to discharge a worker for  their failure to comply with applicable safety requirements.  

(3)  VTA’s Safety Vest Procedure, Document Number 600.009, which is included in the Contract 
Documents as Appendix P VTA’s Policy on Reflective Safety Vests. 

6.14.6. Protection of Work and Property; Responsibility for Loss 

Contractor must, throughout the performance of the Work, (i) maintain adequate and continuous 
protection of all Work and temporary facilities against loss or damage from whatever cause, (ii) protect 
the property of VTA and third parties from loss or damage from whatever cause arising out of the 
performance of Work, and (iii) comply with the requirements of VTA and its insurance carriers and with 
all applicable laws, codes, rules, and regulations relating to the prevention of loss or damage to property 
as a result of fire or other hazards posed to: 

(1) Employees on the Worksite and other persons who may be affected by the Work; 

(2) The Work and materials and equipment to be incorporated into the Work (whether in storage 
on or off of the Worksite), which are under the care, custody, or control of Contractor and/or 
its subcontractors of any tier;  
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(3) Other property at the Worksite or adjacent thereto, such as trees, shrubs, lawns, walks, 
pavements, roadways, structures, and utilities not designated for removal, relocation, or 
replacement in the course of construction; and 

Solvents, oils, and any other substances that may be harmful to plant life must be disposed of in containers 
and removed from the Worksite. At completion of the Work, any contaminated soil must be removed and 
replaced with soil of equal quality prior to contamination by Contractor at no additional cost to VTA. 

6.14.7.  VTA Patrols 

VTA may, in its discretion, make periodic patrols of the Worksite as a part of its normal security and safety 
program. For the avoidance of doubt, VTA’s decision to perform a patrol does not in any way relieve 
Contractor from its responsibilities described herein, and VTA will not be deemed to assume any such 
responsibilities. 

6.14.8.  Notice in Writing Before Breaking Ground 

Contractor must give notice in writing, at least forty-eight (48) hours before breaking ground, to all 
persons having interests on or near the Worksite, including public utility companies, owners of property 
having structures or improvements in proximity to the Worksite, superintendents, inspectors, or those 
otherwise in charge of property, streets, water pipes, gas pipes, sewer pipes, telephone cables, electric 
cables, railroads, or otherwise who may be affected by Contractor’s operation, so that they may remove 
any obstruction for which they are responsible and have a representative on the Worksite to see that their 
property is properly protected. Such notice does not relieve Contractor of responsibility for any damages, 
claims, and defense of all actions against VTA resulting from performance of such Work. 

6.14.9.  Safeguards for Safety and Protection 

Contractor must erect and maintain, as required by existing conditions and performance of the Contract, 
reasonable safeguards for safety and protection, including posting danger signs and other warnings 
against hazards, promulgating safety regulations and notifying owners and users of adjacent worksites 
and utilities. 

6.14.10. Job Safety Compliance 

Contractor must ensure job safety in compliance with the following standards: 
• National Electrical Code 

• All CPUC General Orders including but not limited to the most current versions of General Orders 
143, 164, 172, and 175A 

• Cal/OSHA Regulations (Title 8 of California Code of Regulations)  

• Federal OSHA Standards (Title 29 of the Code of Federal Regulations 

6.14.11. Damage to the Work 

Contractor must rebuild, repair, restore, and make good all losses of, and injuries or damages to, the Work 
performed or any portion thereof (specifically including VTA-supplied equipment or other items to be 
utilized in connection with, or incorporated in, the Work) before VTA’s final acceptance of the Work. Such 
rebuilding, repair, or restoration will be at Contractor’s sole cost and expense unless the associated loss, 
injury, or damage is caused by a hazard against which VTA is required to insure. Notwithstanding the 
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preceding sentence, if the loss, injury, and/or damage would not have occurred but for the negligent act 
or omission of Contractor, its subcontractors of any tiers, or anyone directly or indirectly employed by any 
of them or for whose acts any of them may be liable, Contractor will be solely responsible for the full cost 
and expense of the deductible due from VTA for the associated insurance claim; if any policy of insurance 
covering loss or damage to the Work is voided due to any act or omission of Contractor or any of its 
subcontractors of any tier, such rebuilding, repairing, and/or restoring will be at Contractor’s sole cost and 
expense. 

6.14.12. Dangerous Conditions 

Contractor must designate the project superintendent, or such other qualified member of Contractor’s 
organization at the Worksite, subject to approval by VTA, to be responsible for the prevention of injuries 
and illnesses.  

If VTA or any public agency with jurisdiction over the Worksite notifies Contractor of any claimed 
dangerous condition at the Worksite that is within Contractor’s care, custody, or control, Contractor must 
take immediate action to rectify the dangerous condition at no additional cost to VTA. Contractor is 
responsible for the payment of all fines levied against VTA for deficiencies relating to Contractor’s 
supervision or conduct of the Work. 

Contractor must not load or permit any part of the construction or Worksite to be loaded so as to 
endanger safety of persons or property. 

Contractor must not permit open fires on the Worksite. 

Contractor must not use or store explosives at the Worksite. 

If Contractor’s performance of Work results in any alteration or change to the Worksite or adjacent 
properties, and if such alteration or change is not required by these Contract Documents, Contractor must 
take all steps necessary to return all such alterations and/or changes on or about the Worksite and 
adjacent properties to the same conditions that existed prior to Contractor’s starting performance under 
the Contract. 

6.14.13. Emergencies 

In the event that (i) an emergency affecting the safety of persons or property or (ii) a claimed violation of 
any Federal or State safety or health law or regulation, arises out of or in any way connected with the 
Work or its performance, Contractor must ensure that at least one of Contractor’s employees with 
authority is on duty during working hours, and act immediately to prevent threatened damage, injury or 
loss or to remedy said violation, whichever is applicable, failing which VTA may immediately take whatever 
action it deems necessary, including, but not limited to, suspending the Work as provided in Section 7.69 
Suspension of Work.  Contractor must also establish and maintain adequate First Aid facilities at locations 
close to work areas and mark such locations with signs of adequate size and composition. Contractor must 
also ensure that at least one of Contractor’s employees qualified by a recognized authority to perform 
First Aid is on duty at all times while Work is being performed  

VTA may offset any and all costs or expenses of whatever nature, including attorneys’ fees, paid or 
incurred by VTA in taking such actions against any sums then or thereafter due to Contractor.  
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6.15. Contractor Safety and Light Rail Transit Operations  
This Section includes requirements to control and reduce potential hazards of light rail traction power and 
moving trains in any environment where Contractors and outside parties have access to right-of-way 
and/or facilities of VTA’s Light Rail Transit (“LRT”) system. These requirements and procedures are 
designed to add an extra measure of safety for the public, passengers and employees of VTA and VTA’s 
Contractors. These procedures do not supersede existing CPUC, Cal OSHA, Workers Comp. or any other 
Federal, State or local safety regulations.  

These procedures apply to any person(s) working on or in any light rail restricted access area including 
electrical substations, overhead catenary system (OCS), signal or communications facilities, Operations 
Control Center (OCC), tracks, stations and any area where moving trains or light rail traction power are 
present or may be affected. 

Contractors are responsible for insuring that their employees, their subcontractors and any lower tier 
contracted services working under their purview are fully informed and responsive to these safety 
requirements. Contractors or their employees found to be in violation of these safety procedures may be 
removed from the Worksite. Failure of Contractor to conform to these requirements will result in a work 
stoppage issued by VTA until these requirements are in compliance. VTA reserves the right to access 
penalties for repeated safety violations up to and including termination of the contract. 

6.15.1. Definition of Terms 

The following definitions apply to this Section 6.15: 

Access: Permission, granted by VTA, to be on, in or near the LRT right-of-way or rail transit facilities of the 
VTA. 

Contractor: Any company, each of its principals, subcontractors, employees and any lower tier services 
employees whether or not actually under contract with VTA who are working on or in the  LRT right-of-
way or rail transit facilities of VTA. 

CPUC: California Public Utilities Commission 

FRA: Federal Railroad Administration 

Certification Card: VTA-issued certification card identifying successful completion of required Contractor 
safety training. 

Lockout and Tagout Procedure: The objective of this procedure is to ensure that machines or equipment 
are isolated from all potentially hazardous energy, and locked out/tagged out or blocked out before 
employees perform any servicing or maintenance activities where the unexpected energization, start -up 
or release of stored energy could cause injury.  

OCC: Operation Control Center 

OCS: Overhead Catenary System;  

Restricted Area, (or Restricted Access Work Area): any area including electrical substations, overhead 
catenary system (OCS), signal or communications facilities, Operations Control Center (OCC), tracks, 
stations and any area where moving trains or light rail traction power are present or may be affected. 

Restricted Access Permit (or Permit): Application process, paper form and permission granted by VTA to 
be on, in or near the LRT right-of-way or rail transit facilities of VTA. 
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Right-of-Way: VTA property or facilities including track, OCS and buildings used for LRV train operations, 
that contain traction power or signal and communications facilities and equipment. 

Safety Training:  Required Safety Training applicable to the work tasks Contractor employees will be 
performing when working on, in or near the LRT right-of-way and/or rail transit facilities of VTA.  

Job Briefing: Required safety briefing before Contractor performs any work on, in or near the LRT right-
of-way and/or rail transit facilities of VTA. 

Site Specific Work Plan (“SSWP”, also, “Work Plan”): Task and activity plan and detailed schedule prepared 
and submitted by Contractor for approval by VTA which includes work activities, equipment and safety 
procedures.  

Traction Power System: A facility, including power feed and power distribution cabling for delivery of 
commercial electrical power and delivery of that power to the LRT OCS. 

Train: One or more than one light rail vehicle,  or any on-track equipment, railborne or Hi-rail vehicle that 
is set on the track  

Track Allocation Meeting: Joint meeting of VTA and contractor(s) to determine track access, obtain power-
down permission and schedule coordination of work between contractors. Scheduled weekly or as 
deemed necessary by VTA. 

Track Zone:  An area within 6-feet of the closest rail on both sides of the track. 

6.15.2.   Use of Electronic Devices 

In compliance with the California Public Utilities Commission (CPUC) requirements, the use of personal 
electronic devices is prohibited at all times when within the Track Zone.  This includes, but is not limited 
to, scanners, cellular telephones, personal audio devices, or watches or headsets associated with those 
devices and any Personal Digital Assistant (PDA) with the following exceptions: 

• Two-way radio equipment. 
• Photography equipment (but not cellular telephones) that are required for the Work to be 

performed or for inspection purposes and have been approved by VTA. 

Contractor’s Safety Officer will be responsible in implementing these requirements and must be part of 
the required safety briefings.  Any Contractor employee violating these rules will be immediately removed 
from the Worksite and permanently banned from the Work.  The CPUC on behalf of the Federal Railroad 
Admiration (FRA) may impose or levy fines and penalties against Contractor for violation of these 
requirements. 

Contractor must further comply with all the requirements in VTA’s policy “Use of Personal Electronic 
Devices by Bus and Light Rail Employees and Contractor Staff” and included in Appendix E and 
incorporated herein by this reference. 

6.15.3.   Restricted Access Permit 

At any time or location Contractor requires access to enter on, cross over or cross under the right-of-way, 
tracks or overhead catenary system of VTA or to enter into facilities including yard, maintenance buildings, 
stations, substations, operations control center or signal and communications equipment or facilities and 
any work is to be performed within six (6) feet of the nearest rail of any track, a Restricted Access Permit 
application must be submitted by Contractor who will perform the Work. 
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Unless specifically requested and approved, a Restricted Access Permit does not authorize any work 
operations or equipment on the tracks or within the limited approach boundary (ten (10) feet) of the OCS. 
It does not authorize any act which may interfere with the safe and timely operation of VTA’s public rail 
transportation services. 

A copy of VTA’s Restricted Access Permit Form can be found in Appendix F, including Restricted Access 
Work Rules on the reverse of the form. Contractor must submit this Restricted Access Permit form, in 
original, for each day, week or for each independent Work operation to be performed by Contractor, as 
determined by VTA.  Contractor must submit a completed form and any additional illustration or schedule 
details to support the application at least seven (7) days prior to the start of Work. An approved copy of 
the Restricted Access Permit must be maintained at each Worksite and must have been read and 
understood by all personnel at the Worksite. 

6.15.4.   Site Specific Work Plan 

In addition to the requirements of the Restricted Access Permit process, if at any time the Work of 
Contractor may impact train operations or has the possibility of impacting the integrity or physical 
configuration of the LRV track, the traction power system and/or the LRT signal and communications 
system, or if VTA determines that it is necessary for the safety of personnel and equipment, Contractor 
must develop and submit for approval a Site Specific Work Plan (“SSWP”). 

A SSWP must describe each of the activities or tasks to perform a work operation and must include a 
detailed schedule of the Work items that have a duration of one (1) hour or more, which indicates the 
hourly progress of each activity. The SSWP must include staffing, materials and equipment that will be 
used to complete the work. The schedule must include a time for which all activities planned under the 
SSWP will be completed. 

The SSWP must include a detailed description of the safety measures to be taken for the protection of 
personnel and equipment. Such items as protective gear, flag and sign placement, flaggers, specialized 
safety equipment, ventilation equipment, in-house safety programs and additional safety supervision will 
be identified.   

Where the Work adds, removes or changes any element of the traction power system, the track structure 
or the signal or communications system(s), the SWWP must clearly identify the changed or fully restored 
condition of the OCS, track or signal and communications system and must provide a detailed alternative 
plan to restore traction power, track and/or signal and communications system if the planned work cannot 
be completed successfully. 

The SSWP must be submitted by Contractor not less than fourteen (14) days prior to the date and time of 
the proposed start of Work or fourteen (14) days prior to the scheduled Track Allocation Meeting, 
whichever is earlier. No Work may begin until the SSWP has been reviewed by VTA, approved, or approved 
with changes noted and returned to Contractor. VTA may request additional explanation, request changes 
or require Contractor to revise and resubmit the SSWP. If the plan is not acceptable, Contractor must 
revise and resubmit the SSWP and obtain approval before proceeding with the Work. 

Contractor’s failure to complete its scheduled activities and restore the track way and traction power 
system within the allocated period (window) allowed above may adversely impact VTA’s LRT operations. 
In the event that LRT service is delayed by Contractor’s action or failure to act, Contractor will be liable 
for the actual expenses incurred by VTA, including but not limited to busing passengers, overtime wages 
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for crew and flagging persons, and cost of additional dispatching. VTA reserves the right to deduct the 
amount of such delay expenses from any payment to Contractor under the Contract. 

6.15.5. Reserved 

6.15.6. Contractor Safety  Training Requirements 

Working on and around rail transit operations and traction power facilities includes a unique set of 
potential hazards. VTA has developed Safety Training based on the work tasks to be performed by 
Contractor. To prepare all workers for these hazards information provided in the Safety Training is meant 
to inform workers on all relevant existing CPUC, Cal OSHA, Workers’ Compensation, federal, state and 
local safety regulations related to the work tasks to be performed. The goal of the Safety Training is to 
educate each Contractor employee on the unique hazards that may be encountered on any VTA rail 
project. 

Each and every employee, foreperson, superintendent, office personnel and manager, any and all 
subcontractors  as well as any third tier services personnel who will enter, work on, or have the ability to 
foul VTA’s Track Zone, within the Limited Approach Boundary of ten (10) feet of the traction power 
system, any substation and any communications and signal facilities or equipment must be required to 
attend Safety Training applicable to the work that is to be performed. 

Contractor Safety Training classes will be provided at a location and time to be established by VTA.   

If at any time Contractor intends to bring new employees onto the project site, each employee must first 
attend and successfully complete any required safety training classes. Contractor is responsible for 
scheduling their employees for any  training with VTA Resident Inspector Additionally, Contractor is also 
responsible for ensuring that all employee’s required certifications are maintained and valid.  Contractor 
will pay training fees for each employee attending safety training. 

Contractor employees who have successfully attended Safety Training classes will be provided with proof 
of successful completion of the training required for their work tasks. This proof of successful completion 
of the required Safety Training if requested, must be presented along with a picture ID such as a driver’s 
license.  

Contractor must monitor adherence to this requirement by their employees, subcontractors and third tier 
service personnel. Contractor employees not in possession  of the proper proof of training may be subject 
to being removed from the Worksite. 

6.15.7.   Roadway Worker Protection Compliance Inspection 

Individual responsibility is the basis for and a necessary key to any safety program. VTA or its designated 
representative(s) may conduct compliance inspections as deemed reasonably necessary. The purpose of 
the compliance inspections is to ensure that each Contractor employee granted permission to work on 
the right-of-way is familiar with VTA’s safety rules and understands the Work area and time limits and can 
identify Contractor and VTA-representative in charge of safety at the Work location or Employee In Charge 
(EIC) when applicable. The compliance inspections may also include verification that an approved copy of 
the Restricted Access Permit is being maintained at the Worksite and that it has been read and understood 
by all personnel working at the Worksite. 
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6.15.8.   Restricted Access Work Rules 

This permit provides access for the physical presence on or in any light rail restricted access area including 
electrical substations, overhead catenary system (OCS), signal or communications facilities, Operations 
Control Center (OCC), tracks, stations and any area where moving trains or light rail traction power are 
present or may be affected. 

 Unless specifically authorized in the Permit, the Restricted Access Permit does not authorize work within 
6-feet of the nearest rail of any track, does not authorize operations of any equipment on the track and 
does not authorize any access or equipment within 10 feet of any OCS, signal cabinet or within any traction 
power substation. Restricted Access Work Rules are provided as part of the Restricted Access Permit 
Form. 

6.15.9.   Track Allocation Procedures 

Prior to occupying any light rail restricted access area including electrical substations, overhead catenary 
system (OCS), signal or communications facilities, Operations Control Center (OCC), tracks, stations and 
any area where moving trains or light rail traction power are present or may be affected. 

 Contractor must submit a Restricted Access Permit Application to the Track Allocation Coordinator not 
later than 24 hours prior to the scheduled Track Allocation Meeting.   

Contractor must provide a qualified representative to attend the Track Allocation Meeting.  If a qualified 
representative fails to attend, the Restricted Access Permit Application is subject to being disapproved. 

 Track Allocation procedures must be implemented as part of the Restricted Access Work Rules at the 
discretion of VTA in the interest of the safety of all personnel and equipment in and around the Worksite.  

The Track Allocation Meeting is used to identify work locations, type of work activities, presence and 
protection against high voltage traction power and moving trains. Track allocation procedures work in 
concert with other safety procedures to ensure all Contractor and all VTA operations and safety personnel 
are fully informed concerning maintenance activities and mandated safety requirements.  

As identified at the Track Allocation Meetings, the requirements herein are  for VTA and for all Contractors 
working on the Worksite beginning from the first date of the earlier occurrence of either of the following 
two events: 

(1) Electrical power is installed in any substation or any portion of the traction power system is 
capable of being energized, and/or 

(2) VTA LRV or on-track equipment is operated on any portion of the track by VTA personnel.  

Track Allocation Meetings must be held weekly.  

VTA LRV, hi-rail or on-track equipment is operated on any portion of the track. Track Allocation Meetings 
must be held weekly and requires the attendance of a representative of all Contractors and their 
subcontractors managing their own track access permits.  When required, VTA Resident Inspectors, a 
representative of VTA’s Construction Manager and/or the Project Principal Inspector and representatives 
of the Track Allocation and Operations Testing personnel will attend.  

The weekly meeting will be conducted by the Track Allocation Coordinator, who will establish the weekly 
time and location for scheduled meetings and procedures for communicating between all parties 
involved. The meeting will begin with a roll call confirming that all parties have properly submitted 
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requests and are in attendance at the meeting. Items to be discussed will include, but not be limited to: 
identification of track(s) and all affected areas, level of personnel protection required, previous conflicts 
or problems, status of traction power, planned testing by VTA and/or train movements, planned 
maintenance activities, and potential conflicts and their resolution.  

Following the weekly meeting, the Track Allocation Coordinator must prepare a written Track Allocation 
Schedule for the following week. The Schedule must include all planned testing, the traction power status 
for the week and any safety requirements. The Track Allocation Schedule, any accompanying approved 
and/or rejected Restricted Access Permits, will be distributed to all parties prior to the end of the following 
day. 

Contractor’s responsibilities include the following: 

• All Contractors must confirm all of their scheduled work is included on the Restricted Access 
Permit application. Contractor must identify days, times, tracks, access point(s), personnel 
requirements and equipment to be used in the work.  

• Where any conflict may exist with other contractors at or near the Worksite, Contractor must 
coordinate a mutually agreeable resolution to allow the maximum productive track access for all 
parties. 

• Contractors must be responsible for assuring that all of its employees, as well as all of its 
subcontractors and its lower tier service personnel, are aware of any scheduled safety-critical 
items and that they actively respond to the safety requirements of the Restricted Access Permit 
and Track Allocation Schedule, if granted. 

• If multiple contractors are scheduled to work in the same or overlapping work limits, Contractor 
having primary access must be responsible for all elements of coordination and access as between 
contractors, subcontractors and third tier services. Where multiple independent contractors are 
granted authority to work within the same or overlapping work limits, VTA’s Resident Inspector 
or OCC supervisor or Track Allocation Coordinator must designate and enforce rights of priority 
and access by various contractors. 

VTA shall not be responsible for conflicts or limitations in access to restricted work areas or facilities or 
for schedule impacts that result following approval of coordinated schedules effecting the same work 
locations, facilities or use of limited VTA resources. 

6.15.10. Lockout/Tagout/Blockout Procedures 

Application of Lockout /Tagout/Blockout Procedures  must be coordinated with VTA’s resident inspector. 

Lockout /Tagout/Blockout Procedures provide protection for personnel against the inadvertent release of 
hazardous energy. If removal of traction power is required by the contractor in addition to the removal of 
traction power, the installation of VTA approved lockout devices including Power Removal tags approved 
by Cal-OSHA, the installation of grounds straps and applicable warning signs, flags and/or markers must 
be installed. This procedure is required with an approved Restricted Access Permit for work within the 
Limited Approach Boundary of ten feet (10’) of the OCS or any traction power equipment or facilities. This 
procedure may also be required through the Restricted Access Permit process for work on elevated 
structures, within a tunnel or when it is deemed necessary for the safety of personnel when performing 
working that requires protection from hazardous energies.  
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The requirements identified herein  are mandatory for VTA and for all contractors working on the Worksite 
beginning from the first date of the earlier occurrence of either of the following two events: 

(1) Electrical power is installed in any substation or any portion of the traction power system is 
capable of being energized; and/or 

(2) VTA LRV, hi-rail or on-track equipment is operated on any portion of the track. 

Prior to implementing Lockout/ Tagout/Blockout Procedures at any work location, the VTA representative 
in charge of Worksite safety must identify and confirm the following with Contractor and with VTA’s 
Operations Control Center: 

(1) All details as approved on the Restricted Access Permit, the Site-Specific Work Plan (if used) 
and the VTA Light Rail Power Removal Form, including work limits, locations of track or OCS 
access and specific tracks and substations affected; 

(2) Scope of work, specific Contractor activities and equipment to be used must be only those 
specifically approved by VTA; and 

(3) Expected duration of work and time for restoration of track and OCS to VTA Operations 
Control. 

The VTA OCC supervisor and Power employee on site must then secure all power, install required lockout 
devices, issue lockout tags, install required traction power system ground(s) and place markers, cones 
and/or signs as required to secure the work area. 

Contractor’s representative in charge of the work at the Worksite may then proceed with approved Work 
Plan and activities only after obtaining specific approval and direction from the VTA Resident Inspector or 
their designee (OCC supervisor and Power employee.) 

The VTA OCC supervisor or Power employee in charge at the Worksite may suspend or modify any aspect 
of the work plan, assignment of personnel or use of equipment at any time determined necessary to 
ensure any aspect of Worksite safety. Contractor is required to promptly respond to such direction and 
alter work operations, discontinue any work activity or all work activity as necessary to comply with 
Worksite safety directives. 

At the completion of contractor work or prior to the expiration of work time granted at the Worksite, 
contractor must restore all aspects of track, OCS and/or signal and communications systems to full 
operation, including necessary testing or to the condition identified in the approved work plan. All 
contractor personnel, equipment and materials must be removed from the trackway, OCS facilities, 
substation or equipment room and returned to approved storage or marshaling area. 

Contractor representative in charge of the work at the Worksite must notify the OCC supervisor and the 
Power employee in charge of any conditions, facilities or materials not in conformance with the approved 
work plan or of any condition that will or may affect any aspect of safety of VTA’s facilities, trains, 
personnel or public safety prior to releasing their use and control of the work and must not leave the 
Worksite unless and until VTA has inspected and accepted any changed condition or facility. 

In the event that Contractor fails to restore any VTA facility to condition for VTA operations or as identified 
in the approved work plan or fails to release Contractor’s access to track, OCS or signal and 
communications facility, VTA OCC supervisor and Power employee must make a sweep of the track, OCS 
or other facilities and determine that equipment and systems are safe to operate. VTA OCC will then direct 
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the restoration of power, the Power employee  will remove flags, cones and/or signs, ground straps, 
remove installed lockout devices and tags and then restore the track and OCS to service for VTA. 

The permit  will be canceled with an effective time, date and OCC approval written on Contractor’s permit 
including an explanation of cause for restoration of track and power in the absence of Contractor. 

Failure of Contractor to conform to the requirements of the approved Restricted Access Permit, the 
approved Site Specific Work Plan or the safety directions provided by the VTA Resident Inspector or their 
designee (OCC supervisor or Power employee) in charge at the Worksite will result in a work stoppage 
issued by VTA until these deviations of the contract requirements are in compliance. 

6.15.11. On-Track Safety  

Contractor must provide On-Track Safety for each work group as required in the Restricted Access 
Procedures and VTA’s Roadway Worker Protection Program. and these specifications. A work group is 
one or more persons performing work. “Work” is any activity within or that has the potential to foul the 
Track Zone or the Limited Approach Boundary of ten feet (10’) of the OCS or any traction power equipment 
or facilities. This includes equipment that is greater than 10 feet high or has devices which can extend 
more than 10 feet in length, such as, cranes, fork lifts, boom trucks, performing work. 

 
All work performed within Track Zone will require On-Track Safety by means of taking the tracks Out-Of-
Service or the establishment of a Work Zone.  Each Work Zone, at a minimum, will consist of an Employee-
In-Charge and a designated Lookout to watch for approaching trains or on-track equipment.  The 
designated Lookout will provide a train approaching warning to the workers such that they move to the 
predetermined place of safety. Workers must be in the place of safety fifteen (15) seconds prior to the 
train or on-track equipment’s arrival travelling at maximum authorized speed for the area.  The Employee-
In-Charge shall provide a “proceed” hand signal to the operator of the train or on-track equipment.  Work 
that is not identified as a minor task is any activity the takes place within Track Zone or has the potential 
to foul Track Zone.  Minor Tasks are limited to removing an item from Track Zone, inspecting a fixed 
location, aligning a track switch including the use of a switch bar, taking photographs with a VTA approved 
camera, and placing or removing markers and signs. 

A single Lookout may be assigned to multiple work groups only if the Lookout can view approaching trains 
and rail mounted vehicles and can notify all workers of the approaching trains and rail mounted 
equipment. 

Contractor must furnish any required Employee-In-Charge and Lookouts for the Contract. Full 
compensation for On-Track Safety must be included in the Contract price for the items of Work requiring 
the use of an Employee-In-Charge and Lookout and no separate payment will be made therefore. 

6.15.12. Restricted Access Permit Fees 

VTA will deduct the following amounts charged to Contractor for the below mentioned services provided 
by VTA Operations staff:  

(1) Restricted Access Permit $3,050 per location, per year 

(2) General Contractor Safety Seminar (also known as, Roadway Worker Protection Training) - 
$85 per class for each participant; 

(3)  Power Shutdown - $1,300 each;  
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(4) Bus Bridging: $177 per hour for each bus; 

(5) Modified Bus and/or Light Rail Services:  

a. Hourly cost for each additional Bus required for service (regular or bus bridge): $177 per 
hour for each bus;  

b. Hourly cost for a one-car Train; $537; 

c. Hourly cost for a Train with 2 cars; $620; 

d. Hourly cost for a Train with 3 cars: $703. 

(6) Background Security Checks for VTA Permittees.  The permit applicant will be required to have 
their employees undergo a background security check through a process determined by VTA 
at the permittee’s cost.  VTA reserves the right to decide all aspects of the background security 
check process, including, but not limited to all costs. Currently the cost to permit applicant is 
estimated to be $100.00 per person.   

Full compensation for Restricted Access Permit Fees must be included in the Contract price for items of 
Work requiring permit and no separate payment will be made therefore.  Contractor must pay all 
Restricted Access Permit fees directly to the Track Allocation Coordinator. Then, VTA will reimburse the 
Contractor for the costs paid to the Track Allocation Coordinator.  

6.16. Access and Working Hours 

This facility is owned and operated by VTA seven (7) days per week.  Contractor shall endeavor to minimize 
disruption to VTA personnel and will carefully schedule its Work operation with VTA’s Resident Inspector. 

For bidding purposes, Contractor should assume the following working hours as permissible for Contractor 
to work: 

• Within the at-grade active Trackway:  1900-0400 Hours 
• Single-tracking on the viaduct structure:  2330-0400 Hours 

6.17. Reserved 

6.18. Reserved 

6.19. Reserved 

6.20. Reserved  

6.21. Reserved 

6.22. References to Days 

A “working day” is defined to mean any day not a Saturday, Sunday, or holiday, unless otherwise 
indicated.  All references to “days” herein are references to “calendar days”, unless otherwise indicated.   

For the purposes of this contract document, recognized holidays shall be: 

• New Year's Day (January 1), 
• Martin Luther King, Jr. Day (3rd Monday in January), 
• President's Day (the third Monday of February), 



 Painting Services for all VTA Facilities 
Contract M20097 

 
 

 

Santa Clara Valley Transportation Authority  Section 6 – Special Conditions 
00_10_00  IFBSC Rev. 11/01/19        Page 6-21 

• Cesar Chavez Day (March 31), 
• Memorial Day (the last Monday in May), 
• Independence Day (July 4), 
• Labor Day (the first Monday of September) (triple time) 
• Veterans Day (November 11) 
• Thanksgiving Day (the 4th Thursday in November) 
• The day after Thanksgiving (Friday) 
• Christmas Day (December 25) 

If a holiday falls on a Sunday, the following Monday shall be deemed to be the holiday in lieu of the day 
observed. If a holiday falls upon a Saturday, the preceding Friday shall be deemed to be the holiday in lieu 
of the day observed.  

6.23. Reserved    

6.24. Reserved  

6.25. Reserved  

6.26. Reserved    

6.27. Environmental Coordination and Cooperation 

Attention is directed to Appendix G Environmental Coordination and Cooperation of these Contract 
Documents for a complete listing of environmental requirements applicable to the project.  Contractor is 
advised to become thoroughly familiar with the information, processes and forms, submittal 
requirements, and compliance requirements in Appendix G Environmental Coordination and 
Cooperation. 

6.28. Reserved 

6.29. Modification to Section 7.58.2 Form of Certified Payrolls   

Contractor shall submit paper copies of certified payrolls and other required labor compliance 
documents to VTA Authorized Representative. 

Certified payrolls must show weekly payroll information including; employee identification, labor 
classification, total hours worked and hours worked on this project, wage and benefit rates paid, 
and Apprenticeship Certifications. Additionally, documents such as Apprenticeship Certifications, 
etc., will be submitted along with the certified payroll. 

Contractor will incorporate into every lower-tier subcontract and purchase order these 
instructions where labor compliance documentation is required. 

Contractor is responsible for managing and certifying all lower tier subcontractors’ certified 
payroll submittals. 
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SECTION 7   GENERAL CONDITIONS 

LEGAL RESPONSIBILITIES AND RELATIONSHIPS 

7.1. Applicable Law and Jurisdiction 

This Contract incorporates provisions required by the laws of the State of California and the Federal 
Government. It shall be Contractor's responsibility to determine the applicability of State and Federal 
laws, rules and regulations to the Work. 

This Contract shall be governed by California law. Any lawsuit or legal action arising from this Contract 
shall be commenced and prosecuted in the courts of Santa Clara County, California. 

7.2. Compliance with Laws and Regulations 

Contractor shall keep itself informed of, comply with, and shall cause all of its agents, employees, suppliers 
and subcontractors of any tier, to observe and comply with all applicable Federal, State, and local laws, 
regulations, and policies, including, but not limited to, all applicable terms and conditions prescribed for 
third party contracts by the U.S. Department of Transportation (“DOT”). Contractor shall indemnify, 
defend, and hold harmless VTA   or any entity within whose jurisdiction or on whose property the Work 
is being performed, and (as applicable) their Board of Supervisors, Board of Directors or Councils as well 
as their officers, agents, consultants and employees from any claim, liability, loss, injury or damage arising 
out of, or in connection with, the performance of this Contract by Contractor and/or its agents, 
employees, suppliers or subcontractors of any tier, excepting only loss, injury or damage caused by the 
active or sole negligence or willful misconduct of personnel employed by the indemnitees. 

7.3. Contractor Licensing Requirements 

Contractors are required by law to be licensed in the State of California and are regulated by the 
Contractors State License Board. Frequently asked questions are posted at the CSLB website at 
http://www.cslb.ca.gov/.  Any other questions related thereto may be referred to the Registrar of the 
Board whose address and contact information may be found at the CSLB website or use this address: 

Contractor’s State License Board 
9821 Business Park Drive 
Sacramento, CA   95827   

7.4. Independent Contractor 

Contractor represents that it is fully experienced and properly qualified to perform the class of work 
provided for herein, and that it is properly licensed, equipped, organized and financed to perform such 
work. Contractor shall act as an independent Contractor and not as the agent or employee of VTA in 
performing the Contract, maintaining complete control over its employees. Nothing contained in this 
Contract or any subcontract awarded by Contractor shall create any contractual relationship between any 
such subcontractor and VTA, and Contractor shall perform all Work in accordance with its own methods 
subject to compliance with the Contract. 
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7.5. Permits, Licenses, Fees and Notices 

As specified in Section 6 Special Conditions, or as otherwise required by law, Contractor shall, before 
beginning any work which requires a permit or similar authorization, secure and pay for all necessary 
licenses, fees, bonds, charges, inspections, customs or import duties, permits, and similar authorizations 
from all governmental authorities required to fulfill the Contract requirements and Contractor's 
obligations. 

7.6. Nondiscrimination 

Contractor shall comply with Section 1735 of the California Labor Code, which reads as follows: 

“A Contractor shall not discriminate in the employment of persons upon public works on any basis 
listed in subdivision (a) of Section 12940 of the Government Code, as those bases are defined in 
Sections 12926 and 12926.1 of the Government Code, except as otherwise provided in Section 12940 
of the Government Code. Every Contractor for public works who violates this section is subject to all 
the penalties imposed for a violation of this chapter.” 

In the performance of this Contract, Contractor and its subcontractors shall not unlawfully discriminate, 
harass or allow harassment, against any employee or applicant for employment because of sex, gender, 
gender identity, gender expression, race, color, ancestry, religious creed, national origin, physical 
disability (including HIV and AIDS), mental disability, medical condition (cancer), genetic information, 
marital status, age (over 40), sexual orientation, military and veteran status, and the denial of family care 
leave. Contractor and its subcontractors shall ensure that the evaluation and treatment of their 
employees and applicants for employment are free from such discrimination and harassment. Contractor 
and its subcontractors shall comply with the provisions of the Fair Employment and Housing Act 
(Government Code §12900 et seq.) and the applicable regulations promulgated thereunder (California 
Code of Regulations, Title 2, Section 7285.0 et seq.). The applicable regulations of the Fair Employment 
and Housing Commission implementing Government Code Section 12290 (a-f), set forth in Chapter 5 of 
Division 4 of Title 2 of the California Code of Regulations are incorporated into this Contract by reference 
and made a part hereof as if set forth in full. Contractor and its subcontractors shall give written notice of 
their obligations under this clause to labor organizations with which they have a collective bargaining or 
other agreement. Contractor shall include the nondiscrimination and compliance provisions of this clause 
in all subcontracts to perform work under this Contract. Contractor and its subcontractors shall permit 
access to all records of employment, employment advertisements, application forms, and other pertinent 
data and records by the State Fair Employment Practices and Housing Commission, or any other agency 
of the State of California designated by the State, for the purpose of investigation to ascertain compliance 
with this clause. 

7.7. Prohibited Interests 

No VTA board member, officer, employee, or agent shall have any direct or indirect interest in this 
Contract or its proceeds during, or within one year after, that person's tenure with VTA. 
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7.8. Labor Provisions  

7.8.1. Register with DIR 

Contractor and its subcontractors must be registered with the Department of Industrial Relations (DIR). 
The registration form may be found at:  www.dir.ca.gov/Public-Works/PublicWorks.html/ 

7.8.2. Safety 

Pursuant to Section 107 of the Contract Work Hours and Safety Standards Act and Department of Labor 
Regulations at 29 CFR Part 1926, no laborer or mechanic working on this Contract shall be required to 
work in surroundings or under working conditions that are unsanitary, hazardous, or dangerous to their 
health and safety as determined under applicable health standards promulgated by the Secretary of 
Labor. 

In addition to Contractor's own safety procedures, and any safety procedures required under federal, 
state, or local laws or regulations, including compliance with the provisions of the California Occupational 
Safety and Health Act of 1973 and any additional safety requirements contained in this Section 6 Special 
Conditions, Contractor shall implement and enforce all safety requirements that are determined by VTA's 
Safety Coordinator to be applicable to the performance of any Work under this Contract. 

7.8.3. Overtime Requirements 

Neither Contractor nor any subcontractor of any tier shall require or permit any worker to work in excess 
of eight hours in any single calendar day or in excess of 40 hours in any single calendar work week (defined 
as seven sequential calendar days) unless such worker receives compensation at a rate not less than one 
and one-half times the basic rate of pay for all hours worked in excess of eight hours in any single calendar 
day or in excess of 40 hours in any single calendar work week, whichever is greater. Failure to comply with 
the preceding requirements shall subject Contractor or any subcontractor of any tier to the penalties 
specified in Labor Code §1813. 

7.8.4. Prevailing Wage Rates 

Pursuant to appropriate Sections of the Labor Code of the State of California, the Director of the California 
Department of Industrial Relations has ascertained the general prevailing rate of wages (which rate 
includes employer payments for health and welfare, vacation, pension, and similar purposes) applicable 
to the Work to be performed under this Contract, for straight time, overtime, Saturday, Sunday and 
holiday work. Said prevailing wage rates are incorporated herein by reference. These wage rates are on 
file and will be made available to any interested party on request in the Procurement, Contracts and 
Materials Management Office of VTA, Building A, First Floor, 3331 N. First Street, San José, CA 95134. 
These wage rates are also available through the California State Department of Industrial Relations at 
http://www.dir.ca.gov.  Contractor shall post a copy of the prevailing wage rates at the jobsite or material 
staging area. The Work is subject to compliance, monitoring and enforcement by the California 
Department of Industrial Relations.      

Workers employed in the Work must be paid at the rates at least equal to the prevailing wage rates as 
adopted. If Contractor uses a craft or classification not shown on the prevailing wage determinations, 
Contractor may be required to pay the wage rate of that craft or classification most closely related to it as 
shown in the general determinations effective at the time of Contract award. 
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Failure to pay such prevailing wages shall subject the employer to the penalties set forth in Labor Code 
§1775. 

If Section 1.8 and Section 3.7 identify this project as a recipient of Federal Assistance, then this Contract 
is also subject to Federal requirements for payment of prevailing wages as determined by the Secretary 
of Labor. Where there are differences in the rates, the higher shall apply. 

7.8.5. Liability for Unpaid Wages 

In the event of any violation of the clause set forth in subparagraph (b) (1) of 29 CFR Section 5.5, 
Contractor and any subcontractor responsible hereunder shall be liable for the unpaid wages. 

7.8.6. Withholding for Unpaid Wages and Liquidated Damages 

The U.S. DOT or VTA may upon its own action or upon written request of an authorized representative of 
the Department of Labor withhold or cause to be withheld, from any monies payable on account of Work 
performed by Contractor or subcontractor under this Contract or any other Federal contract with 
Contractor, or any other Federally-assisted contract subject to the Contract Work Hours and Safety 
Standards Act, which is held by Contractor, such sums as may be determined to be necessary to satisfy 
any liabilities of such Contractor or subcontractor for unpaid wages and liquidated damages as provided 
in the clause set forth in subparagraph (b) (2) of 29 CFR Section 5. 

7.8.7. Travel and Subsistence Payments 

Pursuant to Labor Code §1773.8, Contractor shall be liable for travel and subsistence payments to each 
workman needed to execute the Work, as such travel and subsistence payments are defined in the 
applicable collective bargaining agreements filed in accordance with the provisions of Labor Code 
§1773.8. 

7.8.8. Retention of Labor Records 

In the performance of the Work, Contractor shall be responsible for compliance with California Labor Code 
Section 1776 pertaining to payroll records. Contractor and all of its subcontractors of any tier shall 
maintain all payrolls and basic payroll records during the course of the Work and shall preserve them for 
a period of three years from the completion of the Contract. Such records shall contain the name, address, 
social security number, work classifications, straight time and overtime hours worked each day and week, 
and the actual per diem wages paid to each journeyman, apprentice, worker or other employee employed 
by Contractor and all of its subcontractors of any tier in connection with the Work.  These records shall 
be made available by Contractor or any of its subcontractors of any tier for inspection, copying, or 
transcription by authorized representatives of DOT, VTA or the Department of Industrial Relations, and 
Contractor or any of its subcontractors of any tier shall permit such representatives to interview 
employees during working hours on the job. 

7.8.9. Employment of Apprentices 

In the performance of the Work, Contractor shall be responsible for compliance with California Labor Code 
Section 1777.5, pertaining to the employment of registered apprentices.  

7.8.10. Subcontracts 

Contractor shall insert in all of its subcontracts the clauses set forth in this Section 7.8 Labor Provisions 
and also a clause requiring its subcontractors to include these clauses in any lower tier subcontracts. 
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Contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor with the 
clauses set forth in this Section 7.8 Labor Provisions. Contractor is prohibited from performing the Work 
with a subcontractor who is ineligible to perform work on a public works project pursuant to Sections 
1777.1 or 1777.7 of the California Labor Code. 

7.9. Hazardous Materials or Unusual Conditions 

In the event underground tanks, vaults, materials or unusual conditions as specified in Public Contract 
Code §7104(a) are encountered during prosecution of the Work, Contractor shall immediately, and before 
disturbing such conditions, notify VTA in writing of any: 

• Material that Contractor believes may be material that is hazardous waste as defined in Section 
25117 of the Health and Safety Code that is required to be removed to a Class I, II or III disposal 
site in accordance with the provisions of existing law. 

• Subsurface or latent physical conditions at the site differing from those indicated by information 
about the site made available to Bidders prior to Bid Opening. 

• Unknown physical conditions at the site of any unusual nature, different materially from those 
ordinarily encountered and generally recognized as inherent in work of the character provided 
for in this Contract. 

VTA shall promptly investigate the conditions, and if it finds the conditions to be materially different or to 
involve hazardous waste, and cause a decrease or increase in Contractor’s cost of, or the time required 
for, performance of any part of the Work, shall issue a change order under the procedures described in 
Section 7.65 Change Requests and Change Notices and Section 7.66 Change Order. Any suspension of 
Work shall be administered in accordance with the provisions of Section 7.69 Suspension of the Work. If 
a dispute arises between VTA and Contractor whether the conditions materially differ, or involve 
hazardous waste, or cause a decrease or increase in Contractor’s cost of, or time required for, 
performance of any part of the Work, Contractor shall not be excused from any scheduled completion 
date provided for by this Contract, but shall proceed with all Work; provided, however, Contractor shall 
retain any and all rights provided either by contract or by law which pertain to the resolution of disputes 
and protests between the contracting parties. 

7.10. Reserved 

7.11. Reserved 

7.12. Patent Rights 

Any discovery or invention which is an integral part of the items being furnished under this Contract, as 
well as all information, design, specifications, data and findings which arise or is developed in the course 
of performing the Work under this Contract, shall become the property of VTA (and if federally funded, 
the property of FTA or FHWA). 

7.13. Intellectual Property, Copyright and Patent Infringement 

Contractor, upon VTA's request, shall defend VTA against any claim against VTA for patent, copyright, 
trademark, trade secret, or other intellectual property infringement based upon VTA’s use of any work, 
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goods, or services provided by Contractor pursuant to this Contract. If VTA requests Contractor to defend 
against such claim, Contractor shall hold VTA harmless from, and indemnify VTA for, any liability arising 
from the claim. This obligation shall not apply when the alleged infringement arises entirely from 
modification of the Work, goods, or services by VTA without Contractor's approval. 

7.14. Rights in Technical Data 

VTA shall have the right to use, duplicate or disclose, in whole or in part, in any manner and for any 
purpose whatsoever, and to have or permit others to use: (a) any manuals, instructional materials 
prepared for installation, operation, maintenance or training purposes and (b) technical data pertaining 
to end items, components or processes which were prepared for the purpose of identifying sources, size, 
configuration, mating and attachment characteristics, functional characteristics and performance 
requirements ("form, fit and function" data; e.g., specification control drawings, catalog sheets, outline 
drawing). The term Technical Data as used herein means technical writing, sound records, pictorial 
reproductions, drawings, or other graphic representations and works of a technical nature, whether or 
not copyrighted, which are specified to be delivered pursuant to this Contract. The term does not include 
financial reports, costs analyses, and other information incidental to contract administration.  

For copyrighted material, Contractor agrees to and does hereby grant to VTA and the FTA (if applicable), 
and to their officers, agents and employees acting within the scope of their official duties, a royalty-free, 
nonexclusive and irrevocable license for VTA and FTA (if applicable) to publish, translate, reproduce, 
deliver, perform, dispose of, and to authorize others to use, all Technical Data now or hereafter covered 
by copyright.  

No such copyrighted matter shall be included in Technical Data furnished hereunder without written 
notice of the copyright owner granting VTA and FTA (if applicable) consent to use such copyrighted matter 
in the manner above described.  

Contractor shall report to VTA promptly and in reasonable written detail each notice or claim of copyright 
infringement received by Contractor with respect to any Technical Data delivered hereunder.  

VTA reserves the right to use the design and the tooling developed for the furnishing of equipment under 
this Contract in future contracts based on this specification. Contractor shall maintain design data, 
including drawings, layouts, and any relevant engineering data, and all necessary tooling in good order for 
a minimum of four years after final acceptance of the last items furnished under this Contract, and shall 
transfer that data, including tooling, to VTA upon request at no cost to VTA. All plans, drawings, diagrams, 
schematics, and specifications shall become the property of VTA and the FTA (if applicable), unless 
otherwise designated by VTA.  

7.15. Ownership of Work and Material 

VTA shall own all materials, work in progress, and finished goods produced by Contractor pursuant to this 
Contract, for which progress payments have been made and which have been satisfactorily delivered to 
a designated area. Such ownership shall be free of all encumbrances, or, if it is not, VTA may obtain a 
priority lien secured pursuant to appropriate sections of the Uniform Commercial Code and other 
applicable state laws or local ordinances to secure its title rights. Nevertheless, Contractor shall be 
responsible for risk of loss for those items of Work for which Contractor has care, custody and control, 
until Final Acceptance. 
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Unless otherwise specifically provided in this Contract, Contractor shall provide and pay for materials, 
equipment, tools, utilities, transportation, and other facilities and services (including all taxes thereon) 
necessary for the prosecution of the Work.  

Contractor will submit to VTA a "Final Release of All Liens and Claims" as a condition precedent to receiving 
final payment under this Contract. 

7.16. Title and Risk of Loss 

Unless otherwise provided for, title to the Work and risk of loss shall pass to VTA upon final acceptance 
of the Work, and Contractor shall furnish or execute all necessary documents of title at that time. 

7.17. Assignment and Delegation 

Contractor shall not assign any of its rights or delegate any of its responsibilities under this Contract 
without the prior written consent of VTA. 

7.18. Subcontracts 

Contractor shall be fully responsible and liable for the products and actions of all subcontractors and 
suppliers of any tier, and shall include in each subcontract any provisions necessary to make all of the 
provisions of this Contract fully effective. Contractor shall provide all necessary plans, specifications, 
schedules, and instructions to its suppliers and subcontractors to enable them to properly perform their 
work. Contractor shall submit executed copies of all subcontracts entered into pursuant to this Contract 
to VTA within 7 calendar days of such execution but no later than 15 calendar days prior to the start of 
subcontractor’s work. 

In accordance with Public Contract Code Sections 4100 – 4114, Subletting and Subcontracting Fair 
Practices Act, Contractor shall not substitute any subcontractor listed on the Bid Forms or Contract Forms 
without the express written approval of VTA. Further, any substitution of any subcontractor shall be 
subject to the requirements of Appendix C Business Diversity Policy and Requirements. 

7.19. Waiver and Non-waiver 

A waiver by one party of a right to a remedy for breach of this Contract by the other party shall not be 
deemed to waive the right to a remedy for a subsequent breach by the other party. VTA's acceptance of 
goods, services or payment under this Contract shall not preclude VTA from recovering against Contractor 
or Contractor's surety for damages due to Contractor's failure to comply with this Contract.  

7.20. Antitrust Claims 

In entering into a public works contract, or a subcontract to supply goods, services, or materials pursuant 
to a public works contract, Contractor agrees to assign to the awarding body all rights and title to, and all 
interest in all causes of action it may have under Section 4 of the Clayton Act, or under the Cartwright Act, 
arising from the purchases of goods, services, or materials pursuant to the public works contracts or 
subcontracts. This assignment shall be made and become effective at the time the awarding body tenders 
final payment to Contractor, without further acknowledgement by the parties. 
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7.21. Stop Notices 

VTA will withhold payments otherwise due Contractor in order to satisfy Stop Notices which have been 
properly filed, in accordance with the requirements of California Civil Code Division 3, Part 4, Title 15, 
Chapter 4, regarding Stop Notices. Contractor shall include this Section 7.21 Stop Notices in all 
subcontracts and similar documents entered into by Contractor for the performance of Work under this 
Contract. 

All Stop Notices, including Preliminary Notices, shall include a reference to the VTA contract number and 
the title of the Contract. 

7.22. Reserved 

7.23. Reserved 

AUTHORIZED REPRESENTATIVES AND COMMUNICATIONS 

7.24. Authorized Representatives 

Contractor shall designate, in writing, before starting any Work, an Authorized Representative who, during 
performance of the Contract, shall have full authority to act on Contractor's behalf in all matters within 
the scope of this Contract. 

When Contractor is comprised of two or more persons, firms, partnerships, or corporations functioning 
on a joint venture basis, said Authorized Representative shall have the authority to represent and act for 
the joint venture. 

Said Authorized Representative shall be present at the Worksite at all times while Work is actually in 
progress. When Work is not in progress and during periods when Work is suspended, arrangements 
acceptable to VTA shall be made for any emergency Work which may be required. 

Whenever said Authorized Representative is not present on any particular part of the Work where VTA 
may desire to give direction, orders will be given by VTA, which shall be received and obeyed by the 
superintendent or foremen who may have charge of the particular Work in reference to which the orders 
are given. 

Except as hereinafter provided, all orders by VTA shall be given in writing. Those not so given are invalid 
and not binding. Emergency conditions dealing with safety of persons and protection of property are 
excepted and such oral directions will be confirmed in writing as soon as possible, but shall be immediately 
complied with by Contractor. 

VTA will similarly designate, in writing, a VTA Authorized Representative to be its formal contact between 
VTA and Contractor. Said VTA Authorized Representative will be responsible for all matters relating to the 
execution of Work within the scope of this Contract and will decide all questions which may arise as to 
the quality or acceptability of the Work and as to the manner of performance and rate of progress of the 
Work; all questions which may arise as to the interpretation of plans and specifications; all questions as 
to the acceptable fulfillment of the Contract on the part of Contractor; and all questions as to 
compensation for Work performed. 

Matters regarding the terms and conditions of this Contract shall be the responsibility of VTA’s 
Procurement, Contracts and Materials Management Office. 
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Written notification to the other party shall be provided, in advance, of changes in the name or address 
or the scope of authority vested in such Authorized Representative. 

Each Authorized Representative may, from time to time, delegate to other named individuals certain 
authority and responsibilities. The names of such individuals, the scope of their authority and 
responsibility, and the designation of their titles will be communicated to the other party in writing. 

The designation of Authorized Representatives of the parties and their delegates as outlined above shall 
take place at the pre- maintenance meeting as specified in Section 7.26 Pre-Maintenance  Meeting. 

7.25. Notices and Communications 

7.25.1. Notices 

All notices and other communications concerning this Contract shall be written in English, shall bear the 
number assigned to this Contract by VTA and shall follow VTA's correspondence format and reference 
system. Notices and other communications may be delivered personally, by private package delivery, by 
regular, certified, or registered mail, or any electronic means acceptable to VTA. 

The names of the individuals for each of the parties and their addresses to which other communications 
and correspondence should be delivered will be established and made known to the other party at the 
pre- maintenance meeting as specified in Section 7.26 Pre- Maintenance  Meeting. 

A notice to VTA will be effective only if it is delivered to VTA's Authorized Representative at the address 
to be made known to Contractor at the pre- maintenance  meeting as specified in Section 7.26 Pre-
Maintenance Meeting.   

7.26. Pre- Maintenance  Meeting 

Prior or post to issuance of a Notice to Proceed, a pre- maintenance  meeting will be held at a time and 
place to be designated by notice from VTA. At this meeting, detailed procedures will be discussed for 
handling the following items: 

• Authorized Representative 
• Correspondence 
• Notices 
• Invoice payments 
• Schedules 
• Community relations 
• Other pertinent agenda items 

7.27. Project Meetings 

VTA will schedule and preside over all meetings (including, but not limited to, weekly, pre-production, 
periodic, and special meetings) throughout the progress of the Work. Agendas for the meetings may 
include, but are not necessarily limited to, discussions of performance observations, problems, conflicts, 
schedules, delivery schedules, supplier fabrication, quality standards, Contract modifications, and any 
other topics that VTA determines to be relevant to the project. Contractor attendance at these meetings 
is mandatory. 
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7.28. Publicity Releases 

All publicity releases or releases of reports, papers, articles, maps, or other documents in any way 
concerning this Contract or the Work hereunder which Contractor or any of its subcontractors desires to 
make shall be subject to approval by VTA prior to release. 

TIME FOR PERFORMANCE OF WORK 

7.29. Authorization to Proceed 

Contractor shall commence performance of Work under this Contract immediately after receipt of the 
executed Contract issued by VTA, and shall continuously and diligently prosecute the Work to completion 
on or before the time or times set forth in Section 6 Special Conditions of this Contract. Any work 
performed or expenses incurred by Contractor prior to Contractor's receipt of the executed Contract is 
entirely at Contractor's risk. 

7.30. Time of Completion 

Time is of the essence in this Contract. Contractor's failure to perform Work, deliver goods, or provide 
services on time and in accordance with the approved progress schedule shall be a material breach of this 
Contract. 

Refer to Section 6.22 References to Days for definitions of days and recognized holidays. 

Time periods measured in days will be computed by excluding the day upon which the period begins to 
run and including the last day of the period unless the last day is Saturday, Sunday, or a holiday, in which 
case the period shall run until, and shall include, the next day that is not a Saturday, Sunday, or holiday.  

All time periods measured in days shall be based upon calendar days unless specified otherwise. 

7.31. Reserved 

7.32. Excusable Delays and Extensions of Time 

Except with respect to defaults of Subcontractors, neither Contractor nor VTA shall be considered in 
default by reason of any failure to perform in accordance with the Contract schedule if such failure arises 
out of causes beyond the control and without the fault or negligence of the defaulting party. Such causes 
may include, but are not restricted to, acts of God or of the public enemy, acts of the government in its 
sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes or other labor 
disputes, freight embargoes, and unusually severe weather, but in every case the failure to perform must 
be beyond the control and without the fault or negligence of the defaulting party. If the failure to perform 
of either Contractor or VTA is caused by the default of a subcontractor or a third party Contractor to VTA, 
and if such default arises out of causes beyond the control of all the parties, and without the fault or 
negligence of any of them, neither Contractor nor VTA shall be in default by reason of any such failure to 
perform. As used herein, the terms "Subcontractor" and "Subcontractors" mean subcontractor(s) or 
supplier(s) to Contractor at any tier. 

Should Contractor suffer delay because of cause(s) as described herein, VTA may, upon receiving 
Contractor's fully documented and supported written request timely made, make an equitable revision in 
the Contract schedule or other terms of the Contract as appropriate. 
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7.33. Reserved 

PERFORMANCE OF WORK 

7.34. Contractor’s Work Area 

Contractor shall be responsible for all security, utilities and upkeep of Work and laydown areas and for 
their restoration to a condition equal to that which existed when Contractor began using such areas. Such 
restoration shall be complete before final payment is made to Contractor. If VTA areas are not available 
to Contractor, Contractor shall be responsible for furnishing whatever areas it deems necessary to 
perform Work under this Contract, at no additional cost to VTA.  

Contractor shall confine its equipment, storage of materials, and maintenance operations to such limits 
as may be directed by VTA and shall not unreasonably encumber the Worksite and roads with its materials 
and equipment. Contractor shall enforce the instructions of VTA regarding signs, advertising, fires, danger 
signals, barricades, and smoking, and shall require all persons employed on the Work to comply with all 
building or institutional regulations, vehicle, street and highway codes while on the premises and roads. 

7.35. Reserved 

7.36. Character of Workers 

If any Subcontractor or person employed by Contractor shall appear to VTA to be incompetent or to act 
in a disorderly, improper or unsafe manner, such person shall be discharged immediately on the request 
of VTA, and such person shall not again be employed on the Work. 

7.37. Working Environment 

Contractor shall ensure and maintain a working environment free of personal harassment and 
intimidation between Contractor's forces and VTA employees and members of the public at all VTA project 
sites and in all VTA facilities at which Contractor's forces are assigned to work. Conduct that creates an 
intimidating, hostile, or offensive working environment is prohibited. Failure to comply with the above 
will be considered a material breach of this Contract. 

7.38. Public Convenience and Safety  

Contractor shall so conduct its operations as to offer the least possible obstruction and inconvenience to 
the public and shall have under maintenance no greater length or amount of work than can be prosecuted 
properly with due regard to the rights of the public. Unless otherwise provided in the Contract, all public 
traffic shall be permitted to pass through the Work with as little inconvenience or delay as possible. Where 
possible, such traffic shall be routed on new or existing paved surfaces. Spillage resulting from hauling 
operations along or across any public traveled way shall be removed immediately by Contractor at its 
expense. Existing traffic signal and highway lighting systems shall be kept in operation for the benefit of 
the traveling public during progress of the Work, and other forces will continue routine maintenance of 
existing systems. 

Contractor shall install signs, lights, flares, barricades, and other facilities for the sole convenience and 
direction of public traffic and shall furnish competent flaggers or a uniformed police officer whose sole 
duties shall consist of directing the movement of public traffic through or around the Work. 
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Work shall be performed in such a manner as to eliminate unnecessary noise, obstructions and other 
annoyances to occupants. Contractor will not encumber premises with materials, equipment, and/or 
parking of cars; Contractor shall store materials, equipment and park cars in designated areas. 

See Section 8 Technical Specifications for additional traffic control requirements, if any. 

7.39. Cooperation/Coordination and Work by Others  

Contractor shall coordinate its Work with all other contractors and subcontractors performing Work on 
the site. Contractor shall schedule its Work so as to avoid conflicts with other contractors and to avoid 
damage to completed or incomplete Work. Contractor shall be responsible for any damage to the Work 
of other contractors or subcontractors if Contractor’s actions resulted in such damage and are a) willful 
or b) negligent and the proximate cause. Contractor shall take immediate action to remedy such damage 
so as to not delay the immediate prosecution of the Work. 

7.40. Security 

Contractor shall provide and be responsible for all security at the Worksite which is required to protect its 
material and equipment and all Work in place. Contractor shall also be responsible for providing all 
security and traffic control required by any city having jurisdiction in the area where Work is being 
performed. 

7.41. Product Options, Supplier Approval and Substitutions 

For products specified in this Contract or in Contractor's submittals by brand name or manufacturer, 
whether or not followed by the words "or approved equal," Contractor shall select any product or 
manufacturer named, or shall submit a request to substitute an equal product or manufacturer. As 
required by the California Public Contracts Code §3400, such request shall be made within 35 calendar 
days from date of the Notice of Award in order to receive consideration, unless later submission of a 
request is agreed to by VTA. Contractor shall submit a separate request for each substitution. The burden 
of proof as to the equality of any material, process or article shall rest with Contractor. VTA's 
determination of the equality or superiority of an article proposed for substitution shall be based upon 
but need not be limited to consideration of such factors as are specified in the Technical Specifications; 
dimensional compatibility with other materials with which it combines to produce a unified design system; 
all aspects of finished appearance including form, texture, and color, as it affects other design elements. 
In the event an approved substitution is more expensive than the specified materials, process or article, 
the difference in cost of such material, process or article so furnished shall be borne by Contractor. 
Contractor may not make a substitution without VTA's prior written approval. If applicable, specific 
requirements for the submittal of such requests will be contained in Section 6 Special Conditions. 

VTA shall approve or disapprove Contractor's request for substitution of suppliers or products within 30 
days of VTA's receipt of all information required by VTA for such determination. 

7.42. Source of Materials 

Contractor shall be completely responsible for locating, identifying, and furnishing all materials required 
to be furnished under this Contract, except for VTA furnished materials specified in Section 6 Special 
Conditions. VTA shall perform or cause to be performed all tests required to demonstrate to VTA's 
satisfaction that the proposed materials satisfy the requirements of the Contract 
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7.43. Reserved  

7.44. Reserved 

7.45. Protection and Restoration of Property 

In addition to any other requirements imposed by law, Contractor shall shore up, brace, underpin, and 
protect as may be necessary, all foundations and other parts of all existing structures adjacent to and 
adjoining the Worksite which are in any way affected by Contractor's operations. Whenever any notice is 
required to be given by VTA or Contractor to any adjoining or adjacent landowner or other party before 
beginning any Work under this Contract, such notice shall be given by Contractor. 

Any damage arising from or in consequence of the performance of the Contract, to improvements or 
property, whether above or below ground, private or public, within or adjacent to the project limits, shall 
be repaired at once by Contractor. If the best interests of VTA requires such repair to be made prior to 
the execution of any part of the Work included in this Contract, VTA will so notify Contractor who shall 
delay or discontinue the performance of that part of the Work until the necessary repair has been made. 
Such delay shall not be considered unavoidable, and no extension of time for completion of the Contract 
will be made. 

When ordered by VTA to make any such repair, Contractor shall start work thereon within four hours and 
shall prosecute the same with diligence to completion. Upon failure of Contractor to so comply with such 
order, or upon Contractor's failure to make immediate emergency repairs which are necessary in the best 
interests of VTA or of the Public, VTA shall have the authority to cause such repair to be made and to 
deduct the costs thereof from any money due, or which may become due Contractor. 

In any emergency affecting the safety of life or property including adjoining property, Contractor, without 
special instructions or authorization from VTA, is authorized to act at Contractor's discretion to prevent 
such threatened loss or injury, and Contractor shall so act whether or not it is instructed to do so by VTA. 

7.46. Reserved  

7.47. Reserved 

7.48. Inspection 

At all times, Contractor must give VTA access to the Work during maintenance and furnish VTA with every 
reasonable facility for verifying that the materials and workmanship conform to the requirements of the 
Contract. All work done and all materials furnished are subject to VTA’s on-site and off-site inspection and 
approval. VTA may, but is not obligated to, test and inspect, either at Contractor's, its subcontractor’s, or 
its supplier’s facility, all components, subsystems or workmanship prior to incorporation of such 
components into the Work and prior to acceptance of the Work by VTA. Following any such testing and 
inspection, VTA will issue a deficiency list to Contractor listing those items which fail to comply with the 
Contract. VTA may either reject or require correction of defective material, workmanship, or 
nonconformity to this Contract. Contractor shall, at its own expense, make available tools, pits, hoists, 
scaffolds, platforms, other equipment, facilities, drawings, and assistance as may be necessary for 
inspections or tests. 
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VTA’s performance of, or the election not to perform, any such inspections does not relieve Contractor of 
any responsibility for complete Contract performance.  

Where shop inspection is required by the terms of the Contract, Contractor must not ship materials until 
VTA releases such materials for shipment. 

Contractor must not cover any work until either VTA has inspected it or given Contractor written notice 
that VTA has elected not to inspect it. Re-examination of covered and questioned work may be ordered 
by the Authorized Representative at any time prior to final acceptance. If so ordered, Contractor must 
uncover the work.  

VTA will bear the costs its inspectors; such costs are not a part of the Contract Price. However, VTA will 
backcharge to Contractor any costs of re-inspection. Except as otherwise expressly provided in this Section 
7.48, all Contractor must bear all costs for Contractor’s compliance with this Section 7.48. 

7.49. Certificates of Compliance and Testing 

7.49.1. Reserved 

7.49.2. Reserved 

7.49.3. Furnish without Charge 

When requested by VTA, Contractor must furnish, without charge, samples of all materials entering into 
the Work, and no material will be used prior to approval by VTA. Samples of material from local sources 
must be taken by or in the presence of VTA, otherwise the samples will not be considered for testing. 

7.50. Removal of Rejected or Unauthorized Work 

Contractor must remedy or remove and replace in a manner acceptable to VTA all work that has been 
rejected. No compensation will be made for such removal, replacement or remedial work. 

Any work performed outside of the limits of Work shown on the drawings or established by VTA, or any 
extra work done without written authorization of VTA will not be paid for. Upon order of VTA, Contractor 
must remedy or remove and replace such unauthorized at Contractor's expense. 

If Contractor fails to comply within a period of seven days (or such longer period as VTA may authorize in 
writing) after receipt of notice from VTA specifying such failure, VTA may cause the rejected or 
unauthorized work to be removed, replaced, or remedied, and to deduct the costs thereof from any 
moneys due to Contractor. 

7.51. Disposal of Materials 

Except for materials generated pursuant to Section 7.9 Hazardous Materials or Unusual Conditions, 
Contractor must dispose of all excess materials generated during the performance of this Contract. When 
any material is to be disposed of outside the Worksite, other than a public dump, Contractor must first 
obtain a written permit from the property owner on whose property the disposal is to be made and 
Contractor must file with VTA said permit or a certified copy thereof together with a written release from 
the property owner absolving VTA from any and all responsibility in connection with the disposal of 
material and said property, and before any material is disposed of on said property, Contractor must 
obtain written permission from VTA to dispose of the material at the location designated in said permit. 



 Painting Services for all VTA Facilities 
Contract M20097 

 
 

 

Santa Clara Valley Transportation Authority  Section 7 - General Conditions 
00_10_00  Rev. 11/01/19        Page 7-15 

7.52. Protection of Completed Portions of Work 

Contractor must protect completed portions of the Work until final acceptance of the Work by VTA. 
Contractor must take prompt action to remedy or repair any and all damage sustained to Work that is 
partially or wholly complete and has not yet been accepted by VTA. 

7.53. Clean-up 

In addition to any requirements which may be included in Section 8 Technical Specifications, Contractor 
must at all times during performance of the Work, keep the site clean from all rubbish and debris. Before 
final inspection of the Work, Contractor shall clean the material sites and all ground occupied by it in 
connection with the Work of all rubbish, excess materials, falsework, forms, temporary structures, and 
equipment. All parts of the Work shall be left in a neat and presentable condition. 

7.54. Reserved 

7.55. Final Inspection and Acceptance of All or a Portion of the Work 

7.55.1. Final Inspection and Acceptance of all the Work 

When Contractor considers that all of the Work covered under this Contract has reached final completion, 
Contractor must so inform VTA in writing. If necessary and required, acceptance tests on the Work will be 
performed as set forth in Section 8 Technical Specifications. VTA will prepare a punchlist covering the 
Work that fails to pass the acceptance tests or is otherwise unacceptable and will reject such Work. 
Contractor must proceed immediately to correct or replace unsatisfactory, incomplete or unacceptable 
work. For items of Work not completed by Contractor VTA may proceed to have the items corrected or 
completed using VTA or third party forces in accordance with Section 7.50 Removal of Rejected or 
Unauthorized Work.  VTA will deduct the costs of such corrections from compensation otherwise due 
Contractor. 

Unless otherwise stipulated, title to such rejected Work and risk of loss will remain with Contractor, and 
Contractor must correct all defects or damage at Contractor’s cost. All acceptance testing of Work which 
has been previously rejected will be at Contractor's expense; costs incurred by VTA to perform such re-
tests will be deducted and withheld by VTA from payments otherwise due to Contractor. 

Final acceptance of all of the Work deemed complete will occur after successful completion of all testing 
and deficiency and punchlist items, and VTA's determination that the Work conforms in all respects to all 
the Contract requirements. VTA will inform Contractor of such acceptance of the Work by issuing a written 
notification stating that the Work has been completed in accordance with the Contract requirements and 
is accepted under the terms and conditions thereof. After VTA has formally accepted the Work, Contractor 
will be relieved of the duty of maintaining and protecting the accepted Work and will not be required to 
perform any further Work thereon; Contractor will be relieved if its responsibility for injury to persons or 
property or damage to the Work which occurs after formal acceptance by VTA. Acceptance of the Work 
does not relieve Contractor from responsibility for errors, improper fabrication, non-conformance to a 
Contract requirement, latent defects, or for deficiencies within Contractor's control. Unless otherwise 
stipulated, all warranties begin with the date of such acceptance of all of the Work. Coincident with such 
acceptance, VTA may record a Notice of Completion. 
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7.55.2. Final Inspection and Acceptance of a Portion of the Work 

VTA may at its discretion accept a discrete portion of the Work covered under this contract. When VTA 
considers that a discrete portion of the Work covered under this Contract has reached final completion, 
VTA will inform Contractor in writing. If necessary and required, acceptance tests on the discrete portion 
of Work will be performed as set forth in Section 8.0 - Technical Specifications. VTA will prepare a 
punchlist covering any part of the discrete portion of Work that fails to pass the acceptance tests or is 
otherwise unacceptable and will reject such Work. Contractor must proceed immediately to correct or 
replace unsatisfactory, incomplete, or unacceptable Work. For items of Work not completed by 
Contractor, VTA may proceed to have the items corrected or completed using VTA or third-party forces in 
accordance with Section 7.50 Removal of Rejected or Unauthorized Work. VTA will deduct the costs of 
such corrections from compensation due Contractor. 

Unless otherwise stipulated, title to such rejected Work and risk of loss remains with Contractor, and 
Contractor must correct all defects or damage at Contractor’s cost. All acceptance testing of Work which 
has been previously rejected will be at Contractor's expense and costs incurred by VTA to perform such 
re-tests will be deducted and withheld by VTA from payments otherwise due to Contractor. 

Final acceptance of a discrete portion of Work deemed complete will occur after successful completion of 
all testing and deficiency and punchlist items, and VTA's determination that the Work conforms in all 
respects to all the Contract requirements. VTA will inform Contractor of such acceptance of the Work by 
issuing a written notification stating that the Work has been completed in accordance with the Contract 
requirements and is accepted under the terms and conditions thereof. After VTA has accepted the Work, 
Contractor will be relieved of the duty of maintaining and protecting the accepted Work and will not be 
required to perform any further Work thereon; Contractor will be relieved of its responsibility for injury 
to persons or property or damage to the Work which occurs after formal acceptance by VTA. Acceptance 
of a discrete portion of the Work does not relieve Contractor from responsibility for errors, improper 
fabrication, non-conformance to a Contract requirement, latent defects, or for deficiencies within 
Contractor's control. Unless otherwise stipulated, all warranties begin with the date of such acceptance 
of the particular discrete portion of the Work. 

COMPENSATION, PAYMENTS, RECORDS AND AUDIT 

7.56. Compensation 

Contractor accepts the compensation set out in the Contract as full payment for the Work.  

No compensation will be made in any case for the loss of anticipated profits. 

Contractor shall submit invoices in duplicate, and invoices must contain the following information: 

• Maintenance Agreement number 
• Item number(s) 
• Description of items  
• Description of work performed 
• Unit prices, identifying taxable from non-taxable 
• Extended prices 
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Invoice payment terms will be computed from date of receipt of a correct and proper invoice prepared in 
accordance with terms of this Contract.  VTA will pay Contractor within 30 days after receipt by VTA of a 
proper, fully documented, undisputed invoice. 

Payment is deemed to have been made when VTA mails or electronically transferred the payment. 

7.57. Reserved  

7.58. Certified Payrolls 

7.58.1. Submit Certified Copies   

Contractor shall submit electronic copies of certified payrolls and other required labor compliance 
documents to VTA Authorized Representative with their invoice. 

Certified payrolls must show weekly payroll information including; employee identification, labor 
classification, total hours worked and hours worked on this project, wage and benefit rates paid, 
and Apprenticeship Certifications. Additionally, documents such as Apprenticeship Certifications, 
etc., will be submitted along with the certified payroll. 

Contractor will incorporate into every lower-tier subcontract and purchase order these 
instructions where labor compliance documentation is required. 

Contractor is responsible for managing and certifying all lower tier subcontractors’ certified 
payroll submittals. 

7.58.2.  Form of Certified Copies   

Unless otherwise specified in Section 6 Special Conditions, Contractor and all lower-tier 
subcontractors and suppliers (if performing covered work) shall be required to submit certified 
payrolls and labor compliance documentation electronically.  

Electronic submittal will be a web-based system, accessed on the internet at the address(es) 
provided by VTA. The web based system is LCPtracker. Contractor and each subcontractor will be 
given a Log On identification and password to access the reporting system. Contractor is 
responsible for managing and certifying all lower tier subcontractors certified payroll submittals. 

Use of the system requires data entry of weekly payroll information including; employee 
identification, labor classification, total hours worked and hours worked on this project, wage and 
benefit rates paid, and Apprenticeship Certifications. Additionally, documents such as 
Apprenticeship Certifications, etc., will be electronically uploaded into the system. 

Contractor will incorporate into every lower-tier subcontract and purchase order these 
instructions where labor compliance documentation is required. 

In the event of a failure of the web based electronic system, Contractor shall be required to submit 
paper copies of certified payrolls and other required labor compliance documents.  

Upon written request of Contractor, and at the sole discretion of VTA, any subcontractor may be 
permitted to submit paper copies of certified payrolls and other required labor compliance 
documentation in lieu of electronic copies. 

 



 Painting Services for all VTA Facilities 
Contract M20097 

 
 

 

Santa Clara Valley Transportation Authority  Section 7 - General Conditions 
00_10_00  Rev. 11/01/19        Page 7-18 

 

7.59. Special Withholding 

VTA may withhold amounts from any payments otherwise due to Contractor as it determines necessary 
to cover: 

(a) Claims against Contractor arising from or in any way related to this Contract, any other 
contract between VTA and Contractor, or any other transaction or occurrence involving VTA 
and Contractor; 

(b) Defective work not remedied; 

(c) Failure of Contractor to make proper payments to any of its Subcontractors; 

(d) Failure to complete the Work in accordance with the approved Contract progress schedule. 

(e) Damage to other work or property caused by Contractor or its subcontractor of any tier. 

(f) An amount, not less than ten percent (10%) of the total progress payment, due to the failure 
to abate, within one (1) working day or immediately in cases of imminent danger, infractions 
of Contractor’s Safety Plan, CAL/OSHA, FEDERAL OSHA, ANSI or other applicable safety 
standards. 

(g) An amount not to exceed twenty percent (20%) of the total progress payment, due to four 
or more repeated infractions in a single payment period of Contractor’s Safety Plan 
CAL/OSHA, FEDERAL OSHA, ANSI and all other applicable safety standards. 

(h) Items listed in Appendix B Contracts Data Requirements List or Section 8 Technical 
Specifications that are not received within the time specified. The amount withheld may be 
ten percent (10%) of the total progress payment or $10,000, whichever is greater. 
Contractor’s failure to submit any required items may subject it to the remedies of 
Section 7.71 Termination for Default. 

(i) Any and all other circumstances in which VTA determines that it is necessary to protect its 
interests. 

Whenever VTA withholds special retention, written notice of the amount withheld and the reasons 
therefore shall be given Contractor. When Contractor removes the grounds for such withholding, VTA will 
include the amount so withheld in the next scheduled progress payment. 

7.60.  Force Account Payment 

If work is directed by VTA to be performed on a force account basis, compensation shall be made as set 
forth in this provision. Such payment shall constitute full compensation to Contractor for work directed 
to be performed on force account and no additional compensation will be allowed therefore. Labor, 
materials and equipment used in the performance of work on a force account basis shall be approved 
daily by VTA.  

7.60.1. Work Performed by Contractor 

Contractor will be paid the direct costs for labor, materials and equipment used in performing the Work 
as hereinafter provided except where agreement has been reached to pay in accordance with Section 
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7.60.7 Work Performed by Special Forces.  A markup may be added to the total of the direct costs 
computed as provided in Section 7.60.2 Labor, Section 7.60.3 Materials, and Section 7.60.4 Equipment 
Rental. The added markup shall not exceed twenty percent (20%) of the cost of labor, fifteen percent 
(15%) of the cost of material, fifteen percent (15%) of equipment rental and five percent (5%) of the cost 
of subcontractors, including trucking. 

The above markups shall constitute full compensation for all overhead costs (general overhead, bonding, 
supervision, office expenses, field office facilities, utilities, and transportation) and profit which shall be 
deemed to include all items of expense not specifically designated as cost or equipment rental in 
accordance with Section 7.60.2 Labor, Section 7.60.3 Materials, and Section 7.60.4 Equipment Rental. 

When work paid for on a force account basis is performed by forces other than Contractor's organization, 
Contractor shall reach agreement with such other forces as to the distribution of the payment made by 
VTA for such work. No additional payment therefore will be made by VTA by reason of the performance 
of the Work by a subcontractor or other forces. 

7.60.2. Labor 

Contractor will be paid the cost of labor for the workmen (including foremen when authorized by VTA) 
used in the actual and direct performance of the Work. The cost of labor, whether the employer is 
Contractor, subcontractor, or other forces, will be the sum of the following:  

• Actual Wages.  The actual wages paid shall include any employer payments to or on behalf of the 
workmen for health and welfare, pension, vacation, insurance, overtime, plus other additives in 
accordance with collective bargaining agreements 

• Labor Surcharge. To the actual wages, as defined above, will be added a Labor Surcharge as set 
forth in the State of California Department of Transportation publication entitled Labor Surcharge 
& Equipment Rental Rates, which was in effect on the date upon which the Work was 
accomplished. Said labor surcharge shall constitute full compensation for all payments imposed 
by State and Federal laws and for all other payments made to, or on behalf of, the workmen, other 
than actual wages as defined above and the actual subsistence and travel allowance. 

7.60.3. Materials 

VTA reserves the right to furnish such materials as it deems advisable, and Contractor shall have no claims 
for costs and markup on such materials. 

Only materials furnished by Contractor and necessarily used in the performance of the Work will be paid 
for by VTA. The cost of such materials will be the cost to the purchaser, whether Contractor, subcontractor 
or other forces, from the supplier thereof, except as the following are applicable: 

(a) If a cash or trade discount by the actual supplier is offered or available to the purchaser, it 
shall be credited to VTA notwithstanding the fact that such discount may not have been 
taken. 

(b) If materials are procured by the purchaser by any method which is not a direct purchase from 
and a direct billing by the actual supplier to such purchaser, the cost of such materials shall 
be deemed to be the price paid to the actual supplier as determined by VTA. No markup 
except for actual costs incurred in the handling of such materials will be permitted. 
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(c) If the materials are obtained from a supply or source owned wholly or in part by the 
purchaser, payment for these materials will not exceed the price paid by the purchaser for 
similar materials furnished from said source on contract items or the current wholesale price 
for such materials delivered to the jobsite, whichever price is lower. 

(d) If the cost of such materials is, in the opinion of VTA, excessive, then the cost of such material 
shall be deemed to be the lowest current wholesale price at which such materials are 
available in quantities concerned delivered to the jobsite, less any discounts as provided 
above. 

7.60.4. Equipment Rental 

Compensation for equipment used on force account work shall be determined from the latest schedule 
of equipment rental rates listed in the State of California, Business, Transportation and Housing Agency, 
Department of Transportation, Division of Construction Publication entitled Labor Surcharge & Equipment 
Rental Rates and in use at the time the equipment is used. The equipment rental rates listed in said 
publication shall be used regardless of ownership and any rental or other agreement, if such may exist for 
the use of such equipment entered into by Contractor. If it is deemed necessary by VTA to use equipment 
not listed in the publication, a suitable rental rate for such equipment will be established by VTA prior to 
the work being done. Contractor shall furnish any cost data which might assist VTA in the establishment 
of such rental rate. 

The rental rate paid shall include the cost of fuel, oil, lubrication, supplies, small tools, necessary 
attachments, repairs and maintenance of any kind, depreciation, storage, insurance and all incidentals. 

Any delay or overtime for equipment agreed to by VTA will be paid for in accordance with factors stated 
in the above referenced publication. 

Operators of rental equipment will be paid for as provided in Section 7.60.2 Labor. 

All equipment shall, in the opinion of VTA, be in good working condition and suitable for the purpose for 
which the equipment is to be used. 

Unless otherwise specified, manufacturer's ratings and manufacturer approved modifications shall be 
used to classify equipment for the determination of applicable rental rates. Equipment which has no direct 
power unit shall be powered by a unit of at least the minimum rating recommended by the manufacturer. 

Individual pieces of equipment or tools having a replacement value of $250 or less, whether or not 
consumed by use, shall be considered to be small tools and no payment will be made therefore. 

Rental time will not be allowed while equipment is inoperative due to breakdowns. 

7.60.5. Equipment at the Worksite 

The rental time to be paid for equipment on the Work shall be the time the equipment is in operation on 
the Work being performed, and in addition, shall include the time required to move the equipment to the 
location of the Work and return it to the original location or to another location requiring no more time 
than that required to return it to its original location, except that moving time will not be paid for if the 
equipment is used at the Worksite on other than such work. Loading and transporting costs will be 
allowed, in lieu of moving time, when the equipment is moved by means other than its own power, except 
that no payment will be made if the equipment is used at the Worksite on other than such Work.  
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The following shall be used in computing the rental time of equipment on the Work: 

• When hourly rates are listed, less than 30 minutes of operation shall be considered to be one-half 
hour of operation. 

• When daily rates are listed, less than 4 hours of operation shall be considered to be one-half day 
of operation.  

7.60.6. Equipment Not at the Worksite 

For the use of equipment moved onto the Worksite and used exclusively for work paid for on a force 
account basis Contractor will be paid the rental rates as determined in Section 7.60.4 Equipment Rental, 
and for the cost of transporting the equipment to the location of the Work and its return to its original 
location, all in accordance with the following provisions: 

• The original location of the equipment to be hauled to the location of the Work shall be agreed 
to by VTA in advance. 

• VTA will pay the cost of loading and unloading such equipment. 

• The cost of transporting equipment in low bed trailers shall not exceed the hourly rates listed in 
the State of California Department of Transportation publication entitled Labor Surcharge & 
Equipment Rental Rates. 

• The cost of transporting equipment shall not exceed the applicable minimum established rates of 
the Public Utilities Commission. 

The rental period shall begin at the time the equipment is unloaded at the site of the Work, shall include 
each day that the equipment is at the site of the Work, excluding Saturdays, Sundays, and VTA holidays 
unless the equipment is used to perform the Work on such days, and shall terminate at the end of the day 
on which VTA directs Contractor to discontinue the use of such equipment. The rental time to be paid per 
day will be in accordance with the following: 

 Hours of Hours to 
 Operation be paid 

 0 .................................................................. 4  
 0.5 .......................................................... 4.25 
 1 ............................................................... 4.5 
 1.5 .......................................................... 4.75 
 2 .................................................................. 5 
 2.5 .......................................................... 5.25 
 3 ............................................................... 5.5 
 3.5 .......................................................... 5.75 
 4 .................................................................. 6 
 4.5 .......................................................... 6.25 
 5 ............................................................... 6.5 
 5.5 .......................................................... 6.75 
 6 .................................................................. 7 
 6.5 .......................................................... 7.25 
 7 ............................................................... 7.5 
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 7.5 .......................................................... 7.75 
 8 .................................................................. 8 
 Over 8 .................. Actual hours in operation 

The hours to be paid for equipment which is operated less than 8 hours due to breakdowns, shall not 
exceed 8 less the number of hours the equipment is inoperative due to breakdowns. 

When hourly rates are listed, less than 30 minutes of operation shall be considered to be one-half hour of 
operation. When daily rates are listed, payment for one-half day will be made if the equipment is not 
used. If the equipment is used, payment will be made for one day. The minimum rental time to be paid 
for the entire rental period on an hourly basis shall not be less than 8 hours or if on a daily basis shall not 
be less than one day. 

Should Contractor desire the return of the equipment to a location other than its original location, VTA 
will pay the cost of transportation in accordance with the above provisions, provided such payment shall 
not exceed the cost of moving the equipment to the Work. 

Payment for transporting, and loading and unloading equipment, as provided above, will not be made if 
the equipment is used on the Work in any other way than upon Work paid for on a force account basis 

When work, other than work specifically designated as Work in the Contract Documents, is to be paid for 
on a force account basis and VTA determines that such work requires Contractor to move equipment onto 
the Worksite which could not reasonably have been expected to be needed in the performance of the 
Contract, payment for the use of such equipment at equipment rental rates in excess of those listed as 
applicable for the use of such equipment will be made subject to the following additional conditions: 

• VTA shall specifically approve the necessity for the use of particular equipment on such Work. 

• Contractor shall establish to the satisfaction of VTA that such equipment cannot be obtained from 
its normal equipment source or sources and those of its subcontractors. 

• Contractor shall establish to the satisfaction of VTA that the proposed equipment rental rate for 
such equipment from its proposed source is reasonable and appropriate for the expected period 
of use. 

• VTA shall approve the equipment source and the equipment rental rate to be paid by VTA before 
Contractor begins work involving the use of said equipment. 

7.60.7. Work Performed by Special Forces or Other Special Services 

When VTA and Contractor, by mutual agreement, determine that a special service or an item of work 
cannot be performed by the forces of Contractor, or those of any of its subcontractors, such service or 
work item may be performed by a specialist. Payment for such service or item of work, performed by a 
specialist on the basis of the current market price thereof, may be accepted without complete itemization 
of labor, material, and equipment rental costs when it is impracticable and not in accordance with the 
established practice of the special service industry to provide such complete itemization. 

In those instances wherein a Contractor is required to perform work necessitating a fabrication or 
machining process in a fabrication or machine shop facility away from the jobsite, the charges for that 
portion of the Work performed in such a facility, may, by mutual agreement, be accepted as a specialist 
billing. 
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In lieu of the percent markups provided above in Section 7.60.1 Work Performed by Contractor, a markup 
not to exceed fifteen percent (15%) will be added to the specialist price, less a credit to VTA for any cash 
or trade discount offered or available, whether or not such discount may have been taken.  

7.60.8. Owner-Operated Equipment 

When “Owner-Operated Equipment” is used to perform work to be paid on a force account basis, 
Contractor will be paid for the equipment and operator, as follows: 

• Payment for the Equipment will be made in accordance with Section 7.60.4 Equipment Rental. 

• Payment for the cost of labor and subsistence or travel allowance will be made at the rates paid 
by Contractor to other workmen operating similar equipment already on the project or, in the 
absence of such other workmen, at the rates for such labor established by collective bargaining 
agreements for the type of workmen and location of the Work, whether or not the "Owner-
Operator" is actually covered by such an agreement. A labor surcharge will be added to the cost 
of labor described herein, in accordance with the provisions of Subsection entitled “Labor 
Surcharge.” 

• To the direct cost of equipment rental and labor, computed as provided herein, will be added the 
markups for labor and equipment rental as provided in Section 7.60.1 Work Performed by 
Contractor. 

If, at any time after Contractor commences the force account work, a method of compensation other than 
that specified in this Section 7.60 has been agreed upon for the force account work or a portion of such 
work, such compensation shall be made in accordance with such agreement. 

Contractor shall keep accurate daily records of the actual cost to Contractor for all work performed 
pursuant to this Section 7.60 and shall make them available to VTA upon reasonable notice and request. 
Such records shall be maintained in such a manner so as to be completely discernible from records 
associated with the basic Contract scope. 

7.61. Prompt Payment 

7.61.1. Prompt Payment to Contractor 

Public Contract Code Section 20104.50 requiring prompt payment to Contractors is applicable to this 
Contract. Undisputed and properly submitted payment requests shall be paid within thirty (30) days of 
receipt by VTA. Any undisputed and properly submitted payment request not paid within thirty (30) days 
shall accrue interest at the legal rate set forth in Code of Civil Procedure Section 685.010. 

7.61.2. Payment to Subcontractors 

Contractor shall adhere to all federal and California prompt payment laws and regulations including 
Business and Professions Code Section 7108.5 requiring Contractor to pay subcontractors within seven 
(7) days of receipt of each progress payment to the extent of each subcontractor’s interest therein, unless 
otherwise agreed to in writing between Contractor and the subcontractor. 

Any violation of this provision shall subject Contractor or subcontractor to the penalties, sanctions and 
other remedies specified in Section 7108.5 of the California Business and Professions Code. This 
requirement shall not be construed to limit or impair any contractual, administrative, or judicial remedies 
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otherwise available to Contractor or subcontractor in the event of a dispute involving late payment or 
nonpayment by Contractor or deficient subcontract performance, or noncompliance by a subcontractor.   

This provision applies to all contractors and subcontractors. 

Contractor must include in its subcontract language a provision that it will use appropriate alternative 
dispute resolution mechanisms to resolve any payment disputes with subcontractors or suppliers. 

Any subcontract entered into as a result of this Contract shall contain all of the provisions of this section. 

7.62. Reserved  

7.63. Reserved 

CONTRACT MODIFICATIONS, DISPUTES AND CLAIMS 

7.64. Reserved   

7.65. Change Requests and Change Notices 

7.65.1. Change Request 

Contractor may make a written request to VTA to modify the Contract (Change Request) based upon the 
receipt of, or the discovery of information that changes the scope, price, schedule, level of performance, 
or other facet of the Contract. 

Contractor shall deliver a document entitled “Change Request” to VTA within thirty (30) days after receipt 
of, or the discovery of, information (other than receipt of a “Change Notice”) that Contractor believes will 
cause a change to the scope, price, schedule, level of performance, or other facet of the Contract. Upon 
receipt of a Change Notice, Contractor shall follow the procedures of Section 7.65.2 Change Notice. All 
Change Requests, and any Claims based thereon including any request or claim for cumulative impact 
costs shall be deemed waived unless a Change Request is delivered to VTA within the thirty (30) calendar 
days specified herein. 

The Change Request shall include information necessary to substantiate the effect of the change and any 
impacts to the Work, including any change in schedule or Contract Price, and shall include all existing 
documentation or a description of anticipated documentation. In addition, the Change Request shall 
contain a detailed description of the proposed adjustment to the Contract Price or currently approved 
progress schedule, or both, and shall reference any other provisions of the Contract that will require 
modification because of the change. If a Change Request proposes an adjustment in the Contract Price, 
upon request of VTA, Contractor shall submit a complete breakdown of costs including detailed pricing 
and back up information for all work and any impacts thereto contemplated by the change.  

The unavailability of all information necessary to quantify the change shall not excuse the timely 
submission of the Change Request. Contractor shall supplement the Change Request with additional 
information or documentation, as it becomes available. If VTA has not received sufficient substantiating 
documentation or information within a reasonable time after receipt of the Change Request, such 
insufficiency may be grounds to deny the Change Request. 
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If a Change Request or portions thereof are acceptable to VTA, VTA will issue a Contract Change Order 
consistent therewith. If a Change Request or portions thereof are not acceptable to VTA, VTA shall notify 
Contractor in writing. 

Any request by Contractor to modify the Contract must first be submitted to VTA and proceed as a Change 
Request pursuant to these provisions. Contractor may submit the matter as a Claim pursuant to 
Section 7.68 Claims and Claim Resolution only if: (i) the Change Request has been denied by VTA in whole 
or in part; or (ii) the Change Request has not been resolved within ninety (90) days after receipt by VTA. 

In the event of a dispute, Contractor shall proceed with the Work without delay, as directed by VTA. 

7.65.2. Change Notices 

VTA may, at any time during performance of the Contract notify Contractor of changes to the Contract by 
issuing a Change Notice to that effect. Contractor shall, within fifteen (15) days after receipt of such 
Change Notice, provide to VTA a written response identifying any proposed adjustment in Contract Price, 
including any adjustment for cumulative impact costs and schedule to perform the changes identified in 
the Change Notice, unless another time period for response is specified in the Change Notice. Upon 
request of VTA, Contractor shall submit a complete breakdown of costs including detailed pricing 
information and backup for all work and any impacts thereto caused by the change. VTA shall then issue 
an appropriate change order. 

If VTA directs Contractor to perform additional work, the basis for compensation for such work shall be 
either: 1) increase in quantity of a Contract Item(s), 2) negotiated lump sum price, 3) unit prices mutually 
agreed upon under the Schedule of Values, or 4) force account, as determined by VTA. The markups 
described in Section 7.60.1 Work Performed by Contractor shall be the maximum allowed for all 
additional work directed by VTA. 

VTA retains the right to direct Contractor to complete a portion of the Work at a time different than that 
specified in the Contract or reflected in the currently approved progress schedule.  Such direction will be 
in writing and will provide for an equitable adjustment in the compensation to be paid to Contractor, if 
any. If such direction modifies the amount of compensation or time required for the completion of the 
Work, an appropriate change order will be issued. 

If Contractor and VTA cannot agree on the appropriate adjustment to the Contract Price or schedule, 
Contractor may either accept VTA’s determination or identify and submit the matter as a Claim pursuant 
to the provisions of Section 7.68 Claims and Claim Resolution.  In the event of a dispute, Contractor shall 
proceed with the Work without delay as directed by VTA. 

7.66. Change Order 

A change order is a written document issued by VTA, that: 

• Changes the Total Contract Price, as modified by any previously executed change orders, or 

• Alters the scope of Work under the Contract, or 

• Alters the schedule for performance of the Work under the Contract as set forth in the currently 
approved schedule, or 

• Makes any other change to the Contract, or makes a combination of any of the aforementioned 
Contract changes. 
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7.67. Differing Site Conditions 

7.67.1. Reserved 

7.67.2. Notice of Differing Conditions 

Contractor shall promptly and before such conditions are disturbed, notify VTA at the site differing 
materially from those indicated in the Contract, or unknown physical conditions at the site, of any unusual 
nature, differing materially from those ordinarily encountered and generally recognized as inherent in 
work of the character provided for in this Contract. 

All Change Requests involving differing site conditions and any Claims based thereon shall be deemed 
waived unless Contractor has given written notice before the conditions are disturbed as specified herein. 

VTA will, as soon as practicable, investigate or cause to be investigated the items noted by Contractor and, 
if it is determined that such conditions do materially so differ and cause an increase or decrease in 
Contractor’s cost of or time required for the performance of any part of the Work under the Contract, 
whether or not changed as a result of such conditions, an equitable adjustment will be made and the 
Contract modified. 

7.68. Claims and Claim Resolution 

As required by law, VTA sets forth the provisions of Public Contract Code section 9204, which apply to all 
claims by a contractor in connection with a public works project.   

7.68.1. Claim Defined 

“Claim” means a separate demand by Contractor, sent by registered mail or certified mail with return 
receipt requested for:  

• A time extension, including, without limitation, for relief from damages or penalties for delay 
assessed by a VTA under a contract for a public works project; 

• Payment by VTA of money or damages arising from work done by, or on behalf of, Contractor 
pursuant to the Contract and payment for which is not otherwise expressly provided or to which 
the claimant is not otherwise entitled to; or  

• Payment of an amount that is disputed by VTA. 

7.68.2. Claim Requirements 

Claim requirements are as follows: 

(a) Any submittal intended by Contractor to be evaluated by VTA as a Claim shall be entitled 
“Claim” 

(b) All Claims must be submitted by Contractor within thirty (30) days after the date of the event 
giving rise to the Claim, such as, for example, the denial by VTA of a Change Request, the 
failure of VTA to respond to a Change Request within ninety (90) days after receipt of required 
substantiating information and documentation, or the issuance by VTA of a disputed Change 
Order. Any Claim not submitted within the specified thirty (30) days is waived. 
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(c) Claims must be in writing and must be submitted with all documents reasonably necessary to 
substantiate the Claim. A Claim must state in as much detail as possible the basis for the Claim 
and the additional compensation or extra time to which Contractor believes it is entitled. If 
the Claim is silent regarding entitlement to extra time, Contractor is not entitled to any extra 
time in connection with the Claim. If the Claim is silent regarding additional compensation, 
Contractor is not entitled to any additional compensation in connection with the Claim. 

(d) Contractor must notify VTA promptly in writing of any changes in its estimates of additional 
compensation or extra time, and the notification must state the reasons for the changes. 

(e) All Claims and any amendments thereto shall include the fully executed certification set forth 
below. Any Claim submitted without a fully executed certification shall be rejected by VTA 
and returned to Contractor. 

I,________________, BEING THE____________________(MUST BE AN OFFICER) 
OF__________________________(CONTRACTOR), DECLARE UNDER PENALTY 
OF PERJURY UNDER THE LAWS OF THE STATE OF CALIFORNIA, AND DO 
PERSONALLY CERTIFY AND ATTEST THAT I HAVE THOROUGHLY REVIEWED 
THE ATTACHED CLAIM FOR ADDITIONAL COMPENSATION AND/OR 
EXTENSION OF TIME, AND KNOW ITS CONTENTS, AND SAID CLAIM IS MADE 
IN GOOD FAITH; THE SUPPORTING DATA IS TRUTHFUL AND ACCURATE; 
THAT THE AMOUNT REQUESTED ACCURATELY REFLECTS THE CONTRACT 
ADJUSTMENT FOR WHICH CONTRACTOR BELIEVES THE OWNER IS LIABLE; 
AND, FURTHER, THAT I AM FAMILIAR WITH CALIFORNIA PENAL CODE 
SECTION 72 AND CALIFORNIA GOVERNMENT CODE SECTION 12650 ET SEQ, 
PERTAINING TO FALSE CLAIMS, AND FURTHER KNOW AND UNDERSTAND 
THAT SUBMISSION OR CERTIFICATION OF A FALSE CLAIM MAY LEAD TO 
FINES, IMPRISONMENT, AND/OR OTHER SEVERE LEGAL CONSEQUENCES. 

By________________________________ 

(f) Contractor may not file any Claims after the date of final payment. 

7.68.3. Claim Review 

VTA will conduct a reasonable review of the claim and respond in writing to Contractor’s Claim within 
forty-five (45) calendar days after VTA’s receipt of the Claim. 

VTA’s written response will identify what portion of the Claim is disputed and what portion is undisputed.   

VTA and Contractor may, by mutual agreement extend the time period for VTA’s review and response to 
the Claim.   

If VTA needs approval from its governing body to provide Contractor a written statement identifying the 
disputed portion and the undisputed portion of the claim, and the governing body does not meet within 
the 45 days or within the mutually agreed to extension of time following receipt of a claim sent by 
registered mail or certified mail, return receipt requested, the public entity shall have up to three days 
following the next duly publicly noticed meeting of the governing body after the 45-day period, or 
extension, expires to provide the claimant a written statement identifying the disputed portion and the 
undisputed portion. 
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7.68.4. Payment of Undisputed Portion 

Any payment due on an undisputed portion of the claim shall be processed and made within 60 days after 
VTA issues its written statement.  If VTA fails to issue a written statement within the time specified or 
agreed, Section 7.68.5 Meet and Confer will apply.   

7.68.5. Meet and Confer 

If Contractor disputes VTA’s written response, or if VTA fails to respond to a Claim within the time 
prescribed, Contractor may so notify VTA, in writing, either within fifteen (15) days of receipt of VTA’s 
response or within fifteen (15) days of VTA’s failure to respond within the time prescribed, respectively, 
and demand an informal conference to meet and confer for settlement of the issues in dispute. Upon a 
demand, VTA shall schedule a meet and confer conference within thirty (30) days for settlement of the 
dispute. 

Within 10 working days following the conclusion of the meet and confer conference, if the Claim or any 
portion of the Claim remains in dispute, VTA shall provide Contractor a written statement identifying the 
portion of the Claim that remains in dispute and the portion that is undisputed.  

Any payment due on the undisputed portion of the Claim following the meet-and-confer conference shall 
be processed and made within 60 days after VTA issues its written statement.  

Any disputed portion of the Claim, as identified by Contractor in writing, shall be submitted to nonbinding 
mediation, with VTA and Contractor sharing the associated costs equally. VTA and Contractor shall 
mutually agree to a mediator within 10 working days after the disputed portion of the claim has been 
identified in writing. If the parties cannot agree upon a mediator, each party shall select a mediator and 
those mediators shall select a qualified neutral third party to mediate with regard to the disputed portion 
of the Claim. Each party shall bear the fees and costs charged by its respective mediator in connection 
with the selection of the neutral mediator. If mediation is unsuccessful, the parts of the Claim remaining 
in dispute shall be subject to all other applicable contractual and legal provisions. 

For purposes of this Section 7.68.5, mediation includes any nonbinding process, including, but not limited 
to, neutral evaluation or a dispute review board, in which an independent third party or board assists the 
parties in dispute resolution through negotiation or by issuance of an evaluation. Any mediation utilized 
shall conform to the timeframes in this Section 7.68.5. 

Following the meet and confer conference, if the Claim or any portion remains in dispute, Contractor may 
file a Government Code claim as provided in Chapter 1 (commencing with Section 900) and Chapter 2 
(commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code. For purposes 
of those provisions, the running of the period of time within which a Government Code claim must be 
filed shall be tolled from the time Contractor submits its written Claim pursuant to the above provisions 
until the time the Claim is denied as a result of the meet-and-confer process, including any period of time 
utilized by the meet-and-confer process. 

The above procedures do not apply to Government Code claims for tort damages and are not intended, 
and shall not be construed, to change the time for filing such claims. 

7.68.6. Inaction Deemed Rejection 

Failure by VTA to respond to a Claim within the time periods described in this Section 7.68 or to otherwise 
meet the time requirements of Public Contract Code Section 9204 shall result in the claim being deemed 
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rejected in its entirety. A Claim that is denied by reason of VTA’s failure to have responded to a Claim, or 
its failure to otherwise meet the time requirements of Public Contract Code section 9204, shall not 
constitute an adverse finding with regard to the merits of the claim or the responsibility or qualifications 
of the claimant. 

7.68.7. Subcontractor Claims 

If a subcontractor or a lower tier subcontractor lacks legal standing to assert a claim against VTA because 
privity of contract does not exist, Contractor may present to VTA a Claim on behalf of a subcontractor or 
lower tier subcontractor. A subcontractor may request in writing, either on his or her own behalf or on 
behalf of a lower tier subcontractor, that Contractor present a Claim for work which was performed by 
the subcontractor or by a lower tier subcontractor on behalf of the subcontractor. The subcontractor 
requesting that the Claim be presented to VTA shall furnish reasonable documentation to support the 
claim. Within 45 days of receipt of this written request, Contractor shall notify the subcontractor in writing 
as to whether Contractor presented the claim to the public entity and, if the original contractor did not 
present the claim, provide the subcontractor with a statement of the reasons for not having done so. 

7.68.8. Waivers of Rights under Public Contract Code Section 9204 

A waiver of the rights granted by Public Contract Code Section 9204 is void and contrary to public policy, 
provided, however, that (1) upon receipt of a Claim, the parties may mutually agree to waive, in writing, 
mediation and proceed directly to the commencement of a civil action or binding arbitration, as 
applicable; and (2) VTA may prescribe reasonable change order, claim, and dispute resolution procedures 
and requirements in addition to the provisions of this section, so long as the contractual provisions do not 
conflict with or otherwise impair the timeframes and procedures set forth in this section. 

7.68.9. Procedures for Civil Actions 

As required by law VTA sets forth below the provisions of Public Contract Code Section 20104.4, which 
applies to civil actions filed to resolve claims of $375,000 or less: 

(a) Within 60 days, but no earlier than 30 days, following the filing of responsive pleadings, the 
court shall submit the matter to nonbinding mediation unless waived by mutual stipulation of 
both parties. The mediation process shall provide for the selection within 15 days by both 
parties of a disinterested third person as mediator, shall be commenced within 30 days of the 
submittal, and shall be concluded within 15 days from the commencement of the mediation 
unless a time requirement is extended upon a good cause showing to the court or by 
stipulation of both parties. If the parties fail to select a mediator within the 15-day period, any 
party may petition the court to appoint the mediator. 

(b) (1) If the matter remains in dispute, the case shall be submitted to judicial arbitration 
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code of 
Civil Procedure, notwithstanding Section 1141.11 of that code. The Civil Discovery Act (Title 4 
commencing with Section 2016.0103 of Part 4 of the Code of Civil Procedure) shall apply to 
any proceeding brought under this subdivision consistent with the rules pertaining to judicial 
arbitration.   

 (2) Notwithstanding any other provision of law, upon stipulation of the parties, arbitrators 
appointed for purposes of this article shall be experienced in construction law, and, upon 
stipulation of the parties, mediators and arbitrators shall be paid necessary and reasonable 
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hourly rates of pay not to exceed their customary rate, and such fees and expenses shall be 
paid equally by the parties, except in the case of arbitration where the arbitrator, for good 
cause, determines a different division. In no event shall these fees or expenses be paid by state 
or county funds. 

 (3)  In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the 
Code of Civil Procedure, any party who after receiving an arbitration award requests a trial de 
novo but does not obtain a more favorable judgment shall, in addition to payment of costs 
and fees under that chapter, pay the attorney’s fees of the other party arising out of the trial 
de novo. 

(c) The court may, upon request by any party, order any witnesses to participate in the mediation 
or arbitration process. 

However, unless otherwise agreed to by VTA and Contractor in writing, the mediation conducted pursuant 
to this section shall excuse any further obligation under Section 20104.4 to mediate after litigation has 
been commenced. 

The above claims procedures are also subject to Public Contract Code § 20104.6, which provides: 
(a) No local agency shall fail to pay money as to any portion of a claim which is undisputed except 

as otherwise provided in the Contract. 
(b) In any suit filed under Section 20104.4, the local agency shall pay interest at the legal rate on 

any arbitration award or judgment. The interest shall begin to accrue on the date the suit is 
filed in a court of law. 

SUSPENSION OF WORK, CONTRACT TERMINATION 

7.69. Suspension of Work 

In addition to the right of VTA to suspend Work under any other provision of this Contract, VTA may 
require Contractor to suspend all or part of the Work called for by this Contract at any time for up to 
ninety (90) days after a written Suspension Order is delivered to Contractor, and for any further period to 
which the parties may agree. The Suspension Order shall include the following: 

• A clear description of the Work to be suspended; 
• Guidance as to the action to be taken on subcontracts; and 
• Other requests for minimizing costs.  

Upon receipt of a Suspension Order, Contractor shall comply with its terms immediately and take all 
reasonable steps to minimize cost allocable to the Work covered by the Order during the period of work 
stoppage. Within the period specified by the Order, or within any extension of that period to which the 
parties may agree, VTA may: 

• Terminate the Work covered by the Order as set forth in this section.  
• Cancel the Suspension Order; or  
• Allow the period of the Suspension Order to expire.  

Contractor shall resume work upon the cancellation or expiration of a Suspension Order. An equitable 
adjustment shall be made in the Work scope, Contract Price, or Contract time, as appropriate, and the 
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Contract shall be modified in writing in accordance with this section and Section 7.32 Excusable Delays 
and Extensions of Time if:  

• The Suspension Order results in an increase in the time required for, or in Contractor's cost 
properly allocable to, the performance of any part of this Contract; and 

• Contractor asserts a claim for an adjustment within thirty (30) days after the end of the period of 
work stoppage; and  

• The Suspension Order was not caused by Contractor's default or other act or omission within the 
control or responsibility of Contractor.  

In preparation for and during suspensions of work, Contractor shall take every reasonable precaution to 
prevent damage to or deterioration of the Work. Contractor shall repair or replace, at no cost to VTA, 
Work that is damaged or deteriorated during a work suspension due to Contractor's failure to comply 
with this duty. If VTA determines that Contractor is not taking reasonable precautions and Contractor fails 
to take the corrective action within five days after written notice from VTA, VTA may cause such action to 
be taken and recover the reasonable cost thereof from Contractor. 

7.70. Termination for Convenience or in the Public Interest 

VTA may terminate the performance of Work in whole or in part at any time by written notice to 
Contractor if VTA determines that termination is in the best interest of VTA or the public. If performance 
of Work is so terminated, Contractor shall be entitled to payment for all Work performed acceptably and 
to payment for all acceptable goods or services ordered by and delivered to Contractor before 
termination, provided that Contractor provides a final itemized invoice, including all necessary 
documentation to substantiate all costs incurred, for the above amounts within thirty (30) days after 
receiving the termination notice. 

7.71. Termination for Default 

7.71.1.  Events or Conditions 

Contractor is in default under the Contract upon the occurrence of any one or more of the following events 
or conditions: 

(a)  Contractor does not promptly begin the Work under the Contract Documents; or 

(b)  Contractor does not perform the Work in accordance with the Contract Documents, including: 
(i) conforming to applicable standards set forth therein in designing and/or constructing the 
Project, (ii) providing schedules or other documentation required by the Contract Documents, 
or (iii) refuses to remove and replace rejected materials or unacceptable Work; or 

(c)  Contractor discontinues the prosecution of the Work (exclusive of work stoppage due to 
termination or suspension of the Work by VTA), does not prosecute the Work within the 
schedule, or prosecutes the Work so as to endanger the performance of this Contract in 
accordance with its terms; or 

(d)  Contractor does not resume performance of Work which has been suspended or stopped, 
within a reasonable time after receipt of notice from VTA to do so or (if applicable) after 
cessation of the event preventing performance; or 
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(e)  Contractor becomes insolvent, or generally does not pay its debts as they become due, or 
admits in writing its inability to pay its debts or makes an assignment for the benefit of 
creditors; or 

(f)  Insolvency, receivership, reorganization or bankruptcy proceedings are commenced by or 
against Contractor; or 

(g)  Any representation or warranty made by Contractor in the Contract Documents or any 
certificate, schedule, instrument or other document delivered by Contractor pursuant to the 
Contract Documents is false or materially misleading when made; or 

(h)  Contractor breaches any agreement, representation or warranty contained in the Contract 
Documents; or 

(i)  Contractor assigns or transfers the Contract Documents or any right or interest herein, except 
as expressly permitted by the Contract Documents; or 

(j)  Contractor does not discharge or obtain a stay of any final judgment(s) or order for the 
payment of money against it in excess of $25,000 in the aggregate arising out of the 
prosecution of the Work (provided that for purposes hereof posting of a bond in the amount 
of 125 percent of such judgment or order shall be deemed an effective stay); or 

(k)  Contractor does not, absent a valid dispute, make payment when due for labor, equipment 
or materials in accordance with its agreements with Subcontractors and applicable law; or 

(l)  Contractor fails reasonably to comply with any instructions of VTA consistent with the 
Contract Documents; or 

(m) Contractor violates any laws, regulations and ordinances, or order of any government entity 
applicable to Contractor, the Work, or the Contract; or 

(n)  Contractor does not provide and maintain the Payment Bonds and insurance as required 
hereunder; or  

(o)  Contractor or one of its subcontractors causes, through its negligence, gross negligence, 
recklessness, or willful misconduct, death or grievous bodily injury to any person or property 
damage in excess of $25,000; or 

(p)  Contractor does not defend or indemnify any party that Contractor is obligated to defend or 
indemnify under the Contract Documents; or  

(q)  Contractor offers or gives any improper consideration, in any form, either directly or through 
an intermediary, to any VTA director, officer, employee, contractor, or authorized 
representative, with the intent of securing the Contract or the making of any determination 
with respect to Contractor’s performance of the Work; or  

(r)  Contractor is placed on the California State Labor Commissioner’s list of debarred contractors 
pursuant to Labor Code §1771.1 or §1771.7; or  

(s)  Contractor or any of its directors, members, officers, partners, principals, employees, or any 
Contractor’s representative is convicted for a violation of any Law related to Contractor’s 
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obligations under the Contract, including without limitation, in connection with the Work, 
goods supplied, payments to be made, or Claims submitted 

7.71.2. Notice and Procedures 

Contractor and its Surety are entitled to seven (7) days’ notice and opportunity to cure any breach 
described in Sections 7.71.1 (a) through (d) and (i) through (l), and any non-material breach described 
in Sections 7.71.1 (h) or (m).  Contractor and its Surety are entitled to three (3) days’ notice and 
opportunity to cure any breach described Sections 7.71.1 (n) and (p).  Except as specified above, 
Contractor and its Surety have no right to notice or opportunity to cure with respect to any breach 
described in Sections 7.71.1 (e), (f), (g), (h) (m), (o), or (q) through (s).  If Contractor is unable to cure the 
applicable default within the time period specified, but in VTA’s reasonable determination (i) Contractor 
has diligently and continuously undertaken efforts to cure such default, and (ii) such failure to cure is 
beyond the control of Contractor, VTA may extend the cure period in accordance with its discretion. 

If any breach described in Sections 7.71.1 (a) through (s) is not subject to cure or is not cured within the 
period (if any) specified, VTA may declare that an “Event of Default” has occurred and notify Contractor 
to discontinue the Work. The declaration of an Event of Default must be in writing and given to Contractor 
and Surety.  In addition to all other rights and remedies provided by law or equity and such rights and 
remedies as are otherwise available under the Contract, VTA may assume any of Contractor’s 
subcontracts, appropriate any or all materials and equipment on the Worksite and any or all work product, 
including plans and specifications, as may be suitable and acceptable, and may direct the Surety to 
complete the Contract or may enter into an agreement for the completion of the Contract according to 
the terms and provisions hereof with another contractor or the Surety, or use such other methods as may 
be required for the completion of the Contract, including completion of the Work by VTA.  Upon 
completion of such work, Contractor is entitled to return of all unused materials and its equipment, tools 
and appliances, except that there shall be no claim on account of usual and ordinary depreciation, loss, or 
wear and tear. 

If Contractor's right to proceed is so terminated, Contractor shall not be entitled to receive any further 
payment until the Work is completed. Contractor and its surety(s) shall be liable to VTA for any additional 
costs of completion of the Work, including compensation for additional managerial and administrative 
services, plus liquidated damages accruing under the terms of this Contract from the Contract completion 
date, as extended by authorized time extensions, to the date of final completion. 

If, after termination for failure to fulfill contract obligations, it is determined that Contractor was not in 
default, the rights and obligations of the parties shall be the same as if the termination had been issued 
for the convenience of VTA. 

7.72. Contractor’s Duties Upon Termination 

Immediately after receipt of a notice of termination, either for default or convenience (Notice of 
Termination), Contractor shall: 

• Stop work under the Contract on the date and to the extent specified in the Notice of Termination; 

• Place no further orders or subcontracts for materials, services, or facilities, except as may be 
necessary for completion of such portion of the Work under the Contract as is not terminated; 
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• Assign to VTA in a manner, at the times, and to the extent directed by VTA, all of the right, title, 
and interest of Contractor under the orders and subcontracts as designated by VTA; 

• Terminate all other orders and subcontracts to the extent that they relate to the performance of 
Work terminated by the Notice of Termination; and 

• Assign to VTA in a manner, at the times, and to the extent directed by VTA, all of the remaining 
right, title, and interest of Contractor under the orders and subcontracts so terminated. 

WARRANTY PROVISIONS 

7.73. Warranty 

It is a condition of this Contract that the equipment, materials or design furnished, and workmanship 
performed by Contractor or any subcontractor or supplier at any tier, shall conform to the requirements 
of this Contract and shall be free of any defect. Neither inspection, testing and acceptance by VTA of such 
equipment, materials, design or work performed, partial or final payment, nor any provisions of the 
Contract relieves Contractor from responsibility for any latent defect, gross mistakes or fraud.  Contractor 
and its surety(s) warrant all equipment, materials, design and workmanship for a period of one (1) year 
from the date of final acceptance by VTA of all, or, in VTA’s sole discretion, a discrete portion of the Work. 
Contractor shall extend to VTA any warranty from a subcontractor or supplier that exceeds the above 
warranty period.  If additional or varying guarantees are required, they will be specified in Section 6 
Special Conditions of this Contract. VTA retains the right, at its sole discretion, to assign to a third Party 
any warranty received under this Contract. 

7.74. Warranty Work 

Contractor is responsible for all warranty-covered repair work during the warranty period as specified 
above.  Contractor shall provide at its own expense all spare parts and tools required for repairs. To the 
extent practicable, VTA will allow Contractor or its Authorized Representative to perform such work. 
When warranty repairs are required, VTA and Contractor's Authorized Representative must confer on the 
most appropriate remedy to be performed within a reasonable time.  If Contractor fails to remedy any 
failure or defect within a reasonable time, VTA shall have the right to replace, repair, or otherwise remedy 
the failure or defect at Contractor’s expense.  At its discretion, VTA may also perform such work if it deems 
necessary to do so to meet its operational commitments or other requirements. Contractor shall 
reimburse VTA for all expenses for such work including materials and labor.  The hourly shop labor rates 
shall be based on VTA’s current labor cost accounting system.  Contractor shall reimburse VTA for such 
work within sixty (60) days of receipt of warranty claim.  

7.75. Warranty on Repaired or Replaced Parts 

Contractor warrants any materials, parts or components which are used for replacement under the initial 
warranty period again for the total original warranty period of the replaced particular material, part or 
component. 

7.76. Systematic Failures 

In the event that, during the warranty period, repairs or modifications necessitated by defective design, 
material, or workmanship occur to an extent in excess of ten percent (10%) of the components used for 
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the same function in the same assembly or subsystem purchased under this Contract, Contractor shall 
promptly furnish all necessary labor and material to effect such repairs and modifications for every system 
delivered under the Contract under the terms and conditions outlined, including systems in which the 
item has not yet failed. When requested by VTA, Contractor will be required to provide a written failure 
analysis report for defective products supplied under this Contract and which occurred during the 
warranty period. The report shall be received by VTA within forty-five (45) days from the date of request. 

 

 

 



 Painting Services for all VTA Facilities 
Contract M20097 

 
 

 

Santa Clara Valley Transportation Authority  Section 7 - General Conditions 
00_10_00  Rev. 11/01/19        Page 36 

 
 
 
 
 
 
 
 
 

[This Page Intentionally Left Blank] 
 

 



 Painting Services for all VTA Facilities 
Contract M20097 

 
 

 

Santa Clara Valley Transportation Authority  Section 8 – Technical Specifications 
1. 01 10 00 Summary of Work                                                                                                                          Page 1 

SECTION 8 TECHNICAL SPECIFICATIONS 

The Technical Specifications are provided in the following pages.  
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DIVISION 1 – GENERAL REQUIREMENTS 

SECTION 01 10 00 SUMMARY OF WORK  

PART I - GENERAL 

1.01 DESCRIPTION:  

A. The Work, as defined in Section 1.3 of the Contract Documents, is more fully described in 
these Technical Specifications. 

B. Contractor will perform ongoing painting, repair, and remodeling services at the VTA facilities. 
All of the Work will be performed on an on-call basis (“On-Call”), meaning that VTA may 
request painting, repair, or remodeling services at any time. 

C. Any On-Call type of Work performed under this Contract will be authorized via the issuance of 
a written Work Order or vis fixed price proposal.   

D. This Contract is formatted as an estimated value contract, meaning that VTA does not 
guarantee a minimum number of Work Orders to be issued hereunder. VTA has set aside a 
fixed amount of funding on an annual basis for the Work contained herein. VTA will spend a 
portion of or all the funding allotted per year at the discretion of the assigned VTA Authorized 
Representative.  

Contractor shall provide hourly labor rates on Bid Form #1. Call-Outs will be billed either on a 
fixed price basis as described in Proposals or on a time and materials basis as agreed to in the 
Contract. 

1.02 NOT USED 

1.03 PROTECTING EXISTING FACILITIES AND LANDSCAPING 

A. Contractor shall adequately protect all existing facilities, structures, materials, landscape, 
piping, supply, and electrical systems. Any facility, asset, structure, utility, and/or landscaping 
damaged by any operation of Contractor, or his sub-contractor, as determined by VTA, shall be 
replaced or repaired by Contractor at Contractor’s sole expense. As necessary for particular 
types of work, Contractor shall supply a Traffic & Pedestrian Safety Plan (“Safety Plan”) that 
will encompass all appropriate items from paragraphs C & D under this section 1.03. Work will 
not begin until this Safety Plan is approved by VTA’s Authorized Representative (as defined 
Section 7.24, Authorized Representatives).  

B. For Work that occurs at the Guadalupe Light Rail Transit facility, workers must follow VTA 
Railway Worker Protection (“RWP”) training guidelines and requirements set forth in the 
Contract. 

Contractor may charge (on an hourly basis as indicated on Bid Form 1) for the time required to 
meet the aforementioned regulatory requirements. Contractor’s Allowance (as defined in Section 
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01 22 16 Unit Price Payments, Section 1.02 Allowances) for meeting these regulatory requirements 
is limited in the following ways: 

1. Except for Contractor’s Authorized Representative, for each worker attending RWP 
training, Contractor will be paid for the number of hours each employee spends in 
the RWP training class, not to exceed 5 hours of time for each employee per year.  

2. Contractor’s Authorized Representative may charge up to two (2) hours of time for 
Track Allocation Meetings.  

3. If work requires permitting outside of the annual permits described in the Contract 
Documents, Contractor will submit direct costs incurred by Contractor for such 
permits to VTA for reimbursement. 

4. Notwithstanding the foregoing, Contractor’s total Allowance for RWP training and 
Track Allocation Meetings for all employees will not exceed the maximum amount 
indicated on Bid Form 1. 

C. During performance of Work, Contractor must assure safe operation of VTA functions and 
prevent unnecessary downtime. Contractor must check in and out with VTA’s on-site 
designated contacts. Contractor is responsible for coordinating safety while conducting 
Work to minimize risk of injury or damage to personnel, property, and/or equipment. 

D. All demolished materials, unclaimed leftover materials, or any debris manufactured by 
Contractor during performance of the Work must be removed and disposed of in a manner 
permitted/required by law. All debris or materials unclaimed by VTA will be the sole 
responsibility of Contractor. All debris and material disposal costs are included in the 
various items of Work on Bid Form 1, and no additional compensation will be paid for such.   

1.04 WORK ORDER PROCEDURES DESCRIPTION  

A. If, during the course of performing any Work, Contractor discovers any safety or operating 
deficiency issues, Contractor will notify the VTA Designated Contact in writing of such so 
that VTA can determine whether a Work Order is needed. In such written notice, 
Contractor will provide a cost estimate of the needed repairs. The VTA Authorized 
Representative or Designated Contact must approve, pursuant to the Work Order 
procedures set forth herein, the course of action to be taken, if any. 

B. The only persons authorized to issue Work Orders on behalf of VTA, and the only persons 
from whom Contractor may accept Work Orders, are the VTA Authorized Representative or 
persons designated in writing as an approved contact by VTA’s Authorized Representative 
(each a “Designated Contact”). 

C. If VTA determines that On-Call type Work is needed, VTA will first assess the estimated 
cost of the needed On-Call type Work. The VTA Authorized Representative or Designated 
Contact may, in his or her sole discretion, confer with Contractor to assess the required 
scope of work for On-Call Work before a Work Order is issued to complete the underlying 
On-Call Work. Contractor must not proceed with On-Call Work until VTA authorizes such 
On-Call Work via a Work Order. 



 Painting Services for all VTA Facilities 
Contract M20097 

 
 

 

Santa Clara Valley Transportation Authority  Section 8 – Technical Specifications 
01 22 16 Unit Price Payment                                                                                                                    Page 5 

D. VTA will issue a Work Order to Contractor describing the specific scope of work to be 
performed, and Contractor will perform the work described therein pursuant to the time 
and materials pricing terms and conditions of this Contract.  

E. VTA reserves the right to competitively bid any On-Call type Work in excess of $5,000.00. 

F. VTA does not guarantee a minimum number of Work Orders to be issued hereunder for 
On-Call type Work, and any quantities of On-Call type Work set forth in the Contract are 
estimates only. On-Call type Work will be billed either on a (i) fixed price basis or (ii) time 
and materials basis, as agreed to in writing by both parties in the relevant Work Order. 

G. All On-Call type Work must be performed pursuant to the schedule agreed to in the 
relevant Work Order.  

H. Most VTA facilities operate 24 hours per day, 7 days per week. Following receipt of a 
Work Order, unless a different schedule is agreed upon between the parties in the Work 
Order or a more prompt response is required (i.e., emergency), Contractor will give a 
minimum of 2 working days’ notice to VTA before any On-Call Work may begin in order to 
allow for logistical preparations and notifications at said facilities. 

I. For any equipment replaced during On-Call type Work, Contractor must supply VTA with 
the applicable Original Equipment Manufacturer (“OEM”) Manuals for the replacement 
equipment upon completion of the equipment replacement. 

1.05 SPECIFICATIONS 

A. All Work and materials shall be performed in full accordance with applicable provisions of the 
American Society for Testing and Materials (“ASTM”), American National Standards Institute 
(“ANSI”), and the relevant manufacturer’s application specifications, and all applicable California 
State and Santa Clara County Building, Fire, Health and Safety Codes, except as may be 
specifically modified by the Contract Documents. Contractor must perform all Services under 
this Agreement in accordance with the standard of care generally exercised by like professionals 
under similar circumstances and in a manner reasonably satisfactory to VTA. 

1.06 TRAFFIC CONTROL 

A. Traffic control will consist of providing, posting, and maintaining signs; erecting barricades or 
any other necessary equipment required to safely control all types of traffic through the 
Worksite.  Contractor will perform traffic control in compliance with all applicable standards, 
including but not limited to, the State of California Manual of Traffic Controls for Construction 
and Maintenance Work Sites. 

B. Contractor’s special attention is directed to Section 7.38, Public Convenience and Safety, 
herein. Nothing in these Technical Specifications will be construed as relieving Contractor of its 
responsibility as provided therein. 

C. Suitable barricades must be used to protect all Worksites at all times. Prior to performing any 
Work affecting the flow of traffic, whether vehicular or pedestrian, Contractor shall prepare and 
submit to VTA’s Authorized Representative a written traffic control plan for approval. Contractor 
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will not detour any traffic until the VTA’s Authorized Representative or Designated Contact 
approves the traffic control plan in writing. 

Contractor will not receive separate payments from VTA for complying with these requirements. 
Contractor must include such costs into the Contract Price or individual Proposal, as applicable. 

    END OF SECTION 01 10 00 
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SECTION 01 22 16 UNIT PRICE PAYMENT(S)  

1.01  DESCRIPTION 

A. Except as otherwise specified in these Contract Documents, all Work will be paid for at a 
Contract price per unit measurement, as indicated in Bid Form 1 Schedule of Quantities and 
Prices.   

B. The number of units and quantities contained in the Bid Form 1, Schedule of Quantities and 
Prices, are estimated and approximate only, and final payment will be made for the actual 
number of units and quantities incorporated in the Work and required by VTA. 

C. In addition to other applicable terms set forth in the Contract, all Work performed under this 
Contract will be billed according to the procedures described in this Section. 

1.02 ALLOWANCES 

A. An “Allowance” means a Work item that will be paid by VTA to Contractor for (i) the actual cost 
for the performance of the Work item, (ii) a mutually agreed upon lump sum amount, or (iii) 
on a time and materials basis (based on the rates indicated in Bid Form 1), up to the maximum 
value specified in the Contract Documents (see Bid Form 1). A Work item will be treated as an 
Allowance only if specifically designated as such in these Contract Documents or in a specific 
Work Order.  

1.03 BILLING 

A. All pricing per unit will be on a fixed dollar per unit listed on Bid Form 1, Schedule of Quantities 
and Prices. All On-Call type Work will be billed pursuant to the underlying Work Order.  

B. Materials Mark-Ups: For simplicity, Contractor must bill all materials in bulk as described on Bid 
Form 1, Schedule of Quantities and Prices. This Allowance will form the basis for all materials 
purchased under this Contract.  

C. In addition to the other invoicing requirements set forth in these Contract Documents, all 
invoices submitted under this Contract must comply with the following: 

a. Invoices will be sent via email only to the VTA Accounts Payable Department at 
VTA.AccountsPayable@vta.org.  

b. Each invoice must be a separate PDF document, no combined files will be accepted, and 
invoice must be in the format of the sample invoices attached hereto.  

c. Contractor must label invoices with the proper (i) VTA Authorized Representative or VTA 
Designated Contact and (ii) facility location.  

d. Invoices will contain the following information: 

1. The Work Order number (if applicable),  

2. The labor rate and number of hours worked per employee assigned to the Work Order 
(if applicable), and  
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3. Any materials purchased by Contractor to perform the Work.  Contractor will list 
individually by line item the type of material purchased, identifying each part by 
part/model number and the price charged to VTA for said part or submit invoices for 
material expenditures included with the invoice submitted to VTA. Incidentals such as 
gloves, tape, sandpaper, etc. may be listed in aggregate unless VTA determines that 
the aggregate is large enough to cause significant costs under incidentals, in which 
case Contractor will provide an itemized list of incidentals upon VTA’s request. 

D. Contractor is solely responsible for the expense of travel and associated costs.  This cost 
should be included in Contractor’s Total Contract Price and no additional compensation will be 
allowed. 

E. Only charges for the Work performed will be accepted; Contractor may not bill for any other 
charges, including but not limited to, un-itemized materials or parts fees, undocumented 
disposal fees, or undocumented environmental disposal or HAZMAT fees. Any invoices 
received by VTA that include travel time or extraneous fees will not be processed and instead 
will be returned for corrections.  

Charges for Work performed under a Work Order may begin only when Contractor arrives at 
the Worksite and must end when Contractor leaves the Worksite.  Charges for anything other 
than (i) the mechanics’ labor, (ii) the materials used to complete the work order or proposal, 
and (iii) appropriate or pre-approved disposal fees will be accepted. Change Orders or additional 
Work due to changing site conditions or under instruction of the VTA Authorized Representative 
will be handled as described in the General Conditions in Sections 7.65, 7.66, and 7.67.  

F. A sample invoice has been included on the following page: 
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SAMPLE ON-CALL WORK INVOICE 

Due Date Date Invoice No. 

XX/XX/20XX XX/XX/20XX XXXX 

 

 

 

 

 

 

Customer PO/Contract 
Number 

Terms 
Work Order or Proposal 

Number 
Project 

MXXXXX Net 30 XXXXXX Building # and Area of 
Work 

Description Date Worker Qty. 
Man 

Hours 
Total 

Replace HP-4A – River Oaks Building A 

 

 

 

 

 

XX/XX/20XX 
XX/XX/20XX 

2 

1 

8 

4 

16 

4 

Total Man Hours 20 

                                                                                         Invoice Total    $  XXXX.XX 

Payments/Credits $   XXX.XX 

Balance Due $   XXXX.XX 

 

    END OF SECTION 01 22 16 

 

Customer 

Santa Clara Valley Transportation Authority 

3331 North First Street 

San José, CA 95134 

Attn: Accounts Payable 

 

 

Project Location 

Santa Clara Valley Transportation Authority 

Division Title/Building Designation 

Area of Work 

Requestors Name 
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SECTION 01 40 00 CONTRACT DEFINITIONS 

Part 1 General 

1.01  Definitions 

The following words and terms are used in these Technical Specifications and are defined as: 

Approved:  As accepted by the VTA in writing. 

Approved equal:  As  accepted  by  VTA  as  being  of  equivalent/acceptable  quality,  utility,  and 
appearance. 

As applicable: As appropriate for the particular condition, circumstance, or situation. 

As required: As required by the regulatory requirements, by referenced standards, by existing 
conditions, by generally accepted construction practice, by VTA, or by the Contract Documents. 

Directed: As instructed by VTA or Owner’s Representative in writing. 

Drawings: “Drawings”, as used in these Contract Documents, has the same meaning as the word 
“Plans”, as defined in the General Conditions. 

Indicated:  As shown and or noted on the plans or pictures.  

Owner: Santa Clara Valley Transportation Authority (VTA). The use of the word “Owner” or “VTA” in 
these Contract Documents is synonymous with Santa Clara Valley Transportation Authority. 

Preventative Maintenance - Recurring work scheduled on a continuous and regular basis required to 
provide continuing operation to preclude unnecessary breakdowns and to prolong the life of the 
properties in this document. This work will include inspections, maintenance of equipment and parts, 
operations, replacement of materials, performing systematic adjustments, performance testing, and 
minor repairs. 

Provide: Furnish and/or install. 

Worksite: The area to be occupied by the Work and all adjacent and other related areas 
occupied or used by Contractor or his subcontractors during the performance of the Work. 
This includes storage areas, buildings, staging areas, and areas for the production, 
procurement, storage, and disposal of materials and related equipment. The use of the word 
“job site” or “site” in these Contract Documents is synonymous with “Worksite.” 

Unit: Includes any machinery that is used by VTA to heat, cool, ventilate, refrigerate, reclaim 
refrigerants, or any other process that involves the movement, storage, or application of air or 
any other gaseous material. 

END OF SECTION 01 40 00 
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SECTION 01 42 00   REFERENCE STANDARDS 

PART 1 – GENERAL 

1.01 REQUIREMENTS INCLUDED 

A. This section includes abbreviations and acronyms of various industrial associations, trade 
associations, societies, organizations, and regulatory agencies and their meanings as used in 
these Contract Documents. 

B. The requirements specified herein are in addition to the requirements specified in the 2016 
California Standard Building Codes (Title 24 of the California Code of Regulations). 

1.02 REFERENCES 

A. The Contract Documents contain references to various standard specifications, codes, practices, 
and requirements for materials, Work quality, installation, inspections, and tests. Such 
references are hereby made a part of the Contract Documents to the extent required. 

B. All specifications and standards of the American Society for Testing and Materials (ASTM) and 
the American National Standards Institute (ANSI) are identified in the various sections by 
abbreviation and number only. (Not by title) They are not further identified, because it is 
assumed that Contractor is familiar with, and has ready access to, specified ASTM and ANSI 
specifications and standards. 

C. When the effective date of a reference standard is not given, it shall be understood that the 
current edition or latest revision thereof and any amendments or supplements thereto in effect 
on the date of issue of these contract documents, as indicated on the cover, will govern the 
work. 

D. Reference standards are not furnished with the Contract Documents because Contractor and its 
subcontractors, manufacturers, suppliers, and the trades involved are assumed to be familiar 
with their requirements.   

E. Contractor shall obtain, at its own cost, copies of the referenced standards direct from 
publication sources as needed for proper performance and completion of the Work. The VTA 
Authorized Representative will furnish, upon request, information as to how copies of the 
specified standards may be obtained. 

Contractor will provide and maintain referenced standards at the Worksite field office as needed for 
proper performance and completion of the Work.  

The VTA Authorized Representative may require reference to or review such standards at the 
Worksite, as applicable.  Upon request, Contractor must make all applicable standards available to 
the VTA Authorized Representative immediately and without charge. 

END OF SECTION 01 42 00 
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SECTION 01 45 00 QUALITY CONTROL 

PART 1 - GENERAL REQUIREMENTS 

1.01 REQUIREMENTS INCLUDED 

This Section includes the general requirements for quality control for the Work. The requirements 
specified herein are in addition to quality control requirements specified elsewhere in these 
Contract Documents.  Unless otherwise specified, this section imposes obligations on Contractor, 
not on VTA.   

1.02 WORKMANSHIP 

A.  Contractor will comply with industry standards except when more restrictive tolerances or 
specified requirements prescribe more rigid standards or more precise workmanship. 

B.  Upon request, Contractor will present manufacturer’s certifications to VTA. 

1.03 MANUFACTURER'S INSTRUCTIONS 

Comply with instructions in full detail, including each step, in sequence.  Should instructions 
conflict with the Contract Documents, request clarification from VTA’s Authorized Representative 
or Designated Contact before proceeding with the assigned Work. 

1.04 MANUFACTURER'S CERTIFICATE 

When required by an individual Technical Specification Section or the VTA Authorized 
Representative or Designated Contact, submit manufacturers’ certificates, that all products meet 
or exceed specified requirements. 

1.05 FIELD MEASUREMENTS AND TEMPLATES 

A. Contractor shall obtain all field measurements required for the accurate fabrication and 
application of the Work included in this Contract.  Exact measurements are Contractor's 
responsibility. 

B. Contractor shall also furnish or obtain templates, patterns, and setting instructions as required 
for the installation of all the Work.  

1.06 MANUFACTURER'S SPECIFICATIONS AND INSTRUCTIONS 

A. Unless otherwise indicated or specified, all manufactured materials, products, processes or the 
like will be supplied by a manufacturer’s specializing in the manufacture of all appropriate 
materials. All materials will be applied in accordance with the manufacturer's instructions, 
directions, or specifications.  Said application will be in accordance with printed instructions 
furnished by the manufacturer of the materials concerned for the use under conditions similar 
to those at the Worksite.  

B. Any deviation from the manufacturer’s printed recommendations shall be explained and 
acknowledged as correct and appropriate for the circumstances, in writing by the particular 
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manufacturer. Contractor will be held responsible for applications contrary to the 
manufacturer's recommendations. 

1.07 WORK QUALITY 

A. Craftsmen or skilled workers with experience in the fabrication and application of the work will 
be involved shop or fieldwork. All Work on this Project shall be performed in accordance with 
the best and accepted practices of the trades involved. 

B. Finished Work shall be free from defects or damage. 

C. VTA reserves the right to reject any materials and Work quality that is not considered to be up 
to the highest standards of the various trades involved.  Such inferior material or Work quality 
shall be repaired or replaced, as directed, at no additional cost to VTA. 

1.08 NOT USED 

1.09 NOT USED 

1.10 NOT USED 

1.11 WARRANTY/GUARANTEE 

The following provisions apply in addition to the warranty provisions found elsewhere in these Contract 
Documents: 

A. Upon completion of each particular task and acceptance by the VTA Authorized Representative 
or Designated Contact, Contractor will guarantee the Work for a period of one year (1 year). 

B. Defects noticed during the warranty period will be repaired by Contractor at no cost to VTA. 

C. Contractor must include along with the Warranty the name, address and phone number of the 
manufacturer's representative. 

 

END OF SECTION 01 45 00 
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SECTION 06 10 00 ROUGH CARPENTRY 

PART 1 – GENERAL 
 
 

1.01              SECTION INCLUDES 
 

A. Wood Nailers, Backing and Blocking. 
 

B. Anchors and Fasteners. 
 
 

1.02              RELATED SECTIONS 
 

A. Gypsum Board is specified in the applicable Sections 09 29 00. 
 

B. Painting is specified in the applicable Sections 09 91 00. 
 

1.03              REFERENCES 
 

A. American Plywood Association (APA): 
 

1. U.S. Product Standard PS-1 Structural Plywood 
 

B. American Society for Testing and Materials (ASTM): 
 

1. ASTM E84 Standard Test Method for Surface Burning Characteristics of 
Building Materials 

 
C. American Wood Preservers Association (AWPA): 

 
1. AWPA C1 All Timbers Products - Preservative Treatment by Pressure 

Processes 
 

2. AWPA T1 Use Category System: Processing and Treatment Standard 
 

D. Federal Specifications (FS): 
 

1.     TT-W-550 Wood Preservative, Chromated Copper Arsenate Mixture 
 

2.     TT-W-571 Wood Preservation: Treating Practices 
 

E. West Coast Lumber Inspection Bureau (WCLIB): 
 

1.    WCLIB No. 17Standard Grading Rules 
 

F. National Fire Protection Association (NFPA) 
 

1.    NFPA 101, Section 10.2.3.4.1 
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1.04              SUBMITTALS 
 

 Certification:  Provide AWPA grade-stamped pressure-treated wood and plywood 
as specified herein or submit certification by the fire-retardant pressure-treating 
plant that pressure-treated wood and plywood comply with the specified 
reference standards. 

 
 

1.05              DELIVERY, STORAGE, AND HANDLING 
 

 Keep wood products under cover and dry.  Protect against exposure to moisture 
and contact with damp or wet surfaces.  Stack material in a manner that 
promotes air circulation. 

 
PART 2 – PRODUCTS 

 
 

2.01              WOOD NAILERS, BACKING, AND BLOCKING 
 

A. Wood nailers or nailing strips, backing, and blocking shall be “Construction” 
or “No. 1” grade Douglas fir as defined in WCLIB No. 17, of size and 
dimensions indicated or required.  Moisture content shall not exceed 19 
percent at time of installation. 

 
1.    Fire Retardant Treatment: Wood nailers, backing, and blocking shall be 

pressure-impregnated with an AWPA C1 fire-retardant chemical suitable for 
the purpose. Each treated member shall be stamped with the AWPA 
approved trademark and, in addition, the Classification Marking of the 
Underwriters Laboratories, Inc. for Fire Hazard Classification shall be affixed 
to the back of each member. Wood nailers and blocking members shall be 
precut to size and shape before being treated to preclude the need for field 
cutting and thus exposing untreated surfaces at cut ends.  Any members 
that must still be cut in the field shall be dipped, after cutting, in the same 
fire-retardant chemical that was used in the pressure treating process. 

 
2.    Preservative Treatment: Where wood members are indicated or required 

to be treated with preservative material, provide pressure-treated 
“Construction” or “No. 1” grade Douglas fir, treated in accordance with FS 
TT-W-550 for preservative material (CCA) and FS TT-W-571 or AWPA C1 for 
pressure treating. 

 
B. Plywood shall be Group 1 Species meeting requirements of U.S. Product Standard 

PS-1, of sizes and thicknesses indicated or required.  Minimum thickness shall be 
5/8 inch. Each panel shall carry the APA grade trademark.  Plywood shall be 
Exterior Grade or manufactured with Exterior Glue, with C-C or C-D (plugged) faces. 
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1.    Fire-Retardant Treatment:  Plywood shall be fire-retardant treated in 
accordance with AWPA C1 to have a flame spread rating of less than 25 (NFPA 
101, Section 
10.2.3.4.1) when tested in accordance with ASTM E84.  Comply also with 
applicable requirements specified above for wood nailers and blocking. 

 
 

2.02              ANCHORS AND FASTENERS 
 

A. Wood nailers, backing, and blocking shall be anchored to metal decking with 
self- drilling, self-tapping, tempered steel screws manufactured for the 
purpose of securing items to metal decking. 

 
B. Wood and plywood backing and blocking shall be secured to metal framing 

for gypsum board walls and partitions with self-drilling, self-tapping 
tempered steel drywall screws of type and size required for the installation. 

 
C. Toggle bolts or screws may be employed to secure wood members to metal 

framing and substrates through drilled holes, provided the winged anchor is not 
visible in the finished work. 

 
D. All anchors and fasteners shall be stainless steel, galvanized, or specially treated 

to prevent corrosion as approved by the Engineer. 
 
 

PART 3 – EXECUTION 
 
 

3.01              INSTALLATION 
 

A. Install wood nailers, backing, and blocking where indicated and where required 
for attachment and anchorage of other work. 

 
B. Coordinate location of wood members with other work involved.  Provide 

wood nailers to be embedded in concrete for installation in formwork at the 
proper time. 

 
C. Attach wood members to substrates as required to support applied loading. 

Countersink bolt heads and nuts flush with surfaces, unless otherwise indicated. 
 
 
 

END OF SECTION 06 10 00 
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SECTION 09 22 00  SUPPORTS FOR PLASTER AND GYPSUM BOARD 

PART 1 – GENERAL 
 

1.01 SECTION INCLUDES 
 

A. Metal stud system. 
 

B. Ceiling suspension system. 

C. Metal furring. 

 
1.02 RELATED SECTIONS 

 
 Gypsum wallboard is specified in Section 09 29 00, Gypsum Board. 

 
1.03 REFERENCES 

 
A. American Society of Civil Engineers (ASCE): 

 
1.  ASCE 7 Minimum Design Loads for Buildings and Other Structures 

 
B. American Society for Testing and Materials (ASTM): 

 
1.  ASTM C645 Standard Specification for Nonstructural Steel Framing 

Members 
 

2.  ASTM C754 Standard Specification for Installation of Steel Framing 
Members to Receive Screw-Attached Gypsum Panel Products 

 
3.  ASTM C1002 Standard Specification for Steel Self-Piercing Tapping 

Screws for Application of Gypsum Panel Products or 
Metal Plaster Bases to Wood Studs or Steel Studs 

 
1.04 REGULATORY REQUIREMENTS 

 
A. In addition to the foregoing referenced standards, the regulatory requirements 

which govern the work of this Section include the following governing code: 
 

1.  California Code of Regulations (CCR), Title 24, Part 2, California Building Code, 
Chapters 25, “Gypsum Board, Gypsum Panel Products and Plaster.” 

 
1.05 QUALITY ASSURANCE 

 
A. Installation: Comply with the applicable requirements of ASTM C754. 
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B. Deflection: Unless otherwise indicated, allowable design deflection shall be 
L/360, based on requirements of ASCE 7. 

 
PART 2 – PRODUCTS 

 
2.01 METAL STUD SYSTEM 

 
A. Studs: Typically 20 gage, 22 gage, and 25 gage as indicated, galvanized punched 

“C” or channel studs, of sizes indicated, conforming to ASTM C645. Furnish 
studs with punch-outs for pipes and conduits and with provision for interlocking 
a 1-1/2 inch reinforcing channel. Furnish bridging, extension splice plates, and 
channel reinforcing as required for a complete installation. 

 
B. Floor and Ceiling Tracks: Unpunched channels of the same size and type 

as required for the studs installed therein, and of the same metal gage as 
studs. 

 
C. Bolts: 1/4-inch diameter galvanized steel machine bolts. Provide 

galvanized washers for bolt heads and nuts. 
 

D. Powder-Driven Fasteners: Low-velocity powder-driven fasteners, 1/4-inch or 
3/8- inch diameter, with penetration of 3/4 inch, may be used for attaching 
floor and ceiling tracks in lieu of anchor bolts. Use washers with all inserts. 
Powder-driven fasteners will not be permitted for use on concrete curbs, at 
rough openings, along the edge of concrete or a concrete joint, or for 
penetrating metal decking. 

 
E. Expansion Bolts: Galvanized expansion type anchors with matching galvanized 

bolts, minimum 1/4-inch diameter, may be used for attaching floor and ceiling 
tracks in lieu of anchor bolts. Use washers under all bolt heads and nuts. 
Expansion bolts shall be located at least four inches from the edges or corners of 
concrete. Use of expansion bolts requires prior approval of the Engineer. 

 
F. Screws: Screws for securing splice plates to studs and stud legs to tracks and at 

other locations as required shall be Phillips-head, Type S, contoured, self-drilling, 
self-tapping, steel drywall screws, conforming to ASTM C1002, of required 
lengths. 

 
G. Backing Plates: Minimum 16 gage galvanized steel, four inches or more in 

height, and in lengths as required to span two or more stud spacings. 
 

H. Sealant: Provide interior sealant for floor and ceiling track beads at acoustical 
walls and partitions and other locations where indicated. 

 
I. Miscellaneous Items: Provide such miscellaneous components, channels, angles, 

bracing, hangers, and wire as required to complete the installation. Include 
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proper type cell or flute closures for metal decking where partitions extend to 
underside of floor or roof decking above. 

 
 
 

2.02 METAL FURRING 
 

A. 25 gage, electro-galvanized, standard drywall furring channels, hat- or trough- 
shaped furring channels, or z-furring channels, as indicated or required, 
conforming to ASTM C645. 

 
PART 3 – EXECUTION 

 
3.01 INSTALLATION 

 
A.   Installation Standards: For details not indicated, comply with applicable           

requirements of the California Building Code, Chapter 25, and ASTM C754. 
 

B. Metal Stud Systems: 
 

1.   Provide tracks as continuous top and bottom supports and anchors for all studs. 
Apply two parallel continuous beads of acoustical sealant under each floor 
and ceiling track at sound-insulated partitions. 

 
2. Install powder-driven fasteners in accordance with the fastener 

manufacturer’s installation instructions and recommendations. Maximum 
penetration in post- tensioned slabs: Three-fourth inch. 

 
3.  Install expansion bolts, where approved for use, in snug-fitting, smoothly 

drilled holes in accordance with the expansion-bolt manufacturer’s 
installation instructions and recommendations. Anchors require specific 
acceptance by VTA before they may be used in post-tensioned slabs. 

 
4.  Locate and align floor tracks accurately. Secure to floor with anchor bolts, 

powder-driven fasteners, or expansion bolts at 24 inches on centers and not 
less than 6 inches from ends of each piece of floor track. Install anchors with 
washers. 

 
5.  Align ceiling tracks accurately by plumbing up from floor tracks. Fasten to 

structure above as specified for floor tracks for concrete or metal-deck soffits 
or as required by the type of construction. Provide bracing as required when 
tracks parallel ceiling furring channels. 

 
6.  Install metal studs in floor and ceiling tracks at a maximum spacing of 24 

inches on center, unless indicated otherwise, and attach to tracks with 
screws or appropriate clips. Spliced studs will not be permitted. 
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7.  Provide bridging between all studs as recommended by the manufacturer and 
as required by applicable codes. 

 
8.  Frame door jambs with two nested channel studs or 16 gage steel studs as 

specified in Section 05 40 00, Cold-Formed Metal Framing. Install 
reinforcing channels above headers, carried to the second stud past each 
jamb member. Carry jamb members full height to structure above, unless 
indicated otherwise. 

 
9.  Install backing plates and reinforcing of the various types indicated or required 

for the mounting of all items on or in partitions, walls, or shafts. Exact 
position of backing work shall be as designated by the trade whose work will 
be fastened thereto. The result shall be that all items attached to or in 
gypsum board surfaces shall be firmly and solidly mounted. 

 
10. Frame all openings in partitions with stud sections or sills and header members. 

Secure stud sections or sills and header members, by screws, bolts, rivets, 
or welding as required. 

 
11. Provide any miscellaneous steel sections indicated or required to complete the 

Work. 
 

12. Erection technique shall result in plumb and straight walls with no waves or 
buckles or unevenness at joints. Finished walls shall be flat within plus or 
minus 1/8 inch in 8 feet when checked in any direction with an eight-foot 
straightedge and plumb to within plus or minus one eight inch. 

 
 

END OF SECTION 09 22 00 
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SECTION 09 29 00 GYPSUM BOARD 

PART 1 – GENERAL 
 

1.01 SECTION INCLUDES 
 

A. Gypsum wall board.  

B. Fire-rated board. 

C. Water-resistant (W/R) backing board. D. Joint compound and tape. 

D. Accessories.  

E. Screws. 

F. Sealant. 

 
1.02 RELATED SECTION 

 
A. Painting as specified in Section 09 91 00, Painting. 

 
 

1.03 DESCRIPTION 
 

A. When a fire resistance rating is indicated for a gypsum board assembly, details 
of construction shall be in accordance with reports of fire tests of assemblies 
which have met the requirements of the indicated fire rating. 

 
B. When a sound transmission class (STC) rating is indicated for a gypsum board 

assembly, details of construction shall be in accordance with reports of 
acoustical tests of assemblies which have met the requirements of the 
indicated acoustical rating. 

 
C. Details of construction not specified herein shall conform to applicable 

requirements of ASTM C840. 
 
 

1.04 REFERENCES 
 

A. American Society for Testing and Materials (ASTM): 
 
1. ASTM C11 Standard Terminology Relating to Gypsum and 

Related Building Materials and Systems 
 
2. 

 
ASTM C1396/C1396M 

 
Standard Specification for Gypsum Board 

 
3. 

 
ASTM C475/C475M 

 
Standard Specification for Joint Compound and Joint 
Tape for Finishing Gypsum Board 
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4. 

 
ASTM C840 

 
Standard Specification for Application and Finishing of 
Gypsum Board 

 
5. 

 
ASTM C954 

 
Standard Specification for Steel Drill Screws for the 
Application of Gypsum Panel Products or Metal Plaster 
Bases to Steel Studs from 0.033 in. (0.84 mm) to 0.112 in. 
(2.84 mm) in Thickness 

 
6. 

 
ASTM C1002 

 
Standard Specification for Steel Self-Piercing Tapping Screws 
for the Application of Gypsum Panel Products or Metal 
Plaster Bases to Wood Studs or Steel Studs. 

 
7. 

 
ASTM C1047 

 
Standard Specification for Accessories for Gypsum 
Wallboard and Gypsum Veneer Base 

 
8. 

 
ASTM C1396/C1396M 

 
Standard Specification for Gypsum Board 

 
9. 

 
ASTM E596 

 
Standard Test Method of Laboratory Measurement of 
Noise Reduction of Sound-Isolation Enclosures 

 
10 

 
. ASTM E1704 

 
Standard Guide for Specifying Acoustical Performance of 
Sound-Isolating Enclosures 

 
1.06 REGULATORY REQUIREMENTS 

 
A. In addition to the foregoing referenced standards, the regulatory requirements 

which govern the work of this Section include the following governing code: 
 

1.  California Code of Regulations (CCR), Title 24, Part 2, California Building Code, 
Chapters 25, “Gypsum Board, Gypsum Panel Products and Plaster.” 

 
 

1.07 DEFINITIONS 
 

A. Words and terms used in this Section and not defined herein shall be 
interpreted in accordance with the definitions given in ASTM C11. 

 
 

1.08 QUALITY ASSURANCE 
 

A. Installation and Finishing:  Comply with applicable requirements of the California 
Building Code, Title 24, Part 2, Chapter 25, and ASTM C840. 
 

B. Installation of Sound-Retardant Partitions:  Comply with applicable requirements of 
ASTM E596 or ASTM E1704. 

 
 

1.09 JOBSITE CONDITIONS 
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A. Maintain room temperature of not less than 40 degrees Fahrenheit during 
application of gypsum board, and 50 degrees Fahrenheit during application of 
joint treatment and for 48 hours thereafter. If temporary heat is provided, do not 
allow the temperature to exceed 95 degrees Fahrenheit. 

 
B. Maintain adequate ventilation in the working area during installation and finishing. 

 
 

1.10 PRODUCT DELIVERY, STORAGE, AND HANDLING 
 

A. Deliver materials to the site and store them in the work area if possible, so that 
materials will have a minimum period of 24-hours storage at the same 
temperature as the installation area. 

 
B. Store gypsum board in the horizontal position. When necessary to stack 

palettes, align blocking vertically to avoid distortion of boards. 
 

PART 2 – PRODUCTS 
 
 

2.01 MATERIALS 
 

A. Board Type and Thickness:  Refer to indicated details and notes on the Contract 
Drawings for type and thickness of board. Where thickness is not indicated, provide 
5/8-inch-thick board. 

 
B. Gypsum Wallboard:  ASTM C1396/C1396M, furnished with tapered 

longitudinal edges and in lengths which will result in a minimum footage of 
joints. 

 
1.  Provide foil-backed gypsum wallboard for interior facing of exterior walls 

where gypsum wallboard is scheduled for the interior finish and for gypsum 
wallboard furred over concrete or masonry. 

 
C. Fire-Rated Board:  Provide Type X board for assemblies indicated to have a 

fire- resistance rating. 
 

D. Water-Resistant (W/R) Backing Board:  ASTM C1396/C1396M, 5/8-inch thick. 
Provide Type X water-resistant gypsum backing board where water-resistant 
gypsum board walls and ceilings are indicated to have a fire-resistance rating. 

 
E. Joint Compound and Tape:  ASTM C475/C475M, joint tape, taping compound, 

and finishing compound.  All-purposed compound may be substituted for taping 
compound and finishing compound. 
 

F. Accessories:  ASTM C1047, galvanized steel.  Provide metal corner bead for all 
external corners and angles and metal edge trim at all junctions of gypsum 
wallboard and walls of other materials and for all exposed edges. 
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G. Screws:  ASTM C954 or ASTM C1002, as applicable for type of metal framing, 

of required lengths. 
 

H. Sealant:  Sealant for holes or penetrations in acoustical and damp-service 
partitions shall conform to applicable requirements of Section 07 90 00, Joint 
Protection. 

 
PART 3 – EXECUTION 

 
3.01 INSTALLATION 

A. Apply gypsum wallboard in accordance with applicable requirements of ASTM C840.  

B. Before applying gypsum board, verify that corners and framing are plumb, true, and 
solid.  Apply no gypsum board until conduits, boxes, pipes, ducts, vents, supports, 
fixture frames, blocking and backing, and the like are in place and inspected, 
tested, and approved as required.  All edges and ends of gypsum board shall have 
solid 
bearing. 

 
C. Apply wallboard over metal framing and furring with self-drilling, self-tapping 

screws installed with an electric screw-gun equipped with adjustable screw depth 
control. Drive screw heads slightly below the surface of the wallboard, taking care 
to avoid breaking the paper face or fracturing the gypsum core.  Space screws a 
maximum of 
12 inches on center in the field of boards and eight inches on center staggered 
along the abutting edges for walls, and seven inches on center along abutting 
edges for 
ceilings.  Do not drive screws closer than 3/8 inch from edges and ends. 

 
D. Apply wallboard first to ceilings and then to walls, using maximum practical 

lengths to minimize end joints.  End joints will not be permitted on walls or 
partitions less than 
16 feet in height. Wallboard shall be applied vertically to walls.  Joints on opposite 
sides of the same wall or partition shall occur on different studs.  Boards shall 
be installed in moderate contact, not forced in place. 

 
E. In two-ply gypsum board construction, apply the base ply perpendicular to 

framing members and the face ply parallel to framing members.  Laminate face-
ply to base- ply with adhesive or all-purpose compound.  Fasten with a sufficient 
number of screws to hold the board in place until the laminating adhesive or 
compound has set, but not less than 12-inch spacing on ceilings and 16-inch 
spacing on walls.  Joints in the face ply shall be offset from joints in the base ply by 
not less than 16 inches. 

 
F. Provide metal corner bead at all vertical and horizontal external corners and angles. 
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Provide metal edge trim at all junctions of gypsum wallboard and walls of 
other materials or where there are exposed edges. 

 
G. At acoustical or sound walls, penetrations of walls shall have a minimum 

clearance of 1/4 inch along their perimeters at wallboard, which shall be filled 
with sealant.  Fill all voids completely with sealant. Install wallboard 1/4 inch to 
3/8 inch above floor and fill resultant space with sealant.  Achieve maximum 
sound insulation through careful installation work in jointing, sealing, taping, and 
staggering of joints. 

 
H. Gypsum wallboard surfaces shall have a maximum variation of 1/8 inch in eight 

feet when a straightedge is laid on the surface in any direction. 
 
 

3.02 TAPING AND FINISHING 
 

A. Tape and finish all joints, corners, metal accessories, screw heads, damaged or 
abraded surfaces, and cutouts for the work of other trades in accordance with 
ASTM C840 and the drywall materials manufacturer’s instructions and 
recommendations. 

 
B. Joints, wall and ceiling angles, and inside vertical corners shall be reinforced with 

tape embedded in taping compound and finished with not less than two 
applications of finishing compound, allowing each application to dry thoroughly 
and sanding between coats as required.  Dimples at screws heads and other 
imperfections shall be similarly treated. 

 
C. External corners, edges, and ends with metal beads and edge trim shall have 

the flanges completely spackled and feathered off smooth from the nose. 
 

D. Final application of finishing compound and sanding shall leave gypsum 
wallboard surfaces uniformly smooth and in proper condition to receive a 
painted finish. 

 
E. Type X gypsum backing board shall be fire-taped as required. 

 
 

END OF SECTION 09 29 00 
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SECTION 09 65 13.13 RESILIENT BASE MERCER VINYL WALL BASE, TYPE - TV SPECIFICATION 

 
PART 1  GENERAL 
 
1.01  SECTION INCLUDES 
 

A.  Mercer Vinyl Wall Base Type TV. 
 

1.02  RELATED SECTIONS  
 

A. 09 29 00 Gypsum Board 
 
B. 09 91 00 Painting 

 
1.04  PROJECT SITE CONDITIONS 
 

A. Store at job site in a dry place at least 48 hours before installation. 
 

B. Install only when room temperature is within range specified by manufacturer. Maintain 
temperature until 24 hours after completion. 

 
PART 2  PRODUCTS 
 
2.01  MANUFACTURER 
 

A. Provide products produced by Burke Flooring. 
 

B. As Approved Equal 
 

2.02  VINYL WALL BASE - TYPE TV 
 

A. Product: Burke Flooring Products; [(.080) or (1/8")] Mercer Vinyl Wall 
Base Type - TV. 
 

B. Description: Co-extruded resilient Vinyl; [(.080, 2.8mm) or 
(1/8-inch, 3.175 mm) thickness; matte finish. 
 

1. Cove Profile: [2-1/2 inches (63.5 mm)], [4 inches (101.6 mm)], [6 inches (152.4 
mm)]. 

 
2. Straight profile: [2-1/2 inches (63.5 mm)], [4 inches (101.6 mm)], 
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[6 inches (152.4 mm)]. 
 

3. Length: [48 inches (1219.2 mm)], [100 feet (3048.0 cm) continuous rolls]. 
 
4. Color: Selection from manufacturer’s standard array. 
 
5. Substrate adhesives pursuant to Burke Flooring recommendations. 
 
6. Conformance: 

a. ASTM F1861-98, Type TP, Group 2, Styles A, B & C.  
 

C. Adhesive Physical Properties: 
 

Use adhesives as specified by manufacturer. Use a flexible non-solvent acrylic adhesive 
or equal on all tile installations unless other types of adhesives are recommended by 
manufacturer. 

 
PART 3  EXECUTION 

 
3.01 RESILIENT WALL BASE INSTALLATION 

 
A. Apply wall base to walls, columns, pilasters, casework and cabinets in toe spaces, and other 

permanent fixtures in rooms and areas where base is required. 
 

B. Install wall base in lengths as long as practicable without gaps at seams and with tops of adjacent 
pieces aligned. 
 

C. Tightly adhere wall base to substrate throughout length of each piece, with base in continuous 
contact with horizontal and vertical substrates. 
 

D. Do not stretch wall base during installation. 
 

E. On masonry surfaces or other similar irregular substrates, fill voids along top edge of wall base 
with manufacturer's recommended adhesive filler material. 

 
F. Pre-molded Corners: Install pre-molded corners before installing straight pieces. 

 
G. Job-Formed Corners: 

 
1. Outside Corners: Use straight pieces of maximum lengths possible. Form 
without producing discoloration (whitening) at bends. Shave back of base at points 
where bends occur and remove strips perpendicular to length of base that are only 
deep enough to produce a snug fit without removing more than half the wall base 
thickness. 
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3. Inside Corners: Use straight pieces of maximum lengths possible. Form by cutting an 

inverted V-shaped notch in toe of wall base at the point where corner is formed. Shave 
back of base where necessary to produce a snug fit to substrate. 
 

3.02  CLEANING 
 
 

A. After installation, remove excessive adhesive pursuant to resilient material manufacturer’s 
published instructions. 
 

B. Clean resilient materials pursuant to manufacturer’s published instructions. 
 

C. Wait several days, at least 48 hours, after installation before cleaning a new installation. This 
allows time for the wall base to bond firmly. During this period the wall base should be 
protected against traffic. 
 
 

END OF SECTION 09 65 13.13 
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SECTION 09 91 00 PAINTING 
PART 1 – GENERAL 

 
 

              SECTION INCLUDES 
 

A. Paint materials. 
 

B. Accessory materials. 
 
 

              DESCRIPTION 
 

A. The work includes the painting and finishing of exterior and interior exposed 
surfaces throughout the Contract, except as otherwise indicated. Surface 
preparation, priming, and coats of paint specified are in addition to shop priming 
and surface treatment specified under other Sections of the Technical 
Specifications. 

 
B. The work includes the field painting of bare and covered pipes (including color 

coding in accordance with ASME A13.1), and of hangers, exposed steel and 
iron work, and primed metal surfaces of equipment except as otherwise 
indicated. 

 
C. The work includes restoration of existing painted surfaces as indicated. Extent 

of restoration work involving existing painted surfaces is indicated in the 
contract document. 

 
D. Paint exposed surfaces whether or not colors are designated in any schedule, 

except where the natural finish of the material is specifically indicated as a 
surface not to be painted. Where surfaces are not specifically identified, paint 
such surfaces the same as adjacent similar surfaces. 

 
E. The paint systems specified indicate the basic painting systems. Deviations within 

the system, such as the use of two finish coats in lieu of undercoat and finish, will 
be permitted only where such procedure is recommended by the paint 
manufacturer and approved by the VTA Authorized Representative or Designated 
Contact. 

 
1.03  TYPES OF SURFACES 

 
A. Administrative Offices: Any office space at any facility that is primarily used for administrative 

or clerical purposes. Work includes but is not limited to doors, doorframes, trim work etc. 
Materials will typically encompass Low VOC water based latex paint or water-based epoxies 
depending on the location and usage. Typical work Hours will be 5PM to 4AM. 
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B. Standard Exteriors: Primarily located at the River Oaks headquarters but can be at any facility 
as designated by the VTA Authorized Representative. The types of surfaces are typically but not 
are limited to stucco, wood, or concrete. They will be similar to any other type of commercial 
office or retail center. Work includes but is not limited to doors, doorframes, trim work etc. 
Contractor must use basic Best Management Practices at these sites. 

C. Baseboard Moldings: Any cove or base applied to wall surfaces. The moldings are required in 
certain areas and will be identified by the VTA Authorized Representative. 

D. Chair Railings: Moldings are required in certain areas and will be identified by the VTA 
Authorized Representative. The VTA Authorized Representative will determine where new chair 
rail installation is applicable.  

E. Simple Industrial Area: Any exterior or interior surface in an operations or maintenance facility 
that has a minimum of complicating surfaces, such as, without limitation, piping, cranes, trusses, 
pumps, non-movable equipment installations. These areas will include basic preparation work 
such as power washing, sanding surfaces, or other basic Best Management Practices for 
preparing areas for painting. The most common materials used in this type of work would be 
water-based epoxies or Direct To Metal (DTM) coatings, and anti-graffiti coatings. Work 
includes but is not limited to doors, doorframes, trim work, railings, signs, lamp poles, 
equipment, etc. 

F. Complex Industrial Area: Any area that is used for operations or maintenance that contains 
complicating surfaces, such as, without limitation, piping, cranes, trusses, pumps, non-
movable equipment installations, and dirty areas. These areas may require more involved 
cleaning methods that could include and combination of Best Management Practices for 
preparation work. These will be the dirtiest and most difficult areas to work on; materials for 
this type of work will be predominately industrial coatings such as Epoxies, Urethanes, or DTM 
type of coatings. Work includes but is not limited to doors, doorframes, trim work, railings, 
signs, lamp poles, equipment, etc. 

 
1.04             DEFINITIONS 

 
A. The term “paint” as used herein means all coating systems materials, and 

includes primers, emulsions, enamels, stain, sealers and fillers, and other applied 
materials whether used as prime, intermediate, or finish coats. 

 
 

1.05              WORK NOT INCLUDED IN THIS SECTION 
 

A. Shop or Factory Primed Surfaces: Shop priming of ferrous and galvanized 
metal items is included under the various Sections for structural steel, metal 
decking, miscellaneous metal items, hollow metal work, and similar items, 
and shop- fabricated or factory-built mechanical and electrical equipment 
and accessories. 
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B. Pre-Finished Items: Field finish does not include painting when factory-finishing 
is specified for items such as acoustical materials, finished mechanical and 
electrical equipment, including light fixtures and distribution cabinets. Field 
touch-up is required, however, in all cases where the factory finish is damaged. 

 
C. Concealed Surfaces: Painting is not required on wall or ceiling surfaces in 

concealed areas and generally inaccessible areas, such as foundation spaces, 
furred areas, utility tunnels, pipe spaces, duct shafts, and elevator hoistways 
without vision panels. Paint piping, equipment, and other such items within these 
areas as indicated. 

 
D. Nonferrous Metal Surfaces: Anodized aluminum, stainless steel, copper, and 

similar nonferrous metal materials will not require finish painting unless otherwise 
indicated or specified. 

 
E. Operating Parts and Labels: 

 
1.  Moving parts of operating units, mechanical and electrical parts, such as 

valve and damper operators, linkages, sensing devices, motor and fan 
shafts, and expansion joints, will not require finish painting unless 
otherwise indicated. 

 
2.  Do not paint over code-required labels, such as UL, FM, and WH, or 

equipment identification, performance rating, name, or nomenclature 
plates. 

 
3.  Do not paint automatic fire sprinkler heads. 

 
F. Graffiti-Resistant Coatings: as requested by the VTA Authorized Representative 

or Designated Contact. 
 

G. Miscellaneous Surfaces: Rubber and elastomeric sealants, cementitious 
fireproofing, and machined surfaces of metal hardware and related fittings will 
not require finish painting unless otherwise requested by the VTA Authorized 
Representative or Designated Contact. 

 
1.06              REFERENCES 

 
A. American Society of Mechanical Engineers (ASME): 

 
1.  ASME A13.1 Scheme for the Identification of Piping Systems 

 
B. Painting and Decorating Contractors of America (PDCA): 

 
1.  “Painting and Decorating Craftsman’s Manual and Textbook” 

 
C. The Society for Protective Coatings (SSPC): 
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1.  SSPC Painting Manual, Volume 2, “Systems and Specifications” 

 
2.  SSPC-SP 1 Solvent Cleaning 

 
3.  SSPC-SP 3 Power Tool Cleaning 

 
4.  SSPC-SP 6/NACE No.3 Commercial Blast Cleaning 

 
5.  SSPC-SP 10/NACE No. 2 Near-White Blast Cleaning 

 
D. American Society of Testing and Materials (ASTM): 

 
1.  ASTM D360 Standard Specification for Shellac Varnishes 

 
 

              QUALITY ASSURANCE 
 

A. Regulatory Requirements: Paint products and solvents shall comply with the 
latest regulations of the Bay Area Air Quality Management District regarding 
regulations governing permissible content of volatile organic compounds (VOC). 
Refer to Section 01 81 31, Sustainability Requirements. 

 
B. Quality Standards: 
 

1. Preparation and painting work shall conform with the recommended practices and quality 
standards of the “Painting and Decorating Craftsman’s Manual and Textbook,” latest edition, 
published by the Painting and Decorating Contractors of America. 

 
2. 

 
Preparation and painting of steel surfaces shall conform with the quality standards of the SSPC 
Painting Manual, Volume 2. 

 
3. 

 
Paints, enamels, stains, lacquers, and varnishes shall be applied in accordance with the 
manufacturers’ latest specifications, instructions, and recommendations. 

C. Paint Coordination:  
1. 

 
Coordinate and interface the work of this Section with the various Sections specifying  
factory-applied finishes. 

 
2. 

 
Coordinate the work of this Section with the work specified for color-coding and painting 
of mechanical and electrical equipment, piping, conduit, ducts, and panels. 

 
3. 

 
Provide finish coats that are fully compatible with the prime paints used. Field- applied  
primers shall be supplied by the same manufacturer as the intermediate 

and finish coats used. Review other Sections of these Specifications in which prime 
paints are specified to ensure compatibility of the coating system for each of the various 
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substrates. Provide barrier coats over incompatible primers or remove and reprime as 
required. 

 
D. Paint Manufacturer’s Review: Before purchasing paint materials, review the proposed 

paint systems, materials, and substrates with qualified representatives of the 
proposed paint products manufacturer. Obtain manufacturer’s concurrence with the 
proposed paint systems, or any recommended changes thereto, before providing 
product data, samples, and mock-ups as requested by the VTA Authorized 
Representative or Designated Contact. 

 
              SUBMITTALS 

 
A. Product Data: (If Requested) 

 
1.  Submit a complete list of all materials proposed for use, together 

with manufacturers’ product specifications for such products. 
 

2.  Contractor must raise any concern that materials specified are unsuitable or 
that Contractor cannot produce first-class work with specified materials 
before beginning work. 

 
3.  Provide product documentation of VOC content in g/L.  

B. Colors and Samples: 

1.  Colors: The VTA Authorized Representative or Designated Contact will prepare 
a Color Schedule with samples for guidance of the painter, and reserves the 
right to select, allocate, and vary colors on different surfaces throughout the 
station or building. 

 
2.  Samples: 

 
a.  Before beginning work, prepare for approval a sample of each color, 

texture, and finish required. Such samples, when approved, shall 
constitute standards for color, texture, and finish of completed work. 

 
b.  Make samples eight by 10 inches in size and upon materials 

corresponding with those to be finished in the station or building. 
 

c.   When samples are rejected, a maximum of two additional modified 
samples may be required, in each instance, to obtain approval. 

 
d.  Approved samples shall be marked for identification and shall be 

distributed to VTA and field offices as required. 
 

e.  Mock-up for approval of final colors shall match the approved colors 
and samples. 
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             APPROVAL OF FINAL COLORS 

 
 Contractor must not apply the final coat of paint and finish for either exteriors 

or interiors before the colors and textures have been approved by the VTA 
Authorized Representative or Designated Contact. The VTA Authorized 
Representative or Designated Contact will approve the sample panels or direct 
changes as desired. 

 
 

              DELIVERY AND STORAGE 
 

A. Refer to Product Requirements, for general requirements. 
 

B. Deliver paint materials to the site in original, unopened packages and 
containers with labels intact and seals unbroken. 

 
C. Store materials, tools, and equipment in a locked, properly ventilated, designated 

storage space at the designated site, assigned for this purpose. Receiving, 
opening, and mixing of paint materials shall be performed in this storage space. 
Keep storage space neat, clean, and accessible at all times. Protect areas from 
paint spillage. 

 
D. Place paint-soaked or solvent-soaked rags, waste, and other materials that might 

constitute a fire hazard in closable metal containers and remove from the 
premises at the close of each day’s work. Take all necessary precautions to avoid 
fire danger. 

 
              WEATHER AND TEMPERATURE 

 
A. Surfaces shall be painted only when they are free from moisture. No painting 

on exterior surfaces may be performed less than 72 hours of actual drying 
weather after a rain, or during periods of dew or fog. Receiving surfaces shall 
be properly dried out before proceeding with the work. 

B. No painting may be performed when temperature is below 40 degrees F and above 
90 degrees F or when the relative humidity is above 90 percent, unless recommended 
otherwise in writing by the paint manufacturer or as directed by the VTA Authorized 
Representative or Designated Contact. 

 
              SCAFFOLDING AND PROTECTION 

 
A. Furnish, maintain, and remove all scaffolding, ladders, and planks required for 

this work, and all drop cloths for the protection of concrete walks, floors, 
adjacent surfaces, prefinished materials, building fixtures, and similar surfaces. 
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B. Painted and finished surfaces subject to damage or defacement due to other work in the station 
or building shall be properly protected and covered.  Work completed by the contractor that is 
adjacent to or assigned as part of a larger project with multiple contractors will protect completed 
work from damage by others. The contractor will be responsible for work damaged in these 
circumstances and will repair and/or repaint at no cost to VTA until after acceptance of the work. 
After acceptance by the VTA Authorized Representative or Designated Contact, the warranty 
provisions in this document will prevail. 
 

PART 2 – PRODUCTS 
 
 

              PAINT QUALITY STANDARDS 
 

A. Paint and painter’s finish shall be the highest quality products of nationally 
recognized manufacturers specializing in the manufacture of paint products. 
Minimum percent solids (MPS) required for the paint products herein specified 
shall be as indicated in the following example: MPS: 35. 

 
B. Provide primer and undercoater paints produced by the same manufacturer as 

the intermediate and finish coats. Use thinners approved by the paint 
manufacturer which meet previously referenced regulatory requirements and 
provide only to recommended limits. 

 
C. Provide primers and undercoaters which are suitable for each surface to be 

painted and which are compatible with specified intermediate and finish paint 
coats. 

 
D. Materials necessary to complete the painting work are herein generically specified. 

Except as otherwise specified, materials for any one paint system shall be by 
the same manufacturer. 

 
E. Minimum dry film thicknesses (MDFT), in mils, and the number of coats required 

to obtain such thicknesses shall be in accordance with the paint manufacturer’s 
application instructions and recommendations. 

 
 

              PAINT MATERIALS 
 

A. Paint Manufacturer:  
 
1. Kelly-Moore 

 
2. Approved Equal. 

 
B. Type and Manufacture: The following products constitute the standards for 

the primers, intermediate, and finish coats of the paint systems herein 
specified in articles 3.04 and 3.05. 
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1.  Ferrous Metal Primer: Ferrous metalwork shall be shop painted with one coat of 

corrosion-inhibitive metal primer in accordance with SSPC-PA 1. Materials and 
application shall conform to SSPC-Paint 20 or SSPC-Paint 42. 

 
2.  Galvanized Metal Primer: Galvanized metal surfaces indicated to be 

painted shall be prepared for painting in accordance with ASTM D6386. 
 

3.  Masonry Surface Conditioner: Acrylic latex masonry filler. MPS: 35. 
 

4.  Exterior Masonry Paint: Exterior 100 percent acrylic latex masonry paint. 
MPS: 35. 

 
5.  Exterior Wood Primer: Exterior wood primer as recommended by 

the manufacturer for the location and conditions. MPS: 40. 
 

6.  Exterior House and Trim Paint: Exterior enamelized house and trim paint 
for wood and metal. MPS: 40. 

 
7.  P.V.A. Primer-Sealer: Polyvinyl-acetate primer-sealer for interior gypsum board 

(drywall). MPS: 30. 
 

8.  Alkyd Primer-Sealer: Alkyd or acrylic latex primer sealer for interior 
plaster, concrete, masonry, and gypsum board (drywall). MPS: 30. 

 
9.  Enamel Undercoat: Alkyd or acrylic latex enamel undercoater. MPS: 35. 

 
10. Semi-Gloss Enamel: Alkyd or acrylic latex enamel, semi-gloss sheen, washable. 

MPS: 35. 
 

11. Eggshell Enamel: Alkyd or acrylic latex enamel, eggshell sheen, washable. MPS: 
35. 

 
12. Heavy-Duty Gloss Enamel: Heavy-duty, industrial grade, polyurethane, 

gloss sheen. MPS: 45. 
 

13. Interior Flat Latex Paint: Interior flat latex paint for drywall; not washable. 
MPS: 30. 

 
14. Floor Enamel: Acrylic latex floor enamel for concrete floors, semi-gloss 

sheen, washable. MPS: 45. 
 

15. Floor Epoxy: Waterborne epoxy polyamide. MPS: 40. 
 

16. Epoxy Paint: High solids epoxy paint. MPS: 65. 
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17. Polyurethane Paint: Acrylic polyurethane paint. MPS: 50. B.

 Accessory Materials: 

1.  Shellac: ASTM D360, Type I, bleached, No. 4, cut with pure grain alcohol. 
 

2.  Thinner: As recommended by the manufacturer for the respective product. 
 

3. Spackle or Putty: Standard commercial product manufactured for the 
purpose, thoroughly mixed to prevent the possibility of shrinkage. Use 
exterior grade for exterior Work. Spackle or putty containing white lead 
will not be permitted for use on this Project. 
 

PART 3 – EXECUTION 
 
 

              PREPARATION OF SURFACES 
 

A. New Surfaces to be Painted: 
 

1.  Painting or finishing shall not be started until the surfaces to be painted or 
finished are in proper condition to accept, and assure the proper adhesion and 
functioning of, the specified painting system in accordance with the paint 
manufacturer’s installation instructions and recommendations. Surfaces that 
cannot be properly prepared by the painter for finishing shall not be painted or 
finished until they are corrected. All surfaces to be painted shall be clean and 
dry. 

 
2.  Wood surfaces shall be sandpapered and dusted clean. Knots, pitch pockets, or 

sappy portions shall be sealed with clean shellac or knot sealer. Spackle or 
putty all nail holes, cracks, and other imperfections after first or prime coat 
with spackle or putty of color to match finish coat. Do not seal wood surfaces 
to receive stain 
or natural finish. 

 
3.  Concrete, masonry, stucco, and plaster shall be cleaned of form oils, 

efflorescence, chalk, dust, and dirt, and shall be thoroughly dry or dried 
before painting. 

 
4.  Holes, cracks, and other imperfections in surfaces to be painted shall be 

suitably primed and patched with a compound recommended by the 
manufacturer of the paint to be applied to these surfaces, and all areas to be 
painted shall be brought to true, even surfaces. 

 
a.  Where cracks exist at transitions between existing and new materials, or 

in patched surfaces, such cracks shall be patched, and the patching 



 Painting Services for all VTA Facilities 
Contract M20097 

 
 

 

Santa Clara Valley Transportation Authority  Section 8 – Technical Specifications 
01 22 16 Unit Price Payment                                                                                                                    Page 38 

material shall be feathered out and textured to match adjacent 
surfaces, so as to make the patched surface “invisible” after painting. 

 
B. Existing Painted Surfaces to be Painted: 

 
1.  Concrete, Masonry, and Stucco Surfaces: 

 
a.  Exterior concrete, masonry, and stucco surfaces shall be sandblasted by the 

“wet” sandblast method to remove all existing paint film from these surfaces. 
 

1)  When “wet” sandblasting is not permitted by jurisdictional 
authority, surfaces shall be selectively power wire-brushed to 
remove loose and defective existing paint film. Edges of removed 
paint film shall be feathered out to conceal such edges in the 
finished work. 

 
2)  Surfaces not to be sandblasted shall be properly masked and 

otherwise protected to preclude damage to these surfaces. 
 

3)  Protection of the public and adjacent buildings from the residue of 
sandblasting operations shall be provided in accordance with the 
requirements of the jurisdictional authority. 

 
2.  Wood Surfaces: All wood surfaces shall be power sanded as required to 

remove all peeling, flaking, blistering, loose, or otherwise defective existing 
paint surfaces. 

 
4. Metal Surfaces: Immediately preceding power-tool cleaning, pressure wash 

and rinse existing painted metal surfaces. Where access problems or the 
likelihood of damaging adjacent surfaces exist, wash and rinse. Existing 
painted metal surfaces shall be power-tool cleaned in accordance with SSPC-
SP 3 to remove loose and defective paint surfaces, and then feathered 
smooth. Rust shall be completely removed. For steel bridges, clean in 
accordance with SSPC-SP 6/NACE No. 3 or SSPC-SP 10/NACE No. 2. Then 
solvent clean surfaces in accordance with SSPC-SP 1 to remove dust and apply 
prime coat of Ferrous Metal Primer or Galvanized Metal Primer, as applicable, 
to existing surfaces as herein specified in Articles 3.04 and 3.05. 
 

5. Power Washing: 
 

a) Prior to any cleaning/washing and painting, all heaters, lighting, 
electrical panels and equipment are to be removed and or protected 
and sealed from moisture and any painting product. 
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b) Electrical circuits in the designated work areas are to be disconnected 
prior to any cleaning/washing and tested by a licensed Electrician for 
safe operation prior to being returned to service. The VTA will supply 
the Licensed Electrician for preparatory inspections and service 
returns.  

 
c) The hydraulic-pressure washer shall be able to deliver a cleaning 

power of 3000 psi, at 5 gallon per minute, 200 degrees F. water 
temperature at the nozzle.  Provide setting, pressure gauge, filter size 
nozzle type as required to achieve removal of dirt, loose paint using 
the minimum water flow and pressure. 

 

d) Hydro-pressure wash with VTA approved cleaning solutions or clear 
water to remove all dirt, grime build-up, grease, oils, rust, peeling 
and flaking paint, and other hydrocarbon-type contaminants found in 
maintenance and repair facilities. This includes the removal of wax 
buildup on interior concrete bases throughout structures prior to 
painting. 

 
e) Hydro-pressure washing shall leave all surfaces free and clear of 

materials that would cause improper bonding of primer paint. 
 

f) Use Visqueen wherever and whenever necessary to protect adjacent 
areas and employees from water splash. 

 
 

Note: The VTA Authorized Representative or Designated Contact will determine what type 
of cleaning solutions and what water control methods are to be used on a site-specific basis. 

NOTE: DO NOT USE HYDRO PRESSURE MACHINE ON DRYWALL SURFACES, WINDOWS, OR 
CEILING AREAS WHICH HAVE EXPOSED INSULATION MATERIAL ATTACHED TO THEM. 

C. Hardware and Fixtures: 
 

1.  Hardware, hardware accessories, plates, lighting fixtures, and similar items 
in place shall be removed prior to painting and replaced upon completion 
of each space. 

 
2.  Heating and other equipment adjacent to walls shall be disconnected, 

using workers skilled in appropriate trades, and moved to permit wall 
surfaces to be painted. Following completion of painting, they shall be 
expertly replaced and reconnected. 

 
D. Exposed Plumbing, Mechanical, and Electrical Items: 
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1.  Items without factory finish such as conduits, pipes, ducts, grilles, 

registers, vents, access panels, and items of similar nature shall be 
finished to match adjacent wall and ceiling surfaces, unless otherwise 
directed. Paint visible surfaces behind vents, registers, and grilles flat 
black. 

 
2.  Wash exposed metal with solvent, prime, and paint as scheduled or specified. 

Spray paint wherever practicable. Do not paint concealed conduits, piping, 
and ducts. 

 
 

              PAINT PERFORMANCE AND FIELD QUALITY ASSURANCE 
 

A. Painting shall be performed by skilled and experienced painters, working under 
the supervision of a capable supervisor. Materials shall be thinned only for 
proper workability and in compliance with the manufacturer’s specifications. 

 
B. Paint material shall be evenly brushed or smoothly flowed on without runs or 

sagging, and free from drops, ridges, laps, and brush marks. Assure that all 
coats are thoroughly dry before applying succeeding coats. Sand surfaces 
between coats as necessary to produce a smooth finish and as may be 
required for adhesion of succeeding coats. 

 
C. Priming or painting of wood will not be permitted on or in the station or building 

where concrete, masonry, or plaster is in the process of installation or application, 
or in the process of drying. 

D. Putty, caulking, or spackle shall be applied after surface is primed and primer is dry.  

E. Interior surfaces shall not be painted until concrete, masonry, and plaster surfaces in 
the building have completely cured and have stabilized moisture content in 
accordance with the paint manufacturer’s recommendations. 

 
F. Finish coats of paint shall not be applied on the interior of the building until the 

interior spaces are completely closed-in with windows and doors in place and 
glazed, until all interior wet and dust-producing work is complete and dry, and 
until the heating and ventilating system (or air-conditioning system) is in 
operation. 

 
 

              PAINT SYSTEMS 
 

A. Provide three-coat work (unless otherwise specified), consisting of prime coat, 
intermediate coat, and finish coat, in texture and color as selected and approved 
by the VTA Authorized Representative or Designated Contact. 
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B. Exterior paint systems are specified and identified herein by letter and interior 
paint systems by number, and the systems specified correspond to the finishes 
indicated by the VTA authorized Representative or Designated Contact. 

 
C. The herein specified paint systems indicate the minimum dry mil film 

thickness (MDFT) required for the particular paint system. Paint shall be 
applied at the manufacturer’s recommended rate to achieve the proper MDFT 
specified. If a manufacturer normally does not utilize an intermediate coat in 
its paint system to achieve the specified MDFT, then the intermediate coat 
may be omitted. 

 
 

              EXTERIOR PAINTING 
 

A. Paint System “A” - Paint Finish on Concrete, Masonry, and Stucco: 
 

Prime Coat:  Masonry Surface Conditioner, tinted toward finish color. 

Intermediate Coat: Exterior Masonry Paint. 

Finish Coat: Exterior Masonry Paint.  

MDFT: 6. 

B. Paint System “B” - Paint Finish on Ferrous and Galvanized Metal: 
 

Prime Coat: For new ferrous metal: Field-apply Ferrous Metal 
Primer. For shop primed ferrous metal: Apply touchup 
primer. For galvanized metal: Galvanized Metal Primer 
touchup. For existing ferrous and galvanized metal: 
Rust-inhibitive primer as recommended by 
manufacturer of finish coats. 

 
Intermediate Coat:     Heavy-Duty Gloss Enamel.  

Finish Coat:                   Heavy-Duty Gloss Enamel.  

MDFT:   6. 

C. Paint System “C” – Paint Finish on Wood: 
 

Prime Coat: Factory-primed (new surfaces). Exterior Wood Primer 
(existing surfaces). 

 
Intermediate Coat:     Exterior House and Trim Paint.  

Finish Coat:                   Exterior House and Trim Paint.  

MDFT:         7. 
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D. Paint System “D” – Paint Finish on Steel: 
 

Prime Coat:                 As specified in Section 2.02 Paint Materials. 
 

Intermediate Coat:    Epoxy Paint. 

Finish Coat:                  Polyurethane Paint. 
 

MDFT:                           11. 
 
 

              INTERIOR PAINTING 
 

A. Paint Systems: 
 

1.  Paint System “1” - Flat Finish on Gypsum Wallboard: 
 

Prime Coat: P.V.A. Primer-Sealer, tinted toward finish color.  

Intermediate Coat: Interior Flat Latex Paint. 

Finish Coat: Interior Flat Latex Paint.  

MDFT: 5. 

2.  Paint System “2” - Eggshell Finish on Gypsum 

Wallboard: Prime Coat: P.V.A. Primer-Sealer. 

Intermediate Coat: Alkyd Primer-Sealer, tinted toward finish color. 
 

Finish Coat: Eggshell 

Enamel. MDFT: 5. 

3.  Paint System “3” - Semi-Gloss Finish on Gypsum 

Wallboard: Prime Coat: P.V.A. Primer-Sealer. 

Intermediate Coat: Alkyd Primer-Sealer, tinted toward finish color. 
 

Finish Coat: Semi-Gloss Epoxy Enamel.  

MDFT: 5. 

6. Paint System “4” - Flat Finish on Concrete, Masonry, and Plaster:  

Prime Coat: Alkyd Primer-Sealer. 

Intermediate Coat: Interior Flat Latex Paint or Epoxy Enamel. 
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Finish Coat: Interior Flat Latex Paint Epoxy Enamel.  

MDFT: 5. 

7. Paint System “5” - Eggshell Finish on Concrete, Masonry, and Plaster:  

Prime Coat: Alkyd Primer-Sealer. 

Intermediate Coat: Alkyd Primer-Sealer, tinted toward finish color or epoxy enamel. 
 

Finish Coat: Eggshell Epoxy Enamel.  

MDFT: 5. 

 

8. Paint System “6” - Semi-Gloss Finish on Concrete, Masonry, and Plaster:  

Prime Coat: Alkyd Primer-Sealer. 

Intermediate Coat: Alkyd Primer-Sealer, tinted toward finish color or Epoxy 
Enamel. 

 
Finish Coat: Semi-Gloss 

Enamel. MDFT: 5. 

7.  Paint System “7” - Paint Finish on Metal: 
 

Prime Coat: Factory Prime Coat and field-applied Ferrous Metal 
Primer or Galvanized Metal Primer touchup, as 
applicable. 

 
Intermediate Coat: Enamel Undercoat Enamel, tinted toward finish color.  

Finish Coat: Semi-Gloss Enamel. 

MDFT: 5. 
 

8.  Paint System “8” - Paint Finish on Woodwork and Trim: 
 

Prime Coat: Shop Prime Coat or Enamel Undercoat, as applicable. 

Intermediate Coat: Semi-Gloss Enamel, tinted toward finish color. 

Finish Coat: Semi-Gloss 

Enamel. MDFT: 5. 
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9.  Paint System “9” - Paint Finish on Wood: 

 Shelves: Prime Coat: Enamel Undercoat. 

Finish Coat: Semi-Gloss Enamel. 
 

For all exposed wood shelves in closets, Janitor’s Rooms, and any other 
rooms or areas as indicated. 

10. Paint System “10” - Paint Finish on Metal Handrails and Railings:  

 Prime Coat: Factory Prime Coat and field-applied Ferrous or 
Galvanized Metal Primer touchup, as applicable. 

 
Intermediate Coat: Enamel Undercoat, tinted toward finish color.  

Finish Coat: Heavy-Duty Gloss Enamel. 

MDFT: 6. 

11. Paint System “11” - Paint Finish on Concrete Floors, Steps, and Risers:  

 Prime Coat:  Floor Enamel or epoxy, thinned as recommended by paint 
manufacturer. 

 
Finish Coat: Floor Enamel or Epoxy.  

MDFT: 4.5. 

12. Paint System “12” - Paint Finish on Elevator Machine Rooms Floors and at 
Elevator Pits: 

Two Coats: Floor Epoxy.  

MDFT: 4. 
 
 
 
 
 
 

              CLEANING 
 

A. Clean and retouch the work as necessary for a first-class job. All surfaces of the 
building and surrounding areas shall be left clean and neat in all respects, free 
from any paint spots, smears, smudges, or stain. 

 
 

END OF SECTION 09 91 00 
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APPENDIX A 
INSURANCE REQUIREMENTS 

Certificates of Insurance 

Contractor shall furnish VTA with a Certificate of Insurance.  The certificates for each insurance policy are 
to be signed by an authorized representative of that insurer.  The certificates will be issued on a standard 
ACORD Form.  Contractor shall instruct their insurance broker/agent to submit all insurance certificates 
and required notices electronically in PDF format to the designated VTA Contract Administrator and email 
a copy to Insurance.Certificates@vta.org. 

The certificates will:  

1. identify the underwriters, the types of insurance, the insurance limits, the deductibles and the 
policy term; 

2. include copies of all the actual policy endorsements required herein; and 
3. in the “Certificate Holder” box include: 

Santa Clara Valley Transportation Authority  
3331 North First Street 
San José, CA 95134-1906 
Contract No. M20097 

In the Description of Operations/Locations/Vehicles/Special Items Box: 

1. Certificate Holder shall be named as Additional Insured; 
2. VTA contract number shall appear; 
3. The list of policies scheduled as underlying on the Umbrella policy shall be listed; and  
4. Waiver of Subrogation must be indicated as endorsed to all policies as stated in the Contract 

Documents. 

All certificates and endorsements are to be received and approved by VTA before the Contract is 
executed.  At any time, VTA reserves the rights to receive within three working days of request, 
complete, certified copies of all insurance policies. 

If Contractor receives any notice that any of the insurance policies required by this Appendix A 
Insurance Requirements may be cancelled or coverage reduced for any reason whatsoever, 
Contractor or insurer shall immediately provide written notice to the designated VTA Contract 
Administrator that such insurance policy required by this Appendix A Insurance Requirements is 
canceled or coverage is reduced. 
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Maintenance of Insurance 

If Contractor fails to maintain such insurance as is called for herein, VTA, at its option, may 
suspend payment for work performed and/or may order Contractor to suspend work at 
Contractor’s expense until a new policy of insurance is in effect. 

Renewal of Insurance 

Contractor will provide VTA with a current Certificate of Insurance and endorsements within ten 
(10) business days from the expiration of insurance.   

Contractor shall instruct its insurance broker/agent to: 

1. Submit all renewals of insurance certificates and required notices electronically in PDF format 
to: 

Insurance.Certificates@vta.org  

2. Provide the following information in the “Certificate Holder” box: 

Santa Clara Valley Transportation Authority  
3331 North First Street 
San José, CA 95134-1906 
Contract No. M20097 
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INSURANCE  

 
Without limiting Contractor’s obligation to indemnify and hold harmless VTA, Contractor must 
procure and maintain for the duration of the Contract insurance against claims for injuries to persons 
or damages to property which may arise from or in connection with the performance of the Work by 
Contractor, its agents, representatives, or employees, or subcontractors. The cost of such insurance 
must be included in Contract price. In the event of any material change in the Contract Scope of 
Services, VTA reserves the right to change the insurance requirements set forth herein. Contractor 
must furnish complete copies of all insurance policies, within three (3) business days of any request 
for such by VTA. 

 
A. Liability and Workers’ Compensation Insurance 

 
1. Minimum Scope of Coverage 
 

Coverage must be at least as broad as: 
 

a. General Liability coverage; Insurance Services Office “occurrence” form CG 0001. 
General Liability insurance written on a “claims made” basis is not acceptable. 
Completed Operations coverage must be continuously maintained for at least ten (10) 
years after Final Acceptance of the Work. 

 
b. Business Auto coverage, Insurance Services Office form number CA 0001, covering 

Automobile Liability, symbol “1” (Any Auto). Auto Liability written on a “claims made” 
basis is not acceptable. 
 

c. Workers’ Compensation Insurance, as required by the Labor Code of the State of 
California, and Employer’s Liability insurance. 

 

d. Railroad Protective Liability insurance covering liability for work performed on or 
adjacent to VTA’s light rail line(s) for bodily injury, property damage, including damage 
to VTA’s property, equipment, and facilities; Insurance Services Office form number CG 
0035. Contractor must apply for enrollment in VTA’s Blanket Railroad Protective Liability 
program, for which VTA pays the premium directly to the insurer. Contractor must 
provide all necessary data for enrollment application, including but not limited to total 
Contract value (including Contractor’s profit) on the entire project, and on that portion 
of the Work performed within 50 feet of the VTA rail Right of Way, measured from the 
nearest rail. 
 

In the event that Contractor is rejected for enrollment in VTA’s program, Contractor 
must purchase, at its own expense, its own stand-alone project-specific Railroad 
Protective Liability coverage, showing VTA as the Named Insured on the policy, covering 
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liabilities arising out of work performed by Contractor within 50 feet of the VTA rail 
Right of Way, measured from the nearest rail, for bodily injury, property damage, 
including damage to VTA’s property, equipment, and facilities, under ISO coverage form 
CG 00 35 04 13 or equivalent. 

 
2.  Minimum Limits of Insurance 

a. Contractor must maintain limits no less than: 
 

1. General Liability (including umbrella/excess liability): $5,000,000 limit per 
occurrence for bodily injury, personal injury, and property damage. If General 
Liability Insurance or other form with a general aggregate limit is used, either the 
general aggregate limit must apply separately to this project/location or the general 
aggregate limit must be twice the required occurrence limit. This requirement may 
be satisfied by a combination of General Liability with Excess or Umbrella, but in no 
event may the General Liability primary policy limit per occurrence be less than 
$2,000,000, unless Umbrella/Excess policies feature inception and expiration dates 
concurrent with the underlying General Liability policy, “Follow Form” coverage, and 
a “Drop Down” provision.  

 
2. Automobile Liability (including umbrella/excess liability): $5,000,000 limit per 

accident for bodily injury and property damage. This requirement may be satisfied 
by a combination of Auto with Excess or Umbrella, but in no event may the 
Automobile Liability primary policy limit per occurrence be less than $2,000,000, 
unless Umbrella/Excess policies feature inception and expiration dates concurrent 
with the underlying auto liability policy, “Follow Form” coverage, and a “Drop Down” 
provision. 

 
3. Workers’ Compensation and Employer’s Liability: Statutory Workers’ Compensation 

limits and Employer’s Liability limits of $1,000,000 per accident. 
 
 
5. Railroad Protective Liability: $2,000,000 Combined Single Limit for bodily injury and 

property damage, with $6,000,000 annual aggregate. 
 
b. Notwithstanding any language in this Contract to the contrary, if Contractor carries 

insurance limits exceeding the minima stated in Section 2(a)(1)-(4) immediately above, 
such greater limits will apply to this Contract. 
 
 

3. Self-Insured Retention 

The certificate of insurance must disclose the actual amount of any deductible or self-insured 
retention, or lack thereof, for all coverages required herein. Any self-insured retention or 
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deductible in excess of $50,000 ($100,000 if Contractor is a publicly-traded company) must 
be declared to and approved by VTA. If Contractor is a governmental authority such as a state, 
municipality or special district, self-insurance is permitted. To apply for approval for a level of 
retention or deductible in excess of $50,000, Contractor must provide a current financial 
report including balance sheets and income statements for the past three years, so that VTA 
can assess Contractor’s ability to pay claims falling within the self-insured retention or 
deductible. Upon review of the financial report, if deemed necessary by VTA in its sole 
discretion, VTA may elect one of the following options: to accept the existing self-insured 
retention or deductible; require the insurer to reduce or eliminate the self-insured retention 
or deductible as respects VTA, its directors, officers, officials, employees and volunteers; or 
to require Contractor to procure a bond guaranteeing payment of losses and related 
investigations, claim administration and defense expenses. Applicable costs resulting 
therefrom will be borne solely by Contractor. Contractor may request execution of a 
nondisclosure agreement prior to submission of financial reports.  

 

 B. Builder’s Risk Insurance 

To the extent allowed by law, Contractor is responsible for all loss or damage, howsoever caused, 
to the work and materials until final acceptance by VTA. 

 
Contractor must procure and maintain at its own expense Builder’s Risk insurance (including but 
not limited to Builder’s Risk, Course of Construction, Installation Floater or similar first-party 
property insurance covering the interest of Contractor and VTA) as follows: 

 
1. Coverage must be provided on an “all-risk” basis. Coverage does not need to include the 

perils of Earthquake and/or Flood. 
 

2. Coverage must apply to all Work and materials under this Contract, whether in process or 
manufacture or finished, including off-site storage, “in transit” coverage to the final agreed 
upon destination of delivery, and including loading and unloading operations, and such 
coverage must be in force until the Work and materials are accepted by VTA. 

 
3. Coverage must be in an amount no less than the full replacement value of the finished Work 

and materials with no periodic reporting requirements. 
 
4. The deductible may not exceed $50,000 ($100,000 if Contactor is a publicly-traded company) 

per occurrence and must be borne by Contractor. 
 

5. Loss, if any, must be adjustable with and payable to VTA as trustee for all entities having 
an insurable interest. 
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C. Claims Made Provisions  
 
Claims-made coverage is never acceptable for General Liability or Auto Liability. Claims-
made may be considered for Professional, Environmental/Pollution, or Cyber. For coverage 
written on a claims-made basis, it must be clearly stated on the Certificate of Insurance. In 
addition to all other coverage requirements, such policy must provide that:  
1. The policy retroactive date must be no later than the date of this Contract. 
2. If any policy is not renewed or the retroactive date of such policy is to be changed, 

Contractor must obtain or cause to be obtained the broadest extended reporting 
period coverage available in the commercial insurance market. This extended reporting 
provision must cover at least two (2) years.  

3. No prior acts exclusion may be added to the policy during the contract period.  
4. The policy allows for reporting of circumstances or incidents that might give rise to 

future claims. 
 

 D. Other Provisions 

The policies must contain, or be endorsed to contain, the following provisions: 
 

1.  General Liability and Automobile Liability 

a. VTA, its directors, officers, officials, employees and volunteers are to be named as 
additional insureds as respects: liability arising out of activities performed by or on behalf 
of the Contractor, including VTA’s general supervision of the Contractor; products and 
completed operations of the Contractor and its subcontractors; premises owned, 
occupied or used by the Contractor; or automobiles owned, leased, hired or borrowed by 
the Contractor. The coverage must contain no special limitations on the scope of 
protection afforded to VTA, its directors, officers, officials, employees, or volunteers. 
Additional Insured endorsements must provide coverage at least as broad as afforded by 
the combination of ISO CG 20 10 10 01 and CG 20 37 10 01. 
 

b. Any failure to comply with reporting provisions of the policies may not affect coverage 
provided to VTA, its directors, officers, officials, employees, or volunteers. 

 
c. Contractor’s insurance must apply separately to each insured against whom claim is made 

or suit is brought, except with respect to the limits of the insurer’s liability. 
 
d. The General Liability General Aggregate limit must apply per project, not per policy. 
 
e. The General Liability policy must be endorsed to remove the exclusion for railroad 

liabilities, with coverage at least as broad as afforded by ISO CG 24 17.  
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2. All Coverages 

a. The insurer must agree to waive all rights of subrogation against VTA, its directors, 
officers, officials, employees, and volunteers for losses arising from work performed by 
Contractor and its subcontractors for VTA. 

 
b. Contractor’s insurance coverage must be primary insurance as respects VTA, its directors, 

officers, officials, employees, and volunteers. Self-insurance or insurance that may be 
maintained by VTA, its directors, officers, officials, employees, or volunteers may apply 
only as excess to Contractor’s insurance. Contractor’s insurance must not seek 
contribution from VTA’s insurance program. 

 
3. Other Insurance Provisions 

 a. The Certificate must disclose the actual amount of the Deductible or Self-Insured Retention. 
 

b. If any coverage forms or endorsements required by this Contract are updated by their 
publishers, whether they be the insurance carrier(s), the Insurance Services Office, or the 
American Association of Insurance Services, during the duration of this Contract, VTA 
reserves the rights to require the Contractor to procure said coverage forms or 
endorsements using the updated versions upon the next renewal cycle. 
 

 E. Acceptability of Insurers 

Insurance and bonds must be placed with insurers with an A.M. Best’s rating of no less than A VII 
(financial strength rating of no less than A and financial size category of no less than VII), unless 
specific prior written approval has been granted by VTA. 
 

 
 

 
 

  



SANTA CLARA VALLEY TRANSPORTATION AUTHORITY
Railroad Protective Liability Insurance
Blanket Program Enrollment Questionnaire 

ALL QUESTIONS MUST BE ANSWERED AND APPLICATION MUST BE SIGNED.
VTA contract  #

1. Name of Contractor

2. Address of Contractor

3. Name of project owner for whom work is being done: 

4. Address

5. Physical Description of work being performed

6. Total Cost of Contract

7. Total cost incurred within 50 feet

8. Location and Description of Contractor's work within 50 feet of railroad

8a. How many trains pass through the jobsite each day? __300__________________________________________

9. Anticipated start date 9a. # of total work days: _____________

10. Anticipated completion date

11. If any movement of track, please describe

12. Confirm VTA is additional insured on Contractors policies:    Yes ___ No ___   

13. Confirm VTA is held harmless in contract?  Yes ___ No ___

See other side for premium coding (VTA projects only)

14. Confirm the contractual exclusion for work within 50 feet of a RR has been removed from the contractor's general 
liability, automobile and umbrella insurance policies.   

15. Please attach project scope of services, and General Contractor's certificate of insurance, with the following 
endorsements attached: GL and Auto Additional Insured; GL Railroad CG 24 17; Waiver of Subrogation for all lines; 
Primary & Noncontributory for all lines; Separation of Insureds for all lines; Umbrella or Excess policy Schedule of 
Underlying Insurance; Umbrella or Excess Drop Down endorsement

VTA

Signed: to the best of my knowledge, the information 
provided above is true and correct. 

3331 N 1st St, San Jose, CA 95134

5a. For VTA projects: is this capital or operations?  ___ Capital    ___ Operations



For VTA Use Only

G/L Account
CO Area
Cost Center
Order
WBS Element
Fund Funding Source
Functional Area Grant
Funds Center Commitment Item

VTA coding (for VTA projects only)
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APPENDIX B 
CONTRACT DATA REQUIREMENTS 

 
Table B-1 represents only a partial listing of submittal requirements. The table is a reminder to Contractor 
of his responsibility to submit submittals in a timely manner.  

Table B-2 Technical Submittals List follows Table B-1. The Technical Submittal List is intended to 
summarize the requirements for submittals as specified in the Contract Documents 

Other submittals shall be required in accordance with the Technical Specifications.  If conflicts exist 
between the lists and the referenced paragraph, the referenced paragraph will take precedence.  Refer 
to Contract Section 6.6 for additional information and requirements for contract data submittals and 
technical submittals. 
 

Table B1 Contract Data List 
 

 Description Reference 
Section Due Date/Frequency 

B1-1  Maintenance Agreement Section 5 Within 6 working days following 
Notice of Award 

B1-2  Payment Bond 6.3.1 
Within 6 working days following 

Notice of Award  

B1-3  Certificate of Insurance 6.2 
Within 6 working days following 

Notice of Award  

B1-4  Listing of Subcontractors, Suppliers 
and Subconsultants Section 4 

Within 6 working days following 
Notice of Award  

B1-5  IRS Form W-9 2.4 
Within 6 working days following 

Notice of Award  

B1-6  FTB Form 587 or 590 2.4 
Within 6 working days following 

Notice of Award  

B1-7  Personnel to sign Change Orders  7.24 
Within 5 working days following 

Pre-Maintenance Meeting 

B1-8  Emergency Contacts  7.24 
Within 5 working days following 

Pre-Maintenance Meeting 
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 Description Reference 
Section Due Date/Frequency 

B1-9  Safety Officer – Name and title. 6.15 Within 5 working days following 
Pre-Maintenance Meeting  

B1-10  Prevailing Wages List 7.8 Within 5 working days following 
Pre-Maintenance Meeting  

B1-11  Certified Payrolls  7.58 With Invoice 

B1-12  SBE Utilization Reports Appendix C Quarterly 

B1-13  Final SBE Utilization Reports Appendix C Prior to Final Payment 

 
 
 
For technical documents, refer to Technical Submittals List below. 
 

Table B2 Technical Submittals List 
 

 
 

Item 

 

Reference  
Due Date/ 
Frequency 

 

Comments 

B2-1  Schedule of Values 7.59 
Within 10 days 

following Notice 
of Award 

2 copies 

B2-2  Site Specific Safety Plan 6.14 “ 2 copies 

B2-3  Material Safety Data Sheets (MSDS) 6.14 As requested  1 copy 

B2-4  SWPPP (Storm Water Pollution 
Prevention Plan) Appendix G 

Within 5 
working days 
following Pre-
Maintenance 

Meeting  

1 copy 

B2-5  Illness & Injury Prevention Plan 6.14 

Within 5 
working days 
following Pre-
Maintenance 

Meeting  

1 copy 

B2-6  Warranties 7.73 Before Final 
Acceptance 

As 
Specified 
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APPENDIX C 
BUSINESS DIVERSITY POLICY AND REQUIREMENTS 

(Ref SBE Goal) 

Table of Contents 
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1.6 Award of the Contract ....................................................................................................................... 3 
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1.8 Good Faith Efforts ............................................................................................................................. 3 

1.8.1 General ...................................................................................................................................... 3 
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1.8.3 Presumption............................................................................................................................... 6 
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1.9 Commitment ..................................................................................................................................... 7 
1.10 Non-Discrimination ........................................................................................................................... 7 
1.11 Substitution of SBE Subcontractors by non-SBE Contractor ............................................................. 7 

1.11.1 Prior Written Consent ................................................................................................................ 7 
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1.11.3 Penalty ....................................................................................................................................... 8 

1.12 Reports .............................................................................................................................................. 8 
1.12.1 Monthly SBE Utilization Report ................................................................................................. 8 
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1.12.3 Failure to Submit Reports .......................................................................................................... 8 

1.13 Change Orders, Extra Work and Allowances .................................................................................... 8 
1.14 Prompt Payment ............................................................................................................................... 9 

 

 

1.1 Policy 

It is the policy of Santa Clara Valley Transportation Authority (VTA) to ensure that Small Business 
Enterprises (SBE) as defined in federal regulations at 13 CFR Part 121 have the opportunity to participate 
in the performance of contracts and subcontracts financed with local funds. 

Any certified DBE is eligible to participate as a SBE toward the SBE participation goal. 

VTA’s Office of Business Diversity Program encourages Contractors to call (408) 321-5962 for assistance 
in identifying eligible SBE firms. Listings of eligible firms are also available on the following website:   

http://www.vta.org/About-Us/Inside-VTA/Small-Business-Enterprise-Program 
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1.2 SBE Participation Goal 

A SBE participation goal has been established as stated in the Invitation for Bid and the Bid Forms for this 
Contract. 

1.3 Counting SBE Participation toward the Goal 

SBE firms may perform as prime contractors, subcontractors to a prime (1st tier), or subcontractor to 
subcontractor (2nd tier). Only the value of the work actually performed by the SBE, including materials 
and supplies, will be counted toward the SBE participation goal. 

A SBE must perform a commercially useful function; i.e., must be responsible for the execution of a distinct 
element of the work and must carry out its responsibility by actually performing, managing and 
supervising the work. If a SBE does not perform or exercise responsibility of at least 30% of the total cost 
of its contract with its own work force, or if the SBE subcontracts a greater portion of work of a contract 
than would be expected on the basis of normal industry practice, then it will be presumed that the SBE is 
not performing a commercially useful function. 

Credit for a SBE vendor of materials or supplies is limited to 60% of the amount to be paid to the vendor 
for the materials or supplies unless the vendor manufactures or substantially alters the goods. Credit for 
SBE brokers is limited to only the fees and commissions portion of the amount paid. All other firms receive 
100% credit, less work subcontracted by the SBE to non-SBE firms, toward the SBE goal. 

Credit for SBE trucking firms is limited to the amount performed by the SBE’s own trucks and drivers and 
by certified SBE trucking subhaulers. A SBE trucking firm must itself own and operate at least one fully 
licensed, insured and operational truck used on the contract. 

In a joint venture, only the portion of the total dollar value of the Contract equal to the distinct, clearly-
defined portion of the Work of the Contract that the SBE performs with its own forces will be counted 
toward the SBE goal. 

Bidders are encouraged to utilize services offered by financial institutions owned and controlled by socially 
and economically disadvantaged individuals in VTA’s community and marketplace. 

1.4 Certification 

1.4.1 Firms Certified 

All SBE firms listed on the Bid Forms must be certified by at the time of Bid to be counted toward the SBE 
participation goal.  Contractor shall utilize the following sources for identifying certified SBE firms for 
solicitation: California Unified Certification Program (CUCP) database; California Department of General 
Services Small Business database; VTA SBE database. 

1.4.2 Expired Certification 

During the life of a contract, work performed by SBE firms whose certification has expired will not continue 
to be counted toward the SBE participation goal. Only work performed by a certified SBE firm will be 
counted toward the SBE participation goal when the SBE firm has been paid. 
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1.5 Bid Submittals 

1.5.1 Bid Form 4 

Bid Form 4 lists SBE Bidder plus the subcontractor(s) or supplier(s) Bidder intends to use and count toward 
the SBE participation goal, with a complete description of services or supplies to be provided by each, 
work which the SBE further subcontracts to non-SBE firms, and the dollar value of each such 
subcontracting or supplies transaction.  Instructions for completing the form are provided on the form. 

1.5.2 Bid Form 5 

Bid Form 5 is Supplemental Contractor and Subcontractor information. Instructions for completing the 
form are provided on the form. 

1.5.3 Good Faith Effort 

A Bidder not achieving the SBE participation goal must submit a report documenting that it made sufficient 
efforts to meet the SBE participation goal.  Documentation of Good Faith Effort must be provided in 
accordance with Appendix C Section 1.8 Good Faith Efforts. 

1.6 Award of the Contract 

VTA will award this Contract to the lowest responsible and responsive bidder as required by federal and 
California laws and VTA SBE policy. 

Following the bid opening and submittal of all documentation, VTA will evaluate all bids and required 
information submitted by bidders to formulate a recommendation for award of the Contract. The bidder 
with the lowest bid price who also meets the specified SBE participation goal or demonstrates that 
sufficient good faith efforts, for those contracts with a specific goal vs. non-specific goal (NSG), were made 
to meet the specified SBE participation goal will be deemed the lowest responsible and responsive bidder. 

1.7 Compliance 

VTA will advise Bidder of its compliance with the contract SBE participation goal or with the good faith 
efforts documentation requirements. 

1.8 Good Faith Efforts 

1.8.1 General 

To determine whether a Bidder that has failed to meet the SBE participation goal may be awarded the 
Contract, VTA will decide whether the Bidder made adequate “good faith efforts”, where applicable, to 
meet the goal.  

“Good faith efforts” means all necessary and reasonable steps to achieve the SBE participation goal which 
by their scope, intensity and appropriateness, could reasonably be expected to fulfill the goal. Only those 
efforts made prior to Bid Opening will be considered in evaluating good faith efforts. Mere pro forma 
efforts are not sufficient good faith efforts to meet the SBE contract requirements. 

Bidders are expected to be directly responsible for performing the good faith efforts requirements of this 
Contract. Bidder’s use of third parties to support its good faith efforts is at Bidder’s own risk and does not 
relieve the Bidder from being responsible for meeting the good faith efforts requirements. 
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VTA may request ancillary or omitted documentation required to complete Bidder’s good faith efforts 
submittal. 

1.8.2 Good Faith Criteria 

The criteria listed below are reflective of good faith efforts undertaken by a Bidder actively and 
aggressively seeking to meet the goal: 

(a) Pre-Bid Meeting. Bidder attended any pre-solicitation or pre-Bid meetings that were 
scheduled by VTA to inform Bidders of the Small Business Enterprise Program requirements 
for this Contract. VTA may waive this requirement if it determines from the documentation 
submitted that Bidder is informed as to those program requirements. 

(b) Identification of SBE Participation Opportunities. Bidder identified and selected specific 
items of the Work to be performed by SBE firms to provide genuine opportunities for 
participation by SBE firms. Bidder shall provide documentation showing the items that were 
identified and selected and shall describe how such items were utilized by Bidder to solicit 
SBE participation. Where appropriate, Bidder should be able to show that Bidder broke out 
Contract work to facilitate SBE participation, even when Bidder preferred to perform this 
portions of the Work with its own forces. 

(c) Advertisements. At least ten calendar days1 before the Bid Opening, Bidder solicited sub-bids 
from SBE firms for specified categories of work or materials or supplies for the contract 
through advertisements (not simply the listing of planholders) placed in two or more of the 
following media, one of which shall be from each of the following two categories: 

Category I 
Daily Pacific Builder 
300 American Metro Blvd., Suite 185 
Hamilton, NJ 08619 
(888) 814-0513 

OR 

Daily Construction Service 
P. O. Box 1748 
Glen Ellen, CA 95442 
Email: vickki.darmiento@cmdgroup.com 
(800) 242- 9747 

Category II 
Small Business Exchange 
795 Folsom Street, First Floor 
San Francisco, CA 94107 
(415) 778-6250 

(d) Written Notice. At least ten calendar days before the Bid Opening, Bidder provided written 
notice to a sufficient number of SBE certified firms in each subcontracting work category, and 

 

1  The time of requirements for advertising [Section 7.1c)] and written notice [Section 7.1d)] shall apply only those 
contracts for which VTA has issued public notice of the contract at least 15 calendar days prior to bid opening. 
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to such firms in each category of materials or supplies for the project. Written notice to a 
minimum of ten (10) firms shall constitute a sufficient number of firms to be notified if the 
approved databases contain at least 10 firms for that category. 

Written notice shall be sent first to “local firms”, then, where none are available or remain, 
to out-of-area firms. “Local” shall mean Santa Clara County and its contiguous counties, as 
well as Sacramento and San Joaquin Counties. 

(e) Follow-up of Initial Solicitations. Bidder followed up initial solicitations of interest by 
contacting the SBE firms to determine with certainty whether the firms were interested in 
bidding on the project. Such follow-up activity shall be documented with telephone and or 
fax logs or other written documentation that shall be submitted to VTA and that shall set 
forth, at a minimum, the following information: 

• The type of contact; i.e., telephone, meeting, letter, fax, or e-mail; 
• The name of the SBE firm contacted; 
• The date and time the SBE firm was contacted;  
• The full name, title, telephone or fax number, and e-mail address of the person at the SBE 

firm contacted by Bidder;  
• The responses of each of the SBE firms contacted with regard to its interest in submitting 

a sub-bid; and 
• For each SBE firm contacted that declined to bid, the reason(s) provided by the SBE firm 

for declining to bid. 

(f) Information Regarding Plans, Specifications, and Requirements. Bidder provided interested 
SBE firms with information about the plans, specifications and requirements for selected 
subcontracting or materials or supplies work. Bidder shall describe the information provided 
to interested firms, report the name of the firms involved, and set forth the date and method 
of providing such information. 

(g) Request for Assistance in the Recruitment of SBE Firms. Bidder requested assistance from 
federal, state, and local agencies for lists of SBE firms, as accepted or approved by VTA, on a 
case-by-case basis. Bidder is responsible for receiving approval from VTA prior to listing SBE 
firms of other agencies not certified or approved by VTA. Bidder shall state the agencies 
contacted, names of persons contacted, date and method of contact and results of contacts. 

(h) Good-Faith Evaluation of and Negotiation with Interested SBE Firms. Bidder evaluated the 
proposals of and negotiated in good faith with interested SBE firms, and did not unjustifiably 
reject SBE firm(s) as unsatisfactory or unqualified without sound reasons based on a thorough 
assessment of the capabilities of the firm(s) in question. Bidder shall list all SBE responses to 
the solicitation, and all SBE sub-bids which were received but not used. NOTE: If no SBE bids 
are received, this fact must be stated. Bidder shall provide, at a minimum, the following 
information: 

• The names, addresses and telephone and fax numbers of SBE firms, including full name 
and title of the contact person at the SBE firm who responded to the solicitation or 
submitted sub-bids; 

• A summary of the discussions and negotiations between Bidder and each such firm; 
• If a bid is rejected by Bidder, the reasons for the rejection; 
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• A copy of all rejected SBE sub-bids, along with copies of all bids received by non-SBE firms 
for the same or similar scope of work. If the rejected SBE sub-bids or the other bids 
received are not in writing, Bidder shall set forth the amount of each such sub-bid or other 
bid, together with a description of the work bid upon for each; and 

• If Bidder rejected a SBE as unqualified, a description of the assessment conducted by 
Bidder prior to reaching such conclusion. 

The ability of or desire of a prime Contractor to perform the Work with its own firm does not 
relieve the Bidder of the responsibility to make sufficient good faith efforts. Prime Contractors 
are not required to accept higher quotes from SBE firms if the price difference is excessive or 
unreasonable when compared to industry standards. 

(i) Advice and Assistance to Interested SBE Firms. Bidder advised and made efforts to assist 
those SBE firms requesting help in obtaining bonds, lines of credit or insurance required by 
VTA or Bidder. Assistance may include, but is not limited to: 

• Contacting bonding and/or insurance companies on behalf of a SBE firm; 
• Arranging with sureties phased or incremental bonding for the SBE firm; 
• Waiving bonds or insurance requirements;  
• Referring SBE firms to resource agencies which may assist SBE firms to obtain bonding, 

insurance or lines of credit, such as the Small Business Administration (SBA); or 
• Making efforts to assist interested SBE firms in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 

Bidder shall state whether any such advice or assistance was given and to whom, the dates of 
any such advice or assistance, and a description of the advice or assistance provided. 

(j) Efforts to Obtain SBE Firms Could Reasonably Be Expected to Meet Goals. Bidder’s efforts 
to obtain SBE firm participation could reasonably be expected by VTA to produce a level of 
participation sufficient to meet the goals and requirements of VTA. Bidder shall provide any 
additional data to support a demonstration of good faith efforts to produce the level of SBE 
participation sufficient to meet the goal for this Contract. 

(k) Performance of Other Bidders to be Taken into Account. The performance of other Bidders 
in meeting the SBE participation goal may be taken into account by VTA. If, for example, the 
apparent low Bidder fails to meet the SBE participation goal but other Bidders meet the goal, 
this may be taken into consideration in considering whether the apparent low Bidder made 
good faith efforts to meet the goal. 

1.8.3 Presumption 

Satisfaction of the criteria above will create a rebuttable presumption that Bidder has made an adequate 
good faith effort to comply with the goal and requirements of VTA for SBE participation for this Contract. 

1.8.4 Verification of Information 

VTA may verify the accuracy or completeness of any or all of the documentation submitted by Bidder by 
directly contacting the listed SBE firms or through other means. 
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1.9 Commitment 

The SBE Goal Achieved in the approved Bid Form 4 equates to a commitment from the Contractor.  The 
Contractor must meet this commitment ("SBE Commitment") regardless of the participation goal stated 
during Contract advertisement.   

1.10 Non-Discrimination 

Contractor shall make VTA’s contracting requirements known to subcontractors, vendors and suppliers 
who are certified or accepted as certifiable as a SBE firm, as well as to non-SBE firms, and shall provide a 
practical opportunity for all firms to participate in this Contract. 

1.11 Substitution of SBE Subcontractors by non-SBE Contractor 

1.11.1 Prior Written Consent 

A SBE subcontractor or supplier shall not be replaced without the prior written consent of VTA. 

1.11.2 Substitution Process 

Contractor shall make good faith efforts to find another SBE subcontractor or supplier to substitute for 
the original SBE that is unwilling or unable to perform the Work. The efforts employed by the Contractor 
shall be those that one could reasonably expect a Contractor to take if the Contractor were actively and 
aggressively trying to engage a certified SBE firm to substitute for a SBE firm that has to be replaced and 
shall include the following: 

(a) Contractor shall immediately notify VTA in writing of its intent to replace a SBE firm, and of 
the reasons therefore, prior to any solicitation or advertisement for replacement firms. A copy 
of the notice shall be provided to the VTA Office of Business Diversity Program (OBDP).   

(b) VTA will provide written notice to the SBE firm of Contractor’s request for substitution and of 
the reasons therefore and they will be requested to provide any written objections within five 
working days. 

(c) Contractor shall utilize the following sources for identifying certified SBE firms for solicitation: 
California SBE Uniform Certification Program database. 

(d) Contractor shall provide written notice to at least five firms in each work or material/supply 
category to be substituted. If Contractor provides written notice to less than five firms 
Contractor shall explain to OBDP in writing why the number of firms solicited was sufficient. 
Written notice shall be sent first to firms located in the County of Santa Clara and its 
contiguous counties as well as Sacramento and San Joaquin counties (“local firms”) and then, 
where appropriate, to out-of-area SBE firms. 

(e) Contractor shall contact the SBE firms solicited to determine with certainty whether the firms 
are interested in bidding on the project. This follow-up shall be documented with telephone 
logs, fax logs or other written documentation and submitted to OBDP. 

(f) Contractor shall provide OBDP with the following information:    

• A list and copies of all SBE and non-SBE responses to the solicitation, including all bids 
received; 

• If a bid is rejected by Contractor, the reasons for the rejection; 
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• If Contractor rejected a SBE firm as unqualified, a description of the qualification 
assessment conducted by Contractor and the factors considered. 

1.11.3 Penalty 

A Contractor who fails to use good faith efforts to replace a SBE firm with another SBE firm may be subject 
to the imposition of a penalty of up to 15% of the value of the work of the subcontractor or supplier 
replaced. 

1.12   Reports 

1.12.1 Monthly SBE Utilization Report 

Contractor must submit monthly SBE Utilization Reports electronically to the SBE Administrator, VTA 
Office of Business Diversity Program. These monthly report shall be submitted electronically and the 
Contractor will document the dollar value of payments to SBE firms, and the percentage of the Contract 
completed. VTA will monitor the Contract for compliance with SBE requirements.  

This system is web-based, accessible from any computer via the internet at:   https://vta.sbdbe.com.   

Contractor and each subcontractor will receive an email providing them with Log On identification, and a 
temporary password and instructions on how to use the system. Classroom training will also be provided. 
Other assistance will be provided upon request. 

Contractor will include this requirement in all of its subcontracts and purchase orders when required to 
provide or verify SBE utilization documentation. 

If the SBE Utilization Reports indicate potential problems, such as a failure to meet the SBE Commitment, 
the Contractor shall meet with the appropriate VTA representative(s) to address any deficiencies and 
discuss appropriate corrective actions.  When the Contract completion reaches 50% and the SBE 
utilization percentage participation goal completed is less than 50% of the SBE Commitment, a detailed 
report of the reasons why must be submitted to VTA stating a plan to reach the SBE Commitment by 
Contract completion. 

1.12.2 Final SBE Utilization Report 

Prior to final payment, Contractor will be required to submit a final SBE Utilization Report. In addition to 
payments to the SBEs, the final report must include payments to and other information about all other 
businesses, including non-SBE subcontractors, suppliers of materials, trucking firms, consultants and 
others. 

1.12.3 Failure to Submit Reports 

Failure by Contractor to submit required reports as described above may be considered grounds for a 
determination by VTA of non-responsibility in consideration of Contractor’s eligibility to bid on or be 
awarded future work. 

1.13 Change Orders, Extra Work and Allowances 

Including all change or extra work and allowances, Contractor shall maintain the contractual SBE goal 
throughout the life of the Contract or make good faith efforts to meet the SBE participation goal. 
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1.14 Prompt Payment 

Contractor must adhere to all Federal and California prompt payment laws and regulations. See also 7.61, 
Prompt Payment. If Contractor does not adhere to prompt payment requirements, penalties may apply. 
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APPENDIX E 
POLICY ON THE USE OF PERSONAL ELECTRONIC DEVICES 

 
 
 
Refer to Contract Special Conditions Section 6.15.2 Use of Electronic Devices regarding compliance with 
the California Public Utilities Commission (CPUC) requirements, including the notice that the use of 
personal electronic devices is prohibited at all times when within 6 feet of the Track Zone (an area within 
6 feet of the closest rail on both sides of the track).   
 
Refer to the attached VTA policy “Use of Personal Electronic Devices by Bus and Light Rail Employees and 
Contractor Staff”. 
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POLICY Document 
Number: 

OPS-PL-0001(c) 

USE OF PERSONAL ELECTRONIC DEVICES BY BUS AND LIGHT 
RAIL EMPLOYEES AND CONTRACTOR STAFF (AFSCME)

Version Number: 03

Date: 04/10/2017 
 

Original Date: Supersede Date: Revision Date: Page 1 of 6 

06/12/2009 03/05/2012 04/10/2017 

1.0 Purpose: 

To establish the standards and restrictions for use of Personal Electronic Devices (PEDs). 

2.0 Scope:

This policy applies to all VTA employees, contractors or their staff (hereafter collectively 
referred to as “Personnel”), who:

x Operate a VTA bus or Light Rail Vehicle (LRV); 

x Operate hi-rail or any other on-track equipment; 

x Act as Rail Controllers, flaggers, or the Employee In Charge (EIC) or otherwise 
control the movement of rail vehicles; 

x Perform any task while Fouling the Tracks; and/or  

x Perform work within the Safety Envelope.  

Note: Electronic devices prescribed by a licensed medical practitioner to permit an 
employee to meet minimum levels as required by VTA or by a contractor performing 
work on VTA property, are exempt. Roadway Worker Protection Devices provided by 
VTA are also exempt.  

3.0 Responsibilities:

All Personnel are responsible for the safe delivery of transportation services. All 
Personnel who operate vehicles in revenue service or operate hi-rail vehicles or other on-
track equipment; or who control the movement of rail vehicles or perform work on the 
right of way will receive a copy of this Policy, and be responsible for strict adherence to 
this Policy and State and Federal regulations. 

4.0 Policy:

It is VTA policy that all VTA-owned revenue service vehicles, or any hi-rail vehicles and 
on-track equipment operated on the VTA rail system, will be operated in a safe and 
responsible manner. Personnel who operate a VTA bus or LRV or control the movement 
of rail vehicles, or perform work on the right of way or Foul the Tracks in the 
performance of their duties are responsible for the safety of the passengers and the public 
at large. Personnel are prohibited from using cellular telephones or any other PEDs (as 
defined in section 5) while operating VTA buses, LRVs, hi-rail or other on track 
equipment.
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4.1 Restrictions and Storage:

4.1.1 For Personnel operating a VTA bus or LRV, the restrictions include, but are not 
limited to: making or receiving telephone calls, text messaging, checking e-mail 
messages, checking the time, using the clock feature of a cell phone, wearing a 
Fitbit or other fitness monitoring device, wearing a smart watch (e.g., Apple 
Watch, Samsung Gear, etc.) or similar watch, reading, playing games or listening 
to music or other audio. Personnel are prohibited from giving the PED to another 
person, including another employee, on the bus or LRV. 

In an emergency, Personnel must proceed to a safe area and stop the bus, LRV, hi-
rail vehicle, or on-track equipment, and vacate the operating area.  Afterwards, 
Personnel may use a PED for the purposes of addressing the emergency. 

All PEDs shall be Turned Off and Stowed Away while operating a bus or LRV, or 
while sitting in the Operator’s Area, as defined in Section 5. The bag that the PED 
is stowed away in must conceal the device so that it is not visible without opening 
the bag. Employees acting in a management or supervisory role and who are not 
operating a bus or LRV, or otherwise functioning in an Operator capacity, may 
keep their cell phone on their persons while in the Operator’s Area as long as it is 
on vibrate or silent. The supervisor must leave the Operator’s Area before using 
the cell phone, with the exception of the Operator’s Area on a bus where a bona 
fide emergency exists or the supervisor is on the bus for the purposes of training 
or testing. Supervisors who must operate a bus or LRV, or otherwise function in 
an Operator capacity, may stow their PED in the Operator pouch.  

PEDs may be used by bus and light rail Operators while on break or at a layover 
when the vehicle is safely stopped and the Operator is out of the Operator’s Area. 
The PED must remain Turned Off and Stowed Away until the Operator has 
cleared the Operator’s Area and must be Turned Off and Stowed Away prior to 
returning to the Operator Area.   

4.1.2 For Personnel operating hi-rail or on-track equipment, the restrictions include, but 
are not limited to, making or receiving telephone calls, text messaging, checking 
e-mail messages, checking the time, using any feature of a cell phone, wearing a 
Fitbit or other fitness monitoring device, wearing a smart watch or similar watch, 
reading, playing games or listening to music or other audio.  

PEDs shall be Turned Off and Stowed Away while operating a hi-rail vehicle or 
on-track equipment. Personnel operating a hi-rail vehicle or on-track equipment, 
who wish to use their PEDs while on break, must move their hi-rail or on track 
equipment off of the right of way to a location that is not Fouling the Tracks. Prior 
to retrieving and turning on their PED for use, Personnel must stop, shut off the 
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engine, and clear the Operator’s Area. The PED must be Turned Off and Stowed 
Away prior to returning to the Operator’s Area or restarting the engine.

Use of cell phone communication is allowed to safely direct the movement of 
pushing a dead-car train only when no other means of communication is available 
and prior approval has been obtained from the Operations Control Center. 

4.1.3 Personnel who are directing, flagging, or otherwise controlling the movement of 
rail transit vehicles, or performing any task while Fouling the Tracks may keep the 
PED in their possession and powered on but must proceed to a safe area outside 
the Safety Envelope (minimum 6 feet from the nearest light rail) to use their PED. 
Rail Controllers in the Operations Control Center must unplug and step away 
from their console before using their PED. 

4.2 Discipline:

Failure to adhere to this Policy may constitute a serious safety violation. Violations 
of this policy will be considered a disciplinary action under Article 20 of the 
AFSCME Collective Bargaining Agreement (CBA). VTA employees who violate 
this policy will be subject to disciplinary action as listed below subject to the 
underlying circumstances and the individual employee. Talking on a PED, texting, 
playing video games or other violations that distract the Operator and pose the 
greatest risk will result in the highest levels of discipline.  

Repeat violations of any portion of this Policy is considered a serious matter. The 
applicable sequence of the offenses (first, second, and third) is based on violations of 
any portion of this Policy. For example, if an employee violates Section 4.2.5 and six 
months later violates Section 4.2.2, the second violation will be considered a 
“Second Offense” and will be issued the corresponding discipline of termination. All 
“days” referenced in the box below are continuous calendar days of unpaid 
suspension.

(The discipline table is located on the next page). 

*Discipline is mitigated if the employee is acting in a management or supervisory role 
and the violation occurred during an emergency.
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4.2.6 Any contractor staff violating this Policy will be removed from the job and 
will not be allowed to return to the project. The contractor may be made 
responsible for any fines levied on VTA for the violation. Repeat 

VIOLATION 1st Offense 2nd Offense 3rd Offense 
4.2.1 Any violation of this policy where 

the employee is involved in an 
accident (preventable or non-
preventable).

*Discipline issued for preventable 
accidents only. 

Termination

*10-15 days *20 - 30 days *Termination

4.2.1(a) *If the accident results in a fatality 
and the employee was using a PED, 
then discipline will be issued 
whether the accident is preventable 
or non-preventable.  

*20 days –
Termination

*Termination 

4.2.2 Use of PED while operating a bus, 
LRV, hi-rail vehicle or on-track
equipment.

20 – 30 days 

*5-10 days 

Termination

*10 - 15 days *Termination

4.2.3 Use of PED in the Operator’s Area, 
but not while operating a bus or 
LRV. 

10 – 20 days 20 – 30 days Termination

4.2.4 Use of PED while directing, 
flagging, acting as the EIC, or 
otherwise controlling the movement 
of rail transit vehicles, or 
performing any task while Fouling 
the Tracks. 

10 – 20 days 20 – 30 days Termination

4.2.5 Failure to Turn Off and properly 
Stow Away PED while operating a 
bus or LRV, or while in the 
Operator’s Area.

Up to 10 days 

*Written 
Warning 

10 – 30 days 

*Up to 5 days 

Termination

*10-30 days 
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violations from the same contractor’s staff may result in the contract being 
cancelled. 

5.0 Definitions:

5.1 Fouling the Track: The placement of an individual in such proximity to a track 
that the individual could be struck by a moving train or other on-track equipment, 
or is within six feet of the nearest rail. 

5.2 Operator: bus and Light Rail Vehicle Operators, hi-rail and on-track equipment 
operators, service workers, mechanics, and any other authorized VTA employee 
or contractor and their staff.  

5.3 Operator's Area: On VTA buses, this area is defined as all area forward of the 
yellow line and expressly includes the Operator's seat. On Light Rail Vehicles, 
this is the area inside the Operator's cab and expressly includes the Operator's seat. 
On hi-rail or on-track equipment, this is the area where the Operator is positioned 
during operation of the vehicle or equipment. 

5.4 Personal Electronic Device or PED: means any wireless or portable electronic 
device. This includes, but is not limited to, wireless phones, personal digital 
assistants, smart phones, two way pagers, portable internet devices, laptop 
computers, DVD players, iPods, MP3 players, smart watches, Fitbits or other 
personal fitness monitors, games, Bluetooth devices, or any headphones or ear 
buds of any type. The following devices are excluded from this definition: 

5.4.1 VTA-owned licensed radio communications equipment such as cab-
mounted or portable two-way radios with channels dedicated solely for 
VTA operations. 

5.4.2 Electronic or electrical devices prescribed by a licensed medical 
practitioner to permit an employee to meet minimum levels as required by 
the VTA or contractor. 

5.4.3 Roadway worker protection devices. 

5.5 Rail Controllers: Individuals tasked with flagging or otherwise controlling the 
movement of rail transit vehicles. Tasks include “dispatching” as described in
California Public Utilities Commission (CPUC) General Order 172 (Rules and 
Regulations Governing the Use of Personal Electronic Devices by Employees of 
Rail Transit Agencies and Rail Fixed Guideway Systems). 

5.6 Safety Envelope: The area within six feet of the closest rail on light rail tracks or 
within ten feet of the overhead catenary. 
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5.7 Stowed Away: Not on one's person; must be completely concealed, so that it is not 
visible, in a backpack or bag and out of reach. 

5.8 Turned Off: The power is off. 

6.0 Summary of Changes:

Policy title changed. Policy updated to accurately reflect Safety Envelope. Greater clarity 
on discipline levels for different infractions were provided. Contractor language was 
added to provide policy on violations by contractors and their staff. Policy now allows for 
the use of cell phones when dead pulling a train when no other means of communications 
is available, with prior Operations Control Center approval. 

7.0 Approval Information:

Date Approved: 04/20/2017  
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# Tags required Platform Work         Maint.Bay/TrainWashPowerDown Non Supervised Access

101 West Younger Avenue
San Jose California 95110

                Restricted Access Permit Office: (408) 546-7608   VTA Operations Control Center (OCC) (408) 546-7688

A DOUBLE SIDED COPY OF THIS PERMIT MUST BE AVAILABLE AT THE WORK SITE AT ALL TIMES

Approved Denied
VTA Track Allocation Representative: Date:

OCCWay Power and Signal Superintendent
Distribution: Original-Restricted Access Permit Offi Revised: 12-01-2017ContractorCopy:

RESTRICTED ACCESS OFFICE

Date:Superintendent Way Power & Signal:

VTA AUTHORIZATION (Note: Not all signatures are required, only required signature is Track Allocation Representative)
WP&S Power Department: WP&S Track Department: WP&S Signal Department: Light Rail Station Maint. Supervisor:

Signature of Contractor's Representative:

Special Requirements: (See Back of Permit for NORMAL Rules)
CONTRACTOR AGREEMENT

I have read and Understand the rules and requirements detailed above and on the reverse side of this form, and will abide by them. This permit may be 
suspended and or revoked at any time for any violation of the listed rules and requirements or as deemed necessary for the safety of personnel and 
equipment. It is further understood I will comply with all material contained in the "Roadway Worker Protection" training book and the "Roadway Worker On-
Track Safety Manual" received during roadway worker training.

Date:Title:

Watchman Required Hardhats Required# of Locks required Track Closure       

THE FOLLOWING PROTECTION OR CONDITIONS ARE REQUIRED WHEN APPLICABLE
Power Down / Lock & Tag Train Operation       Reduced Speed Zone Supervised Access

Start Date: (General) Start Time: End Date: (General) End Time:

At: Between: And:

EXACT LOCATION OF WORK
Direction: (Check Appropriate Boxes)

Scope of Work to be Performed:

RWP Training:Site Specific Work Plan:Security Background:

General Contractor Name:

Equipment to be Used:

ZipCity: State

Main Office Phone Number

Safety Critical Item Check List Completed:

VTA Project / Contract Number

After hours Phone Number

Requester's Name:

SIONAddress:

Sub Contractor's:

Number Of Employees

RESTRICTED ACCESS PERMIT
VTA Restricted Access Permit Office

Number of Work Sites

                Restricted Access Permit Office Fax (408) 993-2174   VTA Construction Permits Fax (408) 321-7569

On Site Wireless Number

VTA PERMIT NUMBER

Superintendent Vehicle Maintenance: VTA System Safety Department: VTA Construction & Engineering: WP&S Signal Department:

VTA Technology Department VTA Construction Inspector VTA Security Department VTA Project Manager

Yes No

North South East West



2.

3.

SAFETY EQUIPMENT- Proper safety equipment must be worn at all times as specified in the VTA Roadway Worker Protection training manual.

CLEARANCE FROM TRAINS-  Based on California Public Utilities Commission (CPUC) General Order 175-A, all worked performed within six (6) feet of the nearest rail shall require a 
Lookout/Watchperson to watch for approaching trains. This Lookout/Watchperson shall  instruct workers to take equipment and move to the predetermined place of safety at least six (6) 
feet from the track fifteen (15) seconds prior to the approach of a train. When workers are clear, ONLY the EIC or SEIC shall give the train a "PROCEED" hand signal. If workers or 
equipment fail to clear, the train must be given a "STOP" hand signal. When clear the train will be given a "PROCEED" Signal.

CLEARANCE FROM ENERGIZED OVERHEAD POWER LINES-  The overhead contact system is energized with 600 to 900 volts of direct current at all times, in accordance with CAL-
OSHA Title 8, all work (including metal ladders, metal handle extensions, or equipment) shall remain ten (10) feet from any overhead wire unless a ground strap has been installed and is 
visible to the workers and VTA's Lock Out / Tag Out Procedures have been approved and completed.

SAFETY TRAINING- Prior to commencement of work all workers must attend and complete VTA's "Basic Roadway Worker Protection" training class. This class trains persons working on 
VTA's right-of-way to work safely in a railroad environment. Every work crew must have an "Employee In Charge" referred to as the E.I.C. The E.I.C must successfully complete the VTA 
"Advanced Roadway Worker Protection" training class and must be at the work site at all times. The E.I.C. Must have the ability to read, write and speak english in order to communicate 
with VTA's Operation Control Center (OCC) to document and relay instructions. Once training fees have been paid, you may schedule training classes by calling The Light Rail Technical 
Training Department at (408) 952-6800. Training fees are $85.00 per person.  An estimate for training costs will be provided, a control number will be issued and must be provided when 
making training reservations.

PERMIT AVAILABILITY- A double sided copy of this permit must be available at the work site. Permits must be shown to any VTA, CPUC or FRA representative as well as any other 
authorized person when requested.

4.

6.

7.

OVERHEAD POWER REMOVAL-  Power removal, when necessary shall be done in accordance with VTA's Lock Out / Tag Out procedures under the direction of VTA's Way Power and 
Signals Department and VTA's Operation Control Center. All request must be coordinated through the Track Allocation Meeting.

SIGNALS- Hand signals used by EIC/SEIC shall be as described in VTA's "Roadway Worker Protection" training manual  and as instructed in the Roadway Worker Protection safety 
training class. On the Vasona Freight track Roadway Worker Protection rules shall apply. Caution must be used as Union Pacific freight trains may not observe VTA hand signals.

SAFETY ADHERENCE / PERMIT EXPIRATION / DURATION- Contractors shall be strictly confined to the time and location restrictions of their permit. When performing work on or about 
the right-of-way, contractors must adhere to all rules and procedures contained in the "Light Rail Restricted Access Procedures Manual". Work sites will be monitored; any deviation from or 
violation of these rules may be cause for immediate eviction of the contractor from the work site at the expense of the contractor.

CONES AND FLAGS- Work zone cones and flags shall be posted when working within six (6) feet of the nearest rail. The work zones shall be established as described in the "Roadway 
Worker Protection" training manual. VTA requires workers to establish a safe work area for workers and to provide advance warning to train operators allowing them to slow to a safe speed 
or stop prior to reaching workers. VTA may require a work zone when outside the safety envelope when tools or equipment is used that may have the potential to foul the trackway. Cones 
and flags left longer than thirty (30) minutes without the obvious presence of workers (unless approved by OCC) shall be removed and become the property of VTA. Cost and procurement 
of cones and flags shall be the responsibility of the contractor. Cones and flags may be purchased at local safety suppliers. Twenty-two (22) inch reflective cones illuminated from within shall 
be used during times of limited visibility. Cones and flags must be no closer than eighteen (18) inches from the rail and placed to allow a clear unobstructed view by train operators.

9.

10.

NOTIFICATION TO OCC-The Employee In Charge (E.I.C.) shall call the Operations Control Center (OCC) at (408) 546-7688 prior to establishing work zones and again at the end of the 
work shift when the work zone is to be removed.

8.

WORKING ENVIRONMENT- The contractor shall ensure and maintain a working environment free of harassment and intimidation between the contractors staff, VTA employees and 
members of the public at all VTA project sites and in all VTA facilities where the contractors staff are assigned to work. Conduct that creates an intimidating, hostile or offensive working 
environment is prohibited. Failure to comply with the above will be considered a  material breach of this contract.

11. COST / CLAIMS- Any cost to VTA resulting from this permit, the level of protection required (such as power removal, Lookout/Watchmen, EIC, Bus Bridge, etc.) or any unscheduled 
disruption to train or bus service caused by the contractors actions or inaction will be the responsibility of the contractor. In consideration of issuance of this permit, the contractor shall 
indemnify and hold harmless the Valley transportation Authority (VTA), its employees and agents from any demands, claims or judgments arising as a result of any act or omission of the 
contractor, or the contractor's employees or agents.

1.

Character of Workmen: If any sub-contractor or person employed by the contractor shall appear to VTA to be incompetent or to act in a disorderly, improper or unsafe manner, such 
person shall be discharged immediately on at the request of VTA, and such person shall not be allowed to be employed on any current or future VTA project.

RESTRICTED ACCESS WORK RULES
PERMIT REQUIREMENTS- Any access to enter or cross the track as well as all worked performed on any VTA property designed for the operation of the Light Rail System shall require a 
permit. Permits are available through the Light Rail Restricted Access Permit Office. Unless the Track Allocation Chairperson makes an exception, all permit and training fees must be paid 
prior to issuance of a permit or attendance in a safety training class. In other cases such as urgent work or emergencies, by signing this document, the contractor agrees to pay all 
associated permit  and training fees.

12.

13. GENERAL CONDITIONS- LEGAL RESPONSIBILITIES AND RELATIONSHIPS

5.



VTA Track Allocation Representative: Date: Superintendent Way Power & Signal: Date:

Approved Denied

VTA Technology Department VTA Construction Inspector VTA Security Department VTA Project Manager

Superintendent Vehicle Maintenance: VTA System Safety Department: VTA Construction & Engineering: WP&S Signal Department:

Contractor / VTA Employee:

SAFETY CRITICAL ITEMS CHECK LIST:

Permit Number:Project Number:Contract Number:

2. Cables (any)

The contractor will check the boxes of those items they will and/or may come be in contact with in the process of performing their job. In the additional space 
provided indicate the selected item number and provide a brief explanation of those items. If any items other than "NONE OF THE ABOVE" have been 
selected, signatures are required on the bottom of the form prior to commencement of work.

1. Electrical Panels / Cabinets

3. Tracks (or rail)
4. Electrical Systems
5. Traction Electrification System (TES)
6. Electrical Sub Systems
7. Signals (including TWC Loops)
8. Overhead Catenary System (OCS)
9. Sub Stations

10. Negative Return Cables
11. Track Switches
12. Impedance Bonds
13. Electrified Gates or Doors
14. Confined Spaces (must provide proof of training)
15. Manholes or Duct Bank Work
16. Digging (any)  USA Tag Number:

18.
Other:
Other:

17.

19. NONE OF THE ABOVE

RESTRICTED ACCESS PERMIT OFFICE:

VTA AUTHORIZATION (Note: Not all signatures are required, only required is Track Allocation Representative)
WP&S Power Department:

Explanatrion of Items 1-17 on Reverse Side:

WP&S Track Department: WP&S Signal Department: Light Rail Station Maint. Supervisor:

Signature of Contractor's Representative: Signature of Contractor's Representative: Date:



Additional Space For Items 1-17:



PROJECT LOCATION

 RESTRICTED ACCESS PERMIT APPLICATION
CONSTRUCTION ACCESS PERMIT (CAP) RESTRICTED ACCESS PERMIT

VTA Contract / Project Number:

City: SION Number:

AddressPermit Applicant:

Zip:State

@
E-Mail Address:

Phone Number:Contact Person: Title:

WORK BEING PERFORMED FOR:
Company Name: Address:

City:

24 Hour Emergency Phone Number:

Emergency Contact Person:

Fax Number:

Zip:State

E-Mail Address:Phone Number:Contact Person:
@

SUB CONTRACTOR'S PERFORMING WORK:
Company Name: Address:

City: State Zip:

Contact Person: Phone Number: E-Mail Address:
@

Location:
Overtime, Weekend & Holiday DaysEstimated Regular Work Days:Start Date: Completion Date:

Restricted Access Permit Office
101 West Younger Ave. Build. A-3

San Jose, CA. 95110

Number of Persons to be Safety Trained: X    ( $85.00 Per Person)

Fax: (408) 993-2174

By signing this application form, the permit applicant agrees to all of the terms and conditions contained herein and to any provisions set forth in the 
Restricted Access Permit.

Print Name:

Phone: (408) 546-7608

PERMIT EVALUATION PROCESS USUALLY AVERAGES 7 - 14 DAYS FROM DATE RECEIVED

Submit Completed Application Package To: Santa Clara Valley Transportation Authority

Authorized Signature: Phone Number:Date:



II.  THE FOLLOWING ITEMS OR CONDITIONS ARE REQUIRED WHEN APPLICABLE:

 Required for all work above or within 10’ of OCS   
If VTA determines that a Light Rail power shutdown is required, any costs incurred will be borne by Permit Applicant or its Contractor.

No work to be conducted when events at Levi Stadium exceed 20,000 in attendance. c.

Date:Print Name:Authorized Signature:

Applicants needing to install a utility or a facility on property owned in fee by VTA must submit a copy of a document such as a License Agreement or 
Recorded Easement, that allows applicant to enter, construct, install, maintain or operate within VTA property.  If no such document exists, applicant 
must enter into an applicable Agreement with VTA prior to receiving a Construction Access Permit.  Due to the fact that license fees are based on 
property values and other factors, fee information will be provided after the application has been reviewed and approved by VTA.

Railroad Liability Insurance (see item II, e Below)

* All public agencies that are self-insured must provide to VTA evidence of self-insurance prior to issuance of the permit.

IV.  BUS STOP AND/OR SERVICE INTERRUPTION:
Will this project require blockage of a VTA Bus Stop or cause a Service Interruption?     

Phone Number:

Worker's Compensation
Employer Liability

            RESTRICTED ACCESS PERMIT (RAP) TERMS AND CONDITIONS

I.  THE FOLLOWING ITEMS OR CONDITIONS ARE REQUIRED FOR ALL PERMIT APPLICATIONS:
 a.    Completed and sign Restricted Access Permit Form.                                                                                                                                  

All applicants must adhere to the VTA Background Security Screening process prior to applying for a Restricted Access Permit.
b. Minimum Application Fee of $3,050.00 and Roadway Worker Protection (RWP) Safety Training Fee of $85.00 per person. The final 

permit fee will be determined after review of the plans.  Payment may be made by cash or check, (ONLY) payable to Valley 
Transportation Authority (VTA).  For further information regarding permit fees call (408) 546-7608.  Permit Applicant agrees to 
reimburse VTA for all actual and direct costs expended by VTA, including costs to process this application and inspect the permit work.

 

Type
 d. Liability Insurance Certificate from primary Contractor.  The certificate must be received prior to issuance of the Permit and must 

Projects Over $1,000,000

$1,000,000

a.

$1,000,000
Projects Over $1,000,000

Automobile Liability

g.

$5,000,000
$1,000,000 $5,000,000

$1,000,000 $5,000,000
$1,000,000

General Liability

$1,000,000

VTA's Background Security screening Contractor is IPROVEIT.com.

 VTA will make an assessment to determine if a power shutdown of the Overhead Catenary System is required. In your opinion, will this job 
require the Light Rail Overhead Catenary System (OCS) power to be shut down in order to safely perform this work? 

As stated in Government Code 4216.9. (a), “No permit to excavate …shall be valid unless the applicant has been provided with an initial inquiry 
identification number…”  Permit Applicant or its Contractor shall notify VTA’s Permit & Utility Services Unit of the USA Ticket Number prior to start 
of work.

c.

d.

e.

h.

i.

Traffic Control Plan.  Site Specific Work Plan (SSWP).  (If applicable)
Work within 50 feet of the Light Rail Tracks/System or over/under any Catenary System or within 50 feet of Heavy Rail Tracks requires Railroad 
Protective Liability Insurance.
A copy of the Prime/General Contractors State of California Contractors License.

NOTE: VTA requires a safe work area for workers and equipment and to provide advance warning to train operators allowing them to slow to a 
safe speed or stop prior to reaching workers.VTA may require a work zone when outside the safety envelope when tools or equipment is 
used that may have the potential to foul the trackway.

III.  POWER SHUTDOWN:

b.

$1,000,000

Best's Rating of No Less Than B=, VIII

Work within the Silicon Valley Rapid Transit (SVRT/BART) Corridor requires a permit or written authorization from UPRR.  For UPRR permit 
information, contact Patrick Kerr, Manager of Public Projects, Union Pacific Railroad, 10031 Foothills Blvd., Roseville, California 95747, or call (916) 
789-6334.  A copy of UPRR’s permit or written authorization will be required prior to VTA issuing a Permit.  The UPRR’s website address is 
www.uprr.com.  All workers are required to complete RWP Safety Training.  Call the SVRT Rail Access Coordinator for further information: James 
Mendez (408) 715-8279.

When workers or their equipment are working within or have the potential of working within 15’ of Cal train’s (JPB) tracks or 25’ of Union Pacific 
Railroad’s (UPRR) tracks, within VTA property, all workers are required to complete the appropriate RWP Safety Training.

When workers or their equipment are working within or have the potential of working within the dynamic envelope of the Light Rail Tracks/System, or 
over/under any catenary system, the Contractor is required to obtain a Restricted Access Permit.  For further information call (408) 546-7608.  All 
workers are required to complete RWP Safety Training, call VTA’s Light Rail Technical Training at (408) 952-6800 for further information.  Safety 
Training fee is $85.00 per person.

f.

Revised:�12Ͳ07Ͳ2017

Yes No

Yes No
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Permit Applicant:  ____________________________   Address: ____________________________________

City: ________________________________________   State: __________________ Zip: _______________

Contact Person: _______________________________   Title:  ______________________________________

Phone #: ____________________________________    Fax #:  ____________________________________

 E-Mail Address: __________________________________________________________________________                          

Emergency Contact Person: _______________________ 24/HR Emergency Phone #:  _____________________

Work Being Performed for:

Company/Agency Name: _________________________ Address: ___________________________________

City: __________________________________________ State: __________________ Zip:  ______________

Contact Person: _________________________________ Phone #: __________________________________

E-Mail Address: _________________________________ Contractor’s CA License #: _____________________

Work being performed by: (List all General Contractor’s and Subcontractor’s – See attached page):

Company Name: _________________________________ Address: __________________________________

City: __________________________________________ State: _________________ Zip: ________________

Contact Person: _________________________________ Phone: ____________________________________

E-Mail Address: _________________________________ Contractor’s CA License #: _____________________

Project Location: _________________________________ Start Date: _________ Completion Date: __________

Estimated # of Regular Work Days: __________________ Estimated # of Overtime/Weekend or Holiday Days: 

San Jose, California  95110
(408) 546-7608

By signing this application form, the Permit Applicant agrees to all of the terms and conditions contained herein 
And to any provisions set forth in the Restricted Access Permit.

VTA RESTRICTED ACCESS 
PERMIT APPLICATION

The permit evaluation process usually takes 7- 14 working days from the date that all Permit requirements are completed and received by VTA.

SUBMIT APPLICATION PACKAGE TO:  
Santa Clara Valley Transportation Authority (VTA) Restricted Access Permit Office

101 West Younger Ave.
 Bldg. A-3

Authorized Signature:_________________________________________DATE:_______________________    
Name:_________________________________________________Phone#:______________________         
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I.
a.

b.

c.

d.

e.

f.

All public agencies that are self-insured must provide to VTA evidence of self-insurance prior to issuance of the permit

• Contractor Pollution Liability $6,000,000 $6,000,000 $10,000,000
• VTA Shown as Additional Insured on all coverage’s except RRPLI where VTA must be listed as Insured.
• Best’s Rating of No Less Than B+, VIII

• Railroad Protective Liability Ins. $1,000,000 $2,000,000 $3,000,000
(See Item II Below) $3,000,000 / $3,000,000 / $5,000,000 / 

• Employer Liability Statutory Limits Statutory Limits Statutory Limits
• Contractor Pollution Liability $1,000,000 $1,000,000 $1,000,000

• General Liability $1,000,000 $2,000,000 $5,000,000
• Automobile Liability $1,000,000 $2,000,000 $5,000,000

Do you have a cooperative or other agreement with VTA concerning this project?          YES               
If so please provide a copy of the agreement with your application.
Prior to final approval of the permit, Applicant must provide VTA with evidence of the following 

Insurance Coverage: All limits are subject to review by VTA and will be adjusted based on risk of project.
Coverage: Under $250,000 $250,000 - $1,000,000 Over $1,000,000

4. Contractor Schedule 5. Cost of Project 6. Impact on VTA Operations (If Known)
7. Work Plan

One (1) electronic copy of the Plans and Specifications for construction projects. All plans submitted to 
VTA must include the APN number, VTA property lines, tracks, stations, facilities and all known 
underground utilities.

THE FOLLOWING ITEMS OR CONDITIONS ARE REQUIRED FOR ALL PERMIT APPLICATIONS:

All interested applicants, except for governmental agencies or workers working under a VTA contract, 
must adhere to the attached background security screening process, prior to applying for a Construction 
Access Permit.  All workers except for government agencies workers on this VTA permits must have a 
Background Security Check clearance/badge prior to a VTA permit being issued.

Completed and signed Application Form with the Permit Application fee to initiate the permit process.  
The final permit fee will be determined after review and approval of the application  and/or plans.  
Payment may be made by cash or check payable to Valley Transportation Authority, (VTA).  For further 
information regarding permit fees call (408) 321-5856.  Applicant agrees to reimburse VTA for all actual 
and direct costs expended by VTA, including costs to process this application and inspect the permit 
work "
Applicant to provide below a detailed description of the work to be performed on VTA’s property. 
Applicant's description of the work, at a minimum, must include the items below.  If applicant wishes to 
include additional information, please enclose additional sheet.

1. Type of Project 2. Traffic Plan 3. Distance from the Nearest Tracks

TERMS AND CONDITIONS OF 
VTA RESTRICTED ACCESS 

PERMIT

Authorized Signature:_________________________________________DATE:_______________________    
Name:_________________________________________________Phone#:______________________         



VTA RESTRICTED ACCESS PERMIT    Page 3 of 3

II.
a)

b)

c)

d)

e)
f)

g)
h)

i)

j)

a)

a)

Applicants wishing to install a utility or a facility on property owned by VTA must submit a copy of a 
document such as a License or Recorded Easement that allows Applicant to enter, construct, install, 
maintain or operate upon VTA property.  If no such document exists, Applicant must enter into such an 
Agreement with VTA prior to receiving a Permit.  Applicant shall submit a site plan together with either a 
8 1/2 "x II" or II" x 17" size exhibit that illustrates the location of the proposed encroachment, 
dimensions, depth and width of utility installation  and/or the location of any existing utilities, plus nearest 
public cross street.  Because
License fees are based on property values and other factors, fee information will be provided after the 

li i h b i d d d b VTAAs stated in Government Code 4216.9. (a):  "No permit to  excavate ...shall be valid unless the applicant 
has been provided with an initial inquiry identification number ..." Applicant or its Contractor shall notify 
VTA's Permit & Utility Services Unit of the USA Ticket Number prior to start of work.

III. POWER SHUT DOWN:
In your opinion, will this job require the Light Rail Overhead Catenary System (OCS) power to be shut 
down in order to safely perform this work? (Required for all work above or within 1 0' of OCS)        YES   
NO
If VTA determines that a Light Rail power shutdown is required, any actual costs incurred by VTA will be 
bore by Applicant or its Contractor.  VTA will make an assessment to determine if a power shutdown of 

IV. BUS STOP AND/OR SERVICE INTERUPTION:
 In your opinion, if you feel that this project will require a Bus Stop and/or Service Interruption, please 
contact the VTA General Bus Stop Hotline at (408) 321-5800.    YES       NO
If so, provide the estimated Number of Work Days:  
VTA will make an assessment to determine if a Bus Stop and/or Service Interruption are required.

All workers, on VTA's light rail property, are required to complete VTA’s Railroad Worker Protection and 
Safety (RWP) training class prior to beginning any work on the project.  Call VTA’s Light Rail Technical 
Training Center at (408) 952-6800 for further information.
When workers or their equipment working within or have the potential of working within 15' of Cal train's 
tracks or 25' of Union Pacific Railroad's  (UPRR) tracks, within VTA property, all workers are required to 
complete a Heavy Rail Safety Training Class.  
Submission of an approval Traffic Control Plan.
Construction work within 50 feet of the Light Rail Tracks/System or over/under any Catenary System or 
within 25 feet of any freight railroad track on VTA property requires the applicant to provide Railroad 
Protective Liability Insurance. VTA must be listed as Insured on all RRPLI policies.

The Contractor/Applicant is responsible for arranging and paying for all costs for railroad 
For construction work, a copy of the Prime Contractor's State of California Contractors License must be
Submitted.

TERMS AND CONDITIONS OF 
VTA RESTRICTED ACCESS 

PERMIT
THE FOLLOWING ITEMS OR CONDITIONS ARE REQUIRED WHEN APPLICABLE:
A restricted access permit must be obtained prior to commencing any underground, overhead, or surface 
work on any VTA property designed for the operation of the Light Rail System.
 When workers or their equipment are working within or have the potential of working within the dynamic 
envelope of the Light Rail Tracks/System, or over/under any catenary system, the Contractor is required 
to obtain a Light Rail Restricted Access Permit, in addition to a VTA Construction permit.  Call (408) 546-
7608 for further information.

Authorized Signature:_________________________________________DATE:_______________________    
Name:_________________________________________________Phone#:______________________         



To VTA Restricted Access Permit Applicant:

Santa Clara Valley Transportation Authority (VTA) is committed to providing a safe and secure workplace for all
Employees, Permitees and Permitee’s employees and subcontractors. This commitment is extended to all that may or
may not work under the authorization  of a VTA Access Permit. In an effort to better protect VTA interests and ensure that all 
Permitees and their employees and subcontractors accessing or working at VTA properties/facilities/systems are in a safe and 
secure environment, VTA has adopted a Background Security Check Program that will require the following:
• Criminal and Identity background screening

• VTA authorized access badge with photo that must be displayed on the work site

Effective August 1, 2010, Access Permit Applicants that apply for VTA Access Permits to perform work or other activities 
authorized by VTA Construction Access Permits or Restricted Access Permits are required to comply with the Background Security 
Check (BSC) Program Standards. Applicants and their employees and subcontractors can be denied access to or near VTA 
properties/facilities/systems if they have:
1.  A felony conviction within the last 7 years or a misdemeanor conviction within 1 year.

2.   An active warrant.

3.   A falsification or failure to disclose any and all related information.

4.   On parole, probation or other court required supervision.

5.   Registered sex, narcotics or arson offender.

This Program will be ad ministered by iproveit.com, referred to hereafter as the Investigator.  To initiate the BSC Program, please 
contact Iproveit at (678) 775-6720.  Their website is as follows: www.iproveit.com.  A onetime enrollment fee will be required.

These standards have been set for those Permitees  and their employees and subcontractors  who will be allowed to access or  
encroach   upon  VTA's  properties/facilities/systems and/or  near  the  VTA's  properties/facilities/systems to  perform permit  
work.    VTA  reserves  the right, at its sole  discretion,  to  bar any  person  from  accessing,  encroaching  upon or working on or 
near VTA properties/facilities/systems.

All  charges incurred  in the  use  of  the  Investigator  services  are  solely  the  responsibility of  the  respective  Permittee. 
Background  investigations  that a  Permittee  may have secured  outside  of this Program  from companies  other than the 
Investigator  are  not applicable  to this  Program.   Your dealings with regard to the services of the Investigator will be directly with 
the Investi gator and not with VTA.

Permitees and any of their employees and subcontractors that are not in compliance with the Background Security Check Program 
will be denied access to work on a VTA Construction Access Permit or Restricted Access Permit or on any VTA 
properties/facilities/systems.

If you have any questions concerning the above, contact the VTA Restricted Access Permits Office, Cheryl D. Gonzales, Assistant 
Superintendent, at (408) 546-7608 or Kathy Bardley at (408) 321-5815.  Your cooperation is greatly appreciated. Sincerely,

Kathy Brad ley
Real Estate & Project Admin Manager
(408)321-5815
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Work being performed by:
General Contractor:

Company Name:_______________________ Address:_____________________________
City:________________________________ State:______________Zip:_______________
Contact Person:________________________ Phone#:______________________________
E-Mail Address:________________________Contractors CA License#:_________________

1. Subcontractor:

Company Name:_______________________ Address:_____________________________
City:________________________________ State:______________Zip:_______________
Contact Person:________________________ Phone#:______________________________
E-Mail Address:________________________Contractors CA License#:_________________

2. Subcontractor:

Company Name:_______________________ Address:_____________________________
City:________________________________ State:______________Zip:_______________
Contact Person:________________________ Phone#:______________________________
E-Mail Address:________________________Contractors CA License#:_________________

3. Subcontractor:

Company Name:_______________________ Address:_____________________________
City:________________________________ State:______________Zip:_______________
Contact Person:________________________ Phone#:______________________________
E-Mail Address:________________________Contractors CA License#:_________________

4. Subcontractor:

Company Name:_______________________ Address:_____________________________
City:________________________________ State:______________Zip:_______________
Contact Person:________________________ Phone#:______________________________
E-Mail Address:________________________Contractors CA License#:_________________
Company Name:_______________________ Address:_____________________________
City:________________________________ State:______________Zip:_______________
Contact Person:________________________ Phone#:______________________________
E-Mail Address:________________________Contractors CA License#:_________________

5. Subcontractor:

Company Name:_______________________ Address:_____________________________
City:________________________________ State:______________Zip:_______________
Contact Person:________________________ Phone#:______________________________
E-Mail Address:________________________Contractors CA License#:_________________

6. Subcontractor:
Company Name:_______________________ Address:_____________________________
City:________________________________ State:______________Zip:_______________

Contact Person:________________________ Phone#:______________________________

E-Mail Address:________________________Contractors CA License#:_________________
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OP0505

Revised: 08.05.11Effective: 11.20.07

Permit Applicant Name / Company:

San Jose, California 95123
(408) 321-5856

Restricted Access Permit Office
101 West Younger Avenue, Bldg A, 2nd Floor

San Jose, California 95110
(408) 546-7608

Central Permit Office
3331 North First Street, Bldg. B, 2nd Floor

Valley Transportation Authority Valley Transportation Authority

Inspection Fee                 SION:

Total Fees:

Authorized Signature: Print Name: Date:

Operations Fee                SION: Bus Bridge, Field Response etc.

Track Allocation Chairperson Date

Phone Number:

Signal Department Fee    SION:

Track Departmen Fee     SION:

Special Training Charged At actual 
Cost

Regular VTA Classes

SpecialTraining SION: 

X $85.00

Way Power and Signal Date

ADDITIONAL FEES AND DESCRIPTION

Light Rail Technical Training Date

Power Department Fees
Power Department Fee   SION:

VTA Project / Contract Number

Contractor's License Received:Insurance Certificate Received:

Training Fees

RESTRICTED ACCESS / RAIL ACTIVATION
PERMIT AND TRAINING FEE ASSESSMENT FORM

Permit Application Fee ($3,050.00)

Central Permit Office Date

RESTRICTED ACCESS PERMIT NUMBER SCION

Yes No Yes No
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APPENDIX G 
ENVIRONMENTAL COORDINATION AND COOPERATION 

 
 
The following requirements of this Appendix G apply to this Project if the box next to the requirement is 
checked: 

1.1 Tree Removal 
1.2 Archeological Sensitive Area 
1.3 Archeological/Historical Discoveries 
1.4 Environmentally Sensitive Areas 
1.5 Mitigation Measures 
1.6 Migratory Nesting Birds and Roosting Wildlife 
1.7 Sudden Oak Death 
1.8 Storm Water Pollution Prevention Plan (SWPPP) 
1.9  Erosion and Sedimentation Control Action Plan Element (ESCAPE) 
1.10 Water Pollution Control Program (WPCP) 
1.11 Construction Water Conservation 
 

Attachments to this Appendix are included if the box next to the listed attachment is checked: 
Attachment G1 Sample regulatory agency permits  
Attachment G2 ESCAPE Template 
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1.1 Storm Water Pollution Prevention Plan (SWPPP) 

1.1.1 Unless other requirements are specified in Section 6 Special Conditions, Contractor shall 
comply with the provisions of the National Discharge Elimination System, General Permit No. 
CAS000002 for Waste Discharge Requirements for Discharges of Storm Water Runoff Associated 
with Construction Activity adopted by the State Water Resources Control Board on September 2, 
2009 as Order No. 2009-0009-DWQ, effective July 1, 2010. 

1.1.2 The General Storm Water Permit requires development of a Storm Water Pollution 
Prevention Plan (SWPPP) for the construction site.  
(a) Contractor shall prepare and submit an SWPPP for the subject site to VTA for review and 

approval within five working days following Pre-Maintenance Meeting. Contractor shall 
clearly identify the subcontractors and the manner in which Contractor will ensure their 
compliance with the approved SWPPP.  

(b) VTA will provide review comments within three working days of receipt of Contractor's 
SWPPP.   

(c) Contractor shall return a final SWPPP to VTA within two working days of receipt of VTA's 
comments.  These documents shall be in conformance with the requirements and conditions 
set forth in the General Storm Water Permit.  

(d) A Notice to Proceed will not be issued by VTA without the express written approval of the 
document contents by VTA. 

1.1.3 Contractor shall identify in the SWPPP the specific Best Management Practices (BMP) it 
proposes to use in connection with the performance of Work under this Contract. Contractor shall 
use applicable BMPs included in the latest edition of the California Storm Water Best 
Management Practice Handbook for Construction Activity prepared by the California 
Stormwater Quality Association (CASQA) for the California State Water Resources Control Board 
(available online at www.cabmphandbooks.com/Documents/Construction/Construction.pdf). 

1.1.4 Contractor shall keep a copy of the approved SWPPP on site at all times and shall make it 
available to governing officials. Contractor shall amend the SWPPP whenever there is a change in 
construction operations, or in storm water conditions which affect the discharge of pollutants into 
surface waters, groundwater, or storm sewer systems. 

1.1.5 Contractor is advised that preparation and implementation of an approved SWPPP does 
not relieve Contractor of compliance with other State, County, and local governments' regulations 
including those relating to storm water management or non-point source runoff controls. 

1.1.6 Full compensation for conforming to the requirements of this section shall be paid for as 
described in the Schedule of Quantities and Prices (SQP).
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APPENDIX P 
VTA’S PROCEDURE ON REFLECTIVE SAFETY VESTS 

 
 
 
Refer to Contract Section 6.14.5 Written Safety Precautions as an introduction to this Appendix P. 
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PROCEDURE Document Number: 600.009 

REFLECTIVE SAFETY VESTS Version Number: 01 

 Date: 01/10/2019 
 

 

Original Date: 
01/10/2019 

Revision Date: 
NA. 

Page 1 of 4 

 

1. Purpose: 

To outline when reflective safety vests are required to be worn by employees, contractors and visitors 
on VTA property and in the field. This procedure also summarizes the required safety vest standards, 
procurement process, record-keeping practices for their distribution, and relevant training.  

This policy is being written to comply with the California Division of Industrial Safety (Cal/OSHA) 
Title 8 3380, 20 Code of Federal Regulations (CFR) 1910.132 and American National Standard 
Institute/International Safety Equipment Association (ANSI/ISEA) 107- as well as VTA’s Injury and 
Illness Prevention Program, Personal Protective Equipment Procedure. 

2. Scope: 

This procedure applies to all VTA employees, contractors and visitors working at operational 
divisions or in the field that require additional reflective wear to reduce the risk of hazards 
and injury due to lack of visibility.  

3. Responsibilities: 

3.1. Safety and Compliance Department 
3.1.1. Provide safety vest guidelines to all employees that are exposed to low visibility   

hazards outlined in section 4.1 of this procedure. 
3.1.2. Procure Performance Class 3 vests for employees with potential exposure to low 

visibility hazards in the workplace as part of their job description. 
3.1.3. Maintain loaner Performance Class 3 vests for staff and visitors for temporarily 

use in situations where a low visibility hazard is present.  
 

3.2. Superintendents and Supervisors 
3.2.1. Provide awareness of low visibility hazards associated with the tasks of their 

employees. 
3.2.2. Ensure that the sizes needed for their staff are available and coordinate with the 

Safety and Compliance Department to procure adequate supply of vests for their 
respective department. 

3.2.3. Ensure that staff are wearing proper vests under necessary circumstances.  
3.2.4. Take appropriate action if when safety vests are not being used in accordance with 

this procedure. Appropriate action includes providing additional training and/or 
imposing progressive discipline to ensure future compliance.  

 
3.3. Employees  

3.3.1. Use the reflective safety vest as instructed to eliminate the hazards associated with 
a lack of visibility.  
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3.3.2. Maintain safety vests in a safe and sanitary condition and replace when lost, 
damaged, worn and/or no longer reflective. 

3.3.3. Inspect the safety vest before use and notify their supervisor if the vest is found to 
be damaged.  Defective vests shall not be worn.  

3.3.4. Report any violations of this policy to their supervisor in accordance with SSS-
SAF-IIPP-0100 and SSS-SAF-IIPP-0600. 

4. Procedure:  

4.1. VTA employees, contractors and visitors on, whether at operating divisions or in the field, are 
required to always wear a high-visibility, reflective safety vest in the following 
conditions:  
4.1.1. Within ten (10) feet of the rail right-of-way. 
4.1.2. In low light / low visibility conditions that include rain, night, dusk and dawn. 
4.1.3. Near congested traffic areas and/or conditions where there is a potential hazard of 

being hit by a moving vehicle.  
4.1.4. In or near construction zones.  
 

4.2. VTA Safety Vest Standards 
4.2.1. Garments must meet the Performance Class 3 requirements. The safety vest 

manufacturers label must also state that the garment meets the aforementioned 
standard.  

4.2.2. High visibility vests must be fluorescent yellow-green. 
4.2.3. Employees working outside must wear safety vests on the outside of their gear 

unless Class 3 reflective foul weather gear is worn. 
4.2.4. Reflective high visibility vests must have the company logo or name on the front 

and the back of the garment.  
4.2.5. All vests that require flame-resistant or arc protection need to be Class 3 and 

labeled accordingly.  
4.2.6. Alterations and modifications are prohibited with the exception of labelling with 

name and badge number. 
4.2.7. VTA high visibility vests must have a reflective chevron or an “X” on the back.  

 
4.3. VTA Safety Vest Procurement 

4.3.1. VTA’s Safety and Compliance Department will only procure Performance Class 3 
vests for employees exposed to the hazards outlines in section 4.1.  

4.3.2. VTA’s Safety and Compliance Department reserves the right to charge the 
appropriate cost center of the party requesting permanent safety vests in the event 
where vests are lost, quickly damaged (beyond the reasonable expectation of wear 

DocuSign Envelope ID: A3320ADF-ACC3-4A8A-841E-CD402104D235



PROCEDURE Document Number: 600.009 

REFLECTIVE SAFETY VESTS Version Number: 01 

 Date: 01/10/2019 
 

 

Original Date: 
01/10/2019 

Revision Date: 
NA. 

Page 3 of 4 

 

and tear for specific job classifications), ordered in excess, and/or not required for 
the job hazards of the requesting party or the intended user.  

4.3.3. If department employees are equipped with Type E rated pants, vests meeting the 
Performance Class 2 rating may be purchased by department heads from their 
associated cost center, once approved by Safety and Compliance.  Performance 
Class 2 safety vests paired with Class E rated pants, in combination, create a Class 
3 rated ensemble.  

5. Definitions: 

5.1. American National Standard Institute/International Safety Equipment Association 107 
(ANSI/ISEA 107): Industry standard for high visibility apparel for workers exposed to the 
occupational hazards associated with low visibility.   

5.2. Personal Protective Equipment (PPE): Includes all clothing and other work accessories designed 
to protect against work place hazards.  

5.3. Performance Class 2 or 3 Reflective Safety Vest (“Performance Class 2” or “Performance Class 
3”): A rating that designates the visibility of a garment based on the amount of background and 
retroreflective material in ANSI/ISEA 107. 

5.4. Type E: A rating for pants that is based on the amount of background and retroreflective material 
in ANSI/ISEA 107. 

6. Records: 

6.1. Safety Vest Logs 
6.1.1. When Safety and Compliance issues reflective vests, a log indicating the date, 

badge number and size of vest issued will be maintained. 
6.1.2. When supervisors request vests from the Safety and Compliance Department, a 

signature of receipt will be required once the vests are delivered or picked up.  
6.1.3. Once vests are in the possession of the supervisor, the Safety and Compliance 

Department recommends internal tracking when safety vests are issued to specific 
employees.  

6.1.4. Loaner vests issued to staff and visitors for temporary use will be tracked with a 
separate Loaner Vest Log.  

6.1.5. The Safety and Compliance Safety Vest logs will be maintained in accordance to 
the Safety and Compliance Department’s record retention schedule.  

7. Appendices: 

NA. 
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8. Training Requirements: 

8.1. Training for the Reflective Safety Vest Procedure will occur alongside PPE tailgates and through 
the use of an Operations Notice annually.  

8.2. PPE Tailgates are prepared by the Environmental Health and Safety Unit and are delivered by 
department supervisors in accordance with SSS-SAF-IIPP-0401.  

8.3. The department issuing vests to staff, contractors and visitors shall ensure review of this 
procedure each time a vest is issued. The signing of the log will also signify that training has been 
completed.  

9. Summary of Changes: 

NA. 

10. Approval Information: 

Prepared by Reviewed by Approved by 

 
 
 
 

Karly Hutchinson 
Environmental Health and Safety 

Specialist 
 

 
 
 
 

Angelique Gaeta 
VTA’s Chief of Staff/Interim 

Director of Safety and Compliance 

 
 
 
 

Nuria I. Fernández 
General Manager/CEO 

Date Approved:    
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