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SECTION 1   INVITATION FOR BID 
1.1. Introduction 

The Santa Clara Valley Transportation Authority (“VTA”) is requesting sealed written bids (“Bids”; “Bid”) 
from responsive and responsible qualified firms (“Bidders”) for the project titled below (“Project”): 

Restroom Renovations at Chaboya Building A 

Contract C20011 

1.2. Obtaining the Contract Documents 

Contract documents (herein referred to as “Contract Documents”) specifying the requirements of the 
work to be performed (“Work”), the terms of the contract (“Contract”) between VTA and the successful 
Bidder, and the details of the bidding procedure can be found at VTA’s website 
https://www.vta.org/solicitations.  Click on the name of the solicitation that you are interested in.  

To download documents for a solicitation, click "Register or Log In to Download" if you are not already 
logged in, and once you are registered and logged in, click "Become a Plan Holder" in order to download 
the documents.  There is no charge for downloading these documents.   

Register as a vendor and sign up for notifications for your North American Industry Classification System 
(“NAICS”) business codes at https://www.vta.org/user/register?type=vendor. By registering as a VTA 
vendor, Bidder will automatically receive notifications by email of upcoming VTA bidding opportunities.   

It is highly recommended that prospective Bidders acquire the Contract Documents directly from VTA’s 
website in order to bid on this project and be assured that their Bids include all addenda. Bids that do 
not acknowledge receipt of addenda may be considered nonresponsive.  

1.3. Description of Work 

For purposes of this Contract, Work consists of furnishing all labor, materials, tools, equipment, services, 
supervision, and incidentals necessary for the renovation of existing men’s and women’s employee 
restrooms located in Building A at the Chaboya Division as indicated below, as shown in Plans and as noted 
in the technical specifications. 

(1) Remove existing interior Stainless Steel (SS), Fiberglass Reinforced Plastic (FRP) & drywall and 
replace with new drywall. 

(2) Remove existing SS trough sinks in both restrooms and replace with granite counter sinks with 
electronic temperature and hands-free flush valve water controls. 

(3) Remove & dispose existing SS stall partitions for water closets & urinals and replace with 
phenolic partitions. 

(4) Install combo paper & waste towel dispensers similar to existing.  Remove and reinstall the 
existing combo paper & waste towel dispensers as well.  If Contractor believes an item cannot 
be removed without damage, Contractor must notify VTA during the pre-construction walk-
through.   

(5) Install new electrical hand dryer. Provide electrical controls to these units. 
(6) Install new granite countertop, replace all existing urinals and water closets. 
(7) Remove and reinstall full body mirrors in women’s & men’s restrooms. 

https://www.vta.org/solicitations
https://www.vta.org/user/register?type=vendor
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(8) Finish floors with microcement. Maintain slope to the existing drains in both restrooms. 
(9) Change lock set on the existing Janitor Room to lockable lever handle door. 
(10)  Convert room located in the women’s side to new Janitor closet. 
(11)  Assess any framing deficiencies and wood rot issues that may exists within finished walls. 

Contractor to repair or replace defective wood framing.   
(12)  Replace all existing lights with LED recessed can lights.  Lights to stay on 24/7 without controls 

at the entrance door. Remove and install new gypsum board ceiling (framing supporting existing 
ceiling can remain).  Paint all unfinished gypsum board on walls and ceiling. 

(13)  Replace all existing vent ducts. 
(14)  Provide two temporary toilet trailers from the start of the construction to substantial 

completion of the work. There are only two locations suitable for the temporary toilet trailers as 
shown on the drawings. Toilets to be connected to the existing water, sewer and power 
available on site.  Showers are not required.  However, at least one ADA compliant, standalone 
unisex toilet must be provided with an accessible ADA ramp. 

(15)  Other work as shown in the plans and specs. 
 

The Engineer’s Estimate for this Work ranges from $285,000 to $310,000.  Refer to Section 6.4 Time for 
Performance for the time limit to complete all Work. 

1.4. Submittal Location and Deadline 

Bids must be submitted on (“Bid Opening”) or before:   

December 18, 2020 at 2:00 PM 

Bids received after the date and time stated above will be rejected as nonresponsive. It is highly 
recommended that Bids be hand-delivered.   

All Bids shall be enclosed in a sealed envelope bearing the Contract number, the title of the Project, the 
date and hour of the opening, and the name of the Bidder.   

Bids will be received, publicly opened and read aloud at the location set forth below:  

 

Santa Clara Valley Transportation Authority  
Procurement, Contracts and Materials Management 
 Attention: Cathy Clegg 
3331 North First Street, Building B 
 San José, California 95134 
Conference Room B104 

1.5. Licenses 

The Bidder to whom the Contract will be awarded (“Contractor”) must, at the time of Bid Opening , 
possess current licenses in the following classifications issued by the California Department of Consumer 
Affairs, Contractors State License Board:  

License:  Class A General Engineering 

 or  Class B General Building 



Restroom Renovations at Chaboya Building A 
Contract C20011 

 
 

Santa Clara Valley Transportation Authority  Invitation for Bids  
Rev. 01/01/20        Page 1-3 

 
Regardless of whether a subcontractor must be identified at the time of Bid, each subcontractor must also 
be properly licensed to perform its scope of work. 

1.6. Bidding and Contract Information 

Detailed instructions for the submittal of Bids are provided in Section 3 Instructions to Bidders and 
Section 4 Bid Forms of these Contract Documents.  Items to especially note are listed in the table below: 

Bid Forms to Submit Refer to Section 4 Bid Forms for a list of required forms and 
certifications to submit at time of bid opening. 

Bid Security Each Bid must be accompanied by a certified check, a cashier’s check or 
a bidder’s bond in the sum of not less than 5% of the Total Bid Price.  
Refer to Section 3.10.2 Bid Security Form/ Bidder’s Bond. 

Prevailing Wages This project is a “public work” as defined in Sections 1720 through 
1720.6 of the California Labor Code.  This Contract is subject to the 
prevailing wages as described in Section 3.5 Prevailing Wage 
Requirements. 

Department of Industrial 
Relations Registration 

Contractor and all subcontractors used for the Contract shall be 
registered, pursuant to Section 1725.5 of the California Labor Code, at 
the time of Bid Opening.  This project is subject to compliance 
monitoring and enforcement by the Department of Industrial Relations 
(“DIR”). Refer to Section 3.5 Prevailing Wage Requirements. 

Pre-Qualification Pre-Qualification is required as defined in Section 1.9 Pre-Qualification 
Requirements. 

Contract Forms to 
Submit 

Refer to Section 5 Contract Forms for a list of required forms and 
certifications to submit at time of award.  These forms are for reference 
only and are not to be submitted with the Bid Forms. 

Additional Information This project is locally funded. 

 

1.7. Business Diversity Program 

A 3.29% participation goal for Small Business Enterprise (“SBE”) has been established for this Contract.  
Refer to Section 3.8 Business Diversity and Appendix C Business Diversity Policy and Requirements for 
additional information. 

1.8. Federal Requirements 

Federal Requirements do not apply.  
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1.9. Reserved 

1.10. Pre-Bid Meeting and Project Site Tour 

A Pre-Bid Meeting will be held at the following location and time: 

Santa Clara Valley Transportation Authority  
Procurement, Contracts and Materials Management  
3331 North First Street, Building A, Conference Room B104 
San José, California 95134 
 on 

December 3, 2020 , at 10:00 AM  

A site tour will be held promptly following the Pre-Bid Meeting at: 

Chaboya Coach Division 2230 Unified Way, San Jose, CA 95125 
Building A, Main Entrance 
 
Note: Six feet social distancing will be strictly observed and face mask is required. Only one (1) 
representative from each vendor is allowed to attend the Pre-Bid Meeting.  

1.11. Communication Protocol 

Please direct inquiries concerning the Contract Documents, bidding procedure and legal requirements to 
the designated Contract Administrator for this project: 

Contract Administrator: Cathy Clegg 
 Email: Cathy.Clegg@vta.org 

The deadline for submitting inquiries will be 2 PM, five (5) working days before Bid Opening date.   

Bidders may not communicate with VTA Directors, Officers, staff or consultants.  All requests for 
clarification, objections to or questions about the structure, content or distribution of this Invitation for 
Bids (“IFB”), or other inquiries during the procurement process must be submitted via email to the 
Contract Administrator. Communicating with any VTA representative(s) about this IFB other than as 
specifically permitted herein is grounds for disqualification. 

Questions and/or objections must be as specific as possible and must identify the name of the project and 
the IFB section number and title at issue.  Any party submitting a question or objection must be as specific 
as possible in their description.   

Bidders shall only rely on information contained in this IFB, and any subsequent written supplement issued 
by the VTA through VTA’s bid process.  Bidders shall not rely on any other written or oral statements of 
the VTA or its officers, directors, employees, or agents regarding the Work, including statements made 
during site tours or otherwise.   

1.12. Confidentiality 

All information submitted to VTA under this IFB process becomes the exclusive property of VTA but, if not 
otherwise a public record under the California Public Records Act (California Government Code Section 
6250 et seq.), shall not be open to public inspection.  VTA has a substantial interest in not disclosing 
submissions during the evaluation process.  For this reason, VTA will not disclose any part of the Bids 
before issuance of the Notice of Recommended Award, after which time all submissions will be subject to 
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public disclosure to the extent such information constitutes a public record under the California Public 
Records Act.   

1.13. Reservations of Rights of VTA 

VTA reserves, holds and may exercise, at its sole discretion, the following rights and conditions with regard 
to this IFB, and by responding to this IFB, Bidders acknowledge and consent to the following rights and 
conditions: 

• VTA reserves the right to issue addenda to amend this IFB or any related forms or document, or 
any reference information provided to Bidders. 

• VTA reserves the right to respond to inquiries after the deadline for submitting inquiries.  
• VTA reserves the right to cancel the procurement, to reject any and all Bids, or to negotiate 

separately in any manner necessary to serve the best interests of VTA, in accordance with 
applicable law. 

• VTA reserves the right to waive any informality or immaterial irregularity in any Bid and/or accept 
or reject any items of a Bid 

• This IFB does not obligate VTA to procure or to contract for any services. 
• VTA reserves the right to change or alter the schedule for any events associated with this IFB upon 

notice to all potential Bidders. 
• VTA reserves the right to eliminate any Bidder who submits incomplete or inadequate responses 

or is not responsive to the requirements of this IFB. 
• VTA reserves the right to interview any or all Bidder references and to clarify the information 

provided pursuant to this IFB. 
 

 
By order of the Santa Clara Valley Transportation Authority, State of California. 

Approved for posting: 

   
 ________________________________________   11/19/2020  
 Daren Gee, P.E.         Date 

Construction Contracts Administration Manager 
VTA Procurement, Contracts and Materials Management 
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SECTION 2   FOREWORD 
2.1. Overview of Santa Clara Valley Transportation Authority 

Santa Clara County is comprised of 15 cities and has a total population of 1.6 million people. The Santa 
Clara Valley Transportation Authority provides transit services in this area, including approximately 326 
square miles in the urbanized portion of Santa Clara County. VTA currently operates 75 bus routes and 
the Guadalupe, Tasman, Vasona and Capitol Corridor light rail transit (LRT) lines. It also funds inter-
regional commuter rail and express bus service, paratransit services, and light rail shuttle bus services to 
enhance the core transit system. 

Working under a 17-member Board of Directors, VTA has a $420 million annual budget and its currently 
approved capital program is approximately $2.3 billion. It owns a fleet of 495 buses and 99 rail cars as well 
as 4 historic trolleys. VTA employs approximately 2,100 people. 

VTA offers 42.2 miles of light rail extending from the Silicon Valley industrial and residential areas of 
Milpitas, Mountain View, Sunnyvale and Santa Clara to residential areas in South and East San José. The 
Light Rail System has 61 stations and multi-modal connections with CalTrain at the Mountain View and 
Tamien Station. This light rail system is one of the longest to be built in the U.S. in 50 years. 

2.2. Equal Opportunity Employer 

VTA is an Equal Opportunity employer.  Contractors shall comply with the Equal Opportunity requirements 
as set forth in these Contract Documents. In the performance of this Contract, Contractor and its 
subcontractors shall not unlawfully discriminate, harass or allow harassment, against any employee or 
applicant for employment because of sex, gender, gender identity, gender expression, race, color, 
ancestry, religious creed, national origin, physical disability (including HIV and AIDS), mental disability, 
medical condition (cancer), genetic information, marital status, age (over 40), sexual orientation, or 
military and veteran status.  In addition, Contractors and subcontractors shall not unlawfully deny any of 
their employees family care leave or discriminate against them on the basis of having to use family care 
leave. 

VTA affirms that disadvantaged and small business enterprises will be afforded full opportunity to submit 
Bids.  Refer to Appendix C Business Diversity Policy and Requirements for business diversity 
requirements. 

2.3. Description of the Contracting Process 

2.3.1. General Process 

The period between issuance of the Invitation for Bid and issuance of a Notice to Proceed consists of the 
steps listed below: 

 Bid Process 

• Invitation for Bid posted and Pre-Bid Meeting 
• Bid opening and submittal of Bid Forms  
• VTA determines successful Bidder and issues a Notice of Recommended Award 
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Award Process 

• Upon VTA’s approval of the award of the Contract, VTA issues Notice of Award and Successful 
Bidder provides Contract forms and documents to VTA (see Section 2.3.2 Notice of Award) 

• VTA reviews submitted forms and approves Performance Bond, Payment Bond, Insurance 
Certificates, and other documents as requested by VTA 

Contract Execution and Notice to Proceed 

• Execution of Contract by VTA  
• VTA issues a Notice to Proceed 

2.3.2. Notice of Award 

After Bids are opened at the time and place stipulated, the Contract will be awarded to the lowest 
responsive and responsible Bidder (“Successful Bidder”), based on the “Total Bid Price” (as defined in 
Section 2.5 Definitions) subject to VTA's right to reject any or all Bids.  No Bidder may withdraw its Bid for 
the period of days stipulated on the Bid Form after the date set for the Bid Opening.  The Bid shall be 
subject to acceptance by VTA during this period. 

Promptly upon VTA’s approval of the award of the Contract, the Contracts Office will issue a “Notice of 
Award” letter to the Successful Bidder. Included with the NOA (as defined in Section 2.5 Definitions ) will 
be two (2) originals of the Construction Agreement and one (1) original Performance Bond and Payment 
Bond.  

Within six (6) working days from the date of NOA, the Successful Bidder shall return the following 
documents: 

 Documents         For additional information, reference the following: 

• Executed copies of the Contract 
• The Performance Bond  Section 6.3  
• The Payment Bond Section 6.3 
• Listing of Subcontractors, Suppliers Section 4 
 and Subconsultants 
• Certificates of Insurance Appendix A 
• Tax Forms  Section 2.4 State and Federal Tax Forms 
• Other documents as requested by VTA 

Refer to Section 3 Instructions to Bidders and Section 6 Special Conditions for additional information 
about each of the requirements listed above. 

2.3.3. Bid Security 

(a) Forfeiture of Bid Security.  Failure of the Successful Bidder to whom the NOA was issued to 
sign the Construction Agreement and submit all of the documents required within six (6) 
working days will be just cause for the annulment of the award and forfeiture of Bidder's 
security. 

(b)  Return of Bid Security.  If the Bid is not accepted by VTA within the period of days stipulated 
on the Bid Form after the date set for Bid Opening, or if the Successful Bidder executes and 
delivers to VTA the required documents, then any certified or cashier's check shall be returned 
to all Bidders.  
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2.3.4. Executed Contract and Notice to Proceed 

(a)  After delivery by the Successful Bidder of two (2) signed original Construction Agreements 
and all required submissions as stipulated above, VTA will sign the Construction Agreement. 
No agreement between VTA and Contractor is in effect until VTA executes the Construction 
Agreement. 

(b) VTA will issue a Notice to Proceed promptly following execution of the Construction 
Agreement and Contractor’s compliance with the requirements as set forth in Section 2.3 and 
contingent upon approval of other documents as stated in the follow up “Letter to Notice of 
Award” issued by VTA.     

Contractor shall commence performance of the Work after receipt of the Notice to Proceed, 
and shall continuously and diligently prosecute the Work to completion on or before the time 
or times set forth in Section 6 Special Conditions herein. Regardless of the date of the Notice 
to Proceed, the first day charged shall be the 20th  calendar day following the date of the NOA. 
Should the first charged day fall on a Friday or weekend or holiday, the following working day 
shall be the first day charged  

Contractor shall neither enter upon nor occupy VTA property or commence any materials 
fabrication prior to receiving the Notice to Proceed. Any Work performed or expenses 
incurred by Contractor prior to Contractor's receipt of Notice to Proceed shall be entirely at 
Contractor's risk.  

2.4. State and Federal Tax Forms 

Federal tax form W-9 and California state tax forms, either FTB Form 587 or Form 590, are required to be 
submitted annually.  If the Successful Bidder has submitted these forms within the last 12 months, please 
so indicate when returning the Contract forms and other documents for execution by VTA. 

2.5. Definitions 

Certain terms used in this IFB have the meaning set forth below. 

“Bid Add Alternates” are additional items of Work that may be awarded as part of the Contract 
if the Bids come within the budget specified in the Contract.  

“Bidder(s)” means the respondent submitting a Bid in response to the Invitation for Bid. 

“Construction Agreement” or “Maintenance Agreement” has the meaning as specified in 
Contract Form 1. 

“Contract Documents” means documents for this project that specify the requirements of the 
Work to be performed inclusive of addenda, the terms of the contract between VTA and the 
successful Bidder inclusive of addenda, and the details of the bidding procedure. 

“Contracts Office” or “PCMM Office” refers to the Procurement, Contracts and Materials 
Management offices of VTA, located at 3331 N. First Street, Building A, in San José, CA  

“Day”, “working day” and “holiday” have the meaning as specified in Section 6.22 References 
to Days. 

“DIR” means California Department of Industrial Relations 
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“IFB” means Invitation for Bids 

“NOA” means Notice of Award 

“Pre-Qualification” means the review and scoring of qualifications of potential Bidders in which 
such factors as financial capability, reputation, and management are considered in order to 
develop a list of qualified firms who may then be allowed to submit a Bid. 

“Successful Bidder” means the Bidder that has submitted the lowest responsible and responsive 
bid, including holding the appropriate licenses as required by the Invitation for Bids. 

“Total Bid Price” is the sum of the Bidder’s Total Base Bid and all Bid Add Alternates (if applicable). 
In the case of multiple year contracts, the Total Bid Price represents the sum of the Bid amount 
for each year of the Contract. 

“Total Contract Price” is the value of the awarded Contract, as determined by adding Contractor’s 
Total Base Bid and accepted Bid Add Alternates (if applicable).  In the case of Multiple Year 
Contracts, the Total Contract Price represents the sum of the Bid amount for each year of the 
Contract. 

“Track Zone” means an area within six (6) feet of the closer rail on both sides of the track. 

 “VTA” means Santa Clara Valley Transportation Authority 

“Work” means the work to be performed as specified in these Contract Documents. 

“Worksite” means the site(s) upon which the Work will be performed or an  area to be occupied 
by the Work and all adjacent and other related areas occupied or used by Contractor or his 
subcontractors. For maintenance contracts, this includes storage areas, buildings, staging areas, 
and areas for the production, procurement, storage, and disposal of materials and related 
equipment. The use of the word “job site” or “site” in these Contract Documents is synonymous 
with “Worksite.” 
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SECTION 3  INSTRUCTIONS TO BIDDERS 
3.1. Pre-Bid Meeting 

A pre-Bid meeting will be held at the time and place set out in Section 1.10 Pre-Bid Meeting and Project 
Site Tour.  The purpose of this meeting is to inform prospective Bidders and potential subcontractors of 
subcontracting and material supply opportunities and to receive comments and questions regarding the 
Work and the Contract Documents from attendees. Representatives of VTA will be present to discuss: 

• Participation of minority, women, disabled veterans, LGBT owned businesses, small businesses 
and/or disadvantaged businesses.  

• Equal Employment Opportunity requirements. 
• Coordination of the Work. 
• Community relations 
• Other subjects as appropriate. 

If participation goals are stipulated in this Contract, attendance of prospective Bidders at this meeting 
may be one consideration of the reasonable good-faith efforts made to obtain the specified participation 
goal.  Refer to Appendix C Business Diversity Policy and Requirements for additional information.  

3.2. Examination of the Contract Documents 

Each Bidder shall carefully examine the Contract Documents and become thoroughly familiar with the 
terms and conditions contained therein prior to the Bid Opening date. The Bid submitted shall include a 
sum to cover the cost of all items necessary to perform the Work. No allowance of any kind will be made 
to any Bidder because of lack of such examination or knowledge. The submittal of a Bid is conclusive 
evidence that the Bidder has made such an examination. 

3.3. Examination of Site and Existing Conditions 

In addition to examination of the Contract Documents, each Bidder shall, prior to the Bid Opening, become 
fully informed regarding all existing and expected site conditions which might in any way affect the cost 
or the time of performance of the Work.  Any failure of the Bidder to fully investigate the Worksite and 
inform itself of existing and anticipated site conditions does not relieve such Bidder from responsibility 
for estimating properly the cost or difficulty of performing the Work. 

A tour may be conducted in order to familiarize Bidders with the Worksite.  Refer to Section 1.10 Pre-Bid 
Meeting and Project Site Tour. 

3.4. Addenda to Contract Documents 

VTA reserves the right to make changes in the Contract Documents as it may deem appropriate up to the 
time set for Bid Opening. Any and all changes in the Contract Documents shall be made by one or more 
written addenda, which shall be issued by VTA to all prospective Bidders who have registered and 
downloaded the Contract Documents at VTA’s website. 

If such addenda require changes in quantities or might affect the prices bid, or both, the date set for Bid 
Opening may be postponed by such number of days as in the opinion of VTA shall enable Bidders to revise 
their Bids. In any case, Bid Opening will be at least 72 hours after the issue date of the last addendum and 
that addendum shall include an announcement of the new date, if applicable, for the Bid Opening. 



Restroom Renovations at Chaboya Building A 
Contract C20011 

 
 

Santa Clara Valley Transportation Authority  Section 3 - Instructions to Bidders 
Rev. 01/01/20        Page 3-2 

Failure to acknowledge receipt of all addenda may cause the Bid to be considered non-responsive to the 
Contract Documents. Bidder certifies that the Contract Documents and addenda thereto have been 
thoroughly read and that there are no misunderstandings as to the meaning, purpose, or intent of any 
provision in the Contract Documents as modified by those addenda. 

3.5. Prevailing Wage Requirements 

All Bidders bidding on this Work (and any listed subcontractors carrying out covered work) must be 
registered with the DIR as further set forth at Section 7.8 Labor Provisions.  Listing of subcontractors is 
as follows: 

• Bid Form 4 and Bid Form 5, in accordance with the instructions provided in those bid forms. 

• All subcontractors of every tier, for any dollar amount, must be listed on Contract Form 4 “Listing 
of Subcontractors, Suppliers and Subconsultants” prior to issuance of the Notice to Proceed.  

• Any subcontractors, for any dollar amount, added to the project after the Notice to Proceed 
requires notification to VTA. 

Pursuant to appropriate sections of the Labor Code of the State of California, the Director of the DIR has 
ascertained the general prevailing rate of wages (which rate includes employer payments for health and 
welfare, vacation, pension, and similar purposes) applicable to the Work for straight time, overtime, 
Saturday, Sunday and holiday work. Contractor shall post a copy of the prevailing wage rates at the 
Worksite or material staging area. 

Workers employed in the Work must be paid at the rates at least equal to the prevailing wage rates 
specified by VTA. If Contractor uses a craft or classification not shown on the prevailing wage 
determinations, Contractor may be required to pay the wage rate of that craft or classification most 
closely related to it as shown in the general determinations effective at the time of Contract award. 

In the performance of the Work, Contractor and all subcontractors carrying out covered work shall be 
responsible for compliance with California Labor Code Sections 1776 (Payroll records, retention, 
inspection, noncompliance penalties, rules and regulations) and 1777.5 (Employment of registered 
apprentices, wages, standards, number, apprenticeable craft or trade, exemptions, contributions). 

3.6. Workers Compensation 

In addition to the bid forms described in this Section 3 Instructions to Bidders, by signing and submitting 
this Bid, the Bidder is providing the certification set out below. 

Bidder hereby certifies that it is aware of the provisions of California Labor Code §3700, which requires 
every employer to be insured against liability for workers' compensation or to undertake self-insurance 
in accordance with the provisions of that code, and that Bidder will comply with such provisions before 
commencing the performance of the Work. 

3.7. Reserved 

3.8. Business Diversity 

 
 



Restroom Renovations at Chaboya Building A 
Contract C20011 

 
 

Santa Clara Valley Transportation Authority  Section 3 - Instructions to Bidders 
Rev. 01/01/20        Page 3-3 

3.8.1. Goal 

A participation goal for Small Business Enterprises (“SBEs”) has been established for this Contract as 
detailed in Section 1.7 Business Diversity Program of the Invitation for Bid. 

3.8.2. Business Diversity Policy and Requirements 

Bidders must comply with VTA's Small Business Enterprises Policy and Requirements, as set out in 
Appendix C Business Diversity Policy and Requirements.   

A Bidder who fails to achieve the SBE participation goal and who fails to demonstrate sufficient good-faith 
efforts to meet such goal shall be deemed “non-responsive” and therefore ineligible for award of the 
Contract. 

Bid Form 4, Bid Form 5, and Good Faith Efforts (if the SBE goal is not achieved) must be submitted in 
accordance with Section 3.10 Bid Forms and Appendix C Business Diversity Policy and Requirements.  If 
Bidder is also a SBE firm, then list the bidder/contractor name on the Bid Form 4 and Bid Form 5. 

In order to be counted for SBE credit, all firms must be identified on Bid Form 4 as certified by VTA’s Office 
of Business Diversity Program (OBDP) or DBEs certified with the California Unified Certification Program 
(CUCP), or accepted by OBDP at the time of Bid.  

It is the Bidder’s sole responsibility for verifying subcontractor certification as a SBE to VTA.  Bidders may 
search a list of VTA's certified SBE firms at http://www.vta.org/about-us/doing-business-with-vta-search-
for-sbes. VTA’s SBE application is available at http://www.vta.org/About-Us/Inside-VTA/Small-Business-
Enterprise-Program.  

The SBE Goal Achieved in the approved Bid Form 4 equates to a commitment from Contractor; Contractor 
must meet this commitment. 

3.9. Preparation of Bid 

The Bidder shall prepare its Bid in strict accordance with all of the requirements of the Contract 
Documents and any addenda thereto. In order to receive consideration, all Bids shall comply with the 
following instructions: 

3.9.1. Submit Bid on Form Provided 

Bids shall be submitted on the forms provided in these Contract Documents in signed original. Bids 
submitted in any other form may be considered nonresponsive and rejected. 

Blank spaces in each Bid form shall be properly filled in by indelible means, and the phraseology thereof 
shall not be changed. Any conditions or limitations made to the items mentioned therein may be cause 
for rejection. Alterations by erasure or interlineation must be explained or noted in the Bid over the 
signature of the Bidder.  

No modification of a Bid Form will be considered.  

3.9.2. Prices, Taxes and Applicable Fees in the Bid 

Bids shall include full compensation for furnishing all labor, material, tools, and equipment and doing all 
the Work complete in place in accordance with the requirements of the Contract.  Bid prices shall include 
all applicable taxes, freight charges and other applicable fees of any kind. 

http://www.vta.org/about-us/doing-business-with-vta-search-for-sbes
http://www.vta.org/about-us/doing-business-with-vta-search-for-sbes
http://www.vta.org/About-Us/Inside-VTA/Small-Business-Enterprise-Program
http://www.vta.org/About-Us/Inside-VTA/Small-Business-Enterprise-Program
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Contractor shall be responsible for assessing any and all applicable taxes related to the purchase of or 
installation of materials used on a VTA project and shall, for purposes of determining transaction or use 
tax liability, use the Worksite as the place where “engaged in business”. 

3.9.3. Sealed Envelope 

All Bids shall be enclosed in a sealed envelope bearing the Contract number, the title of the Project, the 
date and hour of the opening, and the name of the Bidder. Bids shall be addressed to the name and 
location as specified in Section 1.4. Submittal Location and Deadline.  It is the sole responsibility of the 
Bidder to see that its Bid is received in a timely manner. 

3.10. Bid Forms    

Bids shall include the Bid Forms as outlined in the cover page of Section 4 Bid Forms.  The sections that 
follow provide specific requirements for the Bid Forms to be submitted. 

3.10.1. Bid Form 1: Schedule of Quantities and Prices 

The Bidder must complete and submit Bid Form 1 in its entirety as instructed in Bid Form 1. 

The quantities given in the Schedule of Quantities and Prices for which unit prices are asked to be Bid are 
approximate only, being given as a basis for the comparison of Bids, and VTA does not, expressly or by 
implication, represent that the actual quantities required will correspond therewith, but reserves the right 
to increase or decrease or omit entirely the quantity of any class or portion of the Work, or materials 
required for all or any portion of the Work, as VTA may deem necessary or advisable. 

On all Bid items for which Bids are to be received on a unit price basis, the unit price for all items must be 
shown, as well as the extended price (unit price multiplied by the number of units shown on Bid Form 1) 
for each Bid item.  If there is a discrepancy between unit prices and extended price for any Bid item, the 
unit price multiplied by the number of units shall prevail.  In the event of a discrepancy between the sum 
of the extended prices for all Bid items and the Total Bid Price, the sum of the extended prices of all items 
shall prevail. The sum of extended prices on all Bid items and the Total Bid Price must be calculated to two 
(2) decimal places. 

3.10.2. Bid Form 2: Bid Security Form/ Bidder’s Bond 

At the Bid Opening, each Bid shall be accompanied by Bid Form 2 and a certified or cashier`s check, or a 
Bidder's Bond in the sum of not less than 5% of the Total Bid Price (as defined in Section 2.5 Definitions 
and as further represented below) and said checks or bond shall be made payable to the order of the 
Santa Clara Valley Transportation Authority.   

3.10.3. Bid Form 3: Designation of Subcontractors  

At the Bid Opening, each Bid shall be accompanied by Bid Form 3.  If there are no subcontractors, Bidder 
shall write “No Subcontractors” on the form.  If there are subcontractors, follow the instructions on Bid 
Form 3. 

3.10.4. Bid Form 4:  Listing of SBE Contractor or Subcontractors 

At the Bid Opening, the Bidder must complete and submit Bid Form 4 in its entirety as instructed in Bid 
Form 4. 
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3.10.5. Bid Form 5:  Supplemental Contractor and Subcontractor Information  

Bid Form 5 is to be submitted no later than 5 PM on the 2nd working day after the Bid Opening.  The 
Bidder must complete and submit Bid Form 5 in its entirety as instructed in Bid Form 5.   

If a participation goal was specified in Section 3.8 Business Diversity, Bidders are required to submit Good 
Faith Effort documentation if goal is not achieved.  If Good Faith Efforts documentation is required, it 
will be submitted by the three (3) low Bidders (and other Bidders at VTA request), no later than 5 PM on 
the 2nd working day after the Bid Opening.  Refer to Appendix C Business Diversity Policy and 
Requirements regarding requirements for Good Faith Effort documentation. 

3.10.6. Bid Forms 6 to 7 and 10 

At the Bid Opening, each Bid shall be accompanied by the following Bid Forms: 

(a) Bid Form 6 – Litigation Disclosure 
(b) Bid Form 7 – Certificate of Bidder – Safety and Health  
 (c) Bid Form 10 – References and Previous Experiences: Bidder shall provide the requested 

information in Bid Form 10 for the last three completed projects of similar scope, size and 
dollar value. 

3.10.7. Bid Forms 8 to 9 

At the Bid Opening, each Bid shall be accompanied by the following Bid Forms: 

(a) Bid Form 8 – Non-Collusion Declaration 
(b)  Bid Form 9 – Public Contract Code Statements 

3.10.8. Bid Forms 20 to 23 / Reserved 

3.11. Bids and Bid Opening  

Bids will be opened and publicly read aloud by the Contract Administrator at the Bid Opening.  The 
following conditions may apply to the bids. 

3.11.1. Late Bids 

Bids received after the Bid Opening will not be considered. Late Bids will be returned unopened. 

3.11.2. Withdrawal of Bid 

Any Bidder may withdraw its Bid, either personally or by a written request by a duly authorized 
representative, at any time prior to the scheduled time for Bid Opening. However, no Bidder may 
withdraw its Bid for a period of 120 calendar days after the Bid Opening.  Bidder's attention is directed to 
the provisions of the Public Contract Code Sections 5100 to 5110 regarding relief of Bidders. 

3.11.3. Conditional Bids 

Conditional Bids, or those which take exception to the Contract Documents, will be considered non-
responsive and will be rejected. 

3.11.4. Bidders Interested in More than One Bid 

No entity shall be allowed to make or file or be interested as a principal in more than one Bid for the same 
Work, unless alternate Bids are called for. However, a person, firm or corporation submitting a sub-bid to 
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a Bidder, or who has quoted prices on materials to a Bidder, is not thereby disqualified from submitting a 
sub-bid or quoting prices to other Bidders or from being a principal Bidder for the same Work. 

3.11.5. Single Bid Response 

If only one Bid is received in response to the Invitation for Bid, a detailed cost proposal will be required of 
the single Bidder. A cost/price analysis and evaluation and/or audit will be performed of the cost proposal 
in order to determine if the price is fair and reasonable. 

3.12. Award or Rejection of Bids 

3.12.1. Award Process 

Award of the Contract to the Successful Bidder will be made within 120 calendar days after the Bid 
Opening (“Initial Execution”).  

If the first Bidder selected as a Successful Bidder refuses or fails to execute the Contract within the Initial 
Execution period, VTA may award the Contract to the second-ranked Successful Bidder selected as 
provided herein and such an award, if made, will be made within 30 calendar days after VTA notifies the 
second-ranked Successful Bidder of the first-ranked Successful Bidder’s failure to execute the Contract 
(“Secondary Execution”).   

If the second-ranked Successful Bidder refuses or fails to execute the Contract within the Secondary 
Execution period, VTA may award the Contract to the third-ranked Successful Bidder selected as above 
provided and such an award, if made, will be made within 30 additional calendar days.  

If necessary, the same procedure may be utilized by VTA for awarding the Contract to subsequent 
Successful Bidders. The periods of time specified above within which the award of Contract may be made 
will be subject to an extension for such further period as may be agreed in writing between VTA and the 
Bidder concerned. VTA reserves the right to reject any or all Bids and to waive any informality in the Bids 
or in the Bid process. Obvious cases of Bid imbalancing may be cause for rejection. 

3.12.2.  Reserved 

3.13. Basis of Award 

The criteria for determining the Successful Bidder will include the Bidder’s responsiveness to the 
requirements of the Contract Documents, Bidder’s responsibility and price. Any Bidder may be required 
to furnish evidence satisfactory to VTA that it and its proposed subcontractors have sufficient means and 
experience in the type of work called for in the Contract Documents to assure completion of the Contract 
in a satisfactory manner.  

3.14. Responsibility Hearing 

Before being declared non-responsible, a Bidder shall be notified of the proposed determination of non-
responsibility, served with a summary of the information upon which VTA is relying and provided with an 
opportunity to be heard in accordance with applicable law.  At the responsibility hearing, the Bidder will 
be allowed to rebut adverse information and to present evidence that it has the necessary quality, fitness 
and capacity to perform the Work.  

The Bidder must exercise its right to request a hearing within 5 calendar days after receipt of such notice. 
Failure to submit a written request for a hearing within the time frame set forth in this Section, will be 
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deemed a waiver of the right to such a hearing and the awarding authority may proceed to determine 
whether or not the award of the contract should be made to another Bidder or whether or not the Bidder 
is non-responsible for this and future contracts.  

The determination by VTA that the Bidder is non-responsible shall be final and constitute exhaustion of 
the Bidder’s administrative remedies. 

3.15. Bidder Review and Protest Procedures 

 The following procedures must be used by Bidders seeking review of the Contract Documents or the 
contracting process: 

3.15.1. General Information 

A Bidder may discuss the Contract Documents with VTA. Such discussions do not, however, relieve Bidders 
from the responsibility of submitting written, documented requests as required by these procedures. 
Bidder requests and protests shall be addressed to the Contracts Office, Santa Clara Valley Transportation 
Authority, 3331 North First Street, San José, CA 95134-1927, Attention: Procurement, Contracts & 
Materials Manager, and clearly marked “Bid Protest” on the outside of the envelope. VTA will decide the 
merits of the request or protest and render a determination. The protest resolution record will be 
provided to the protesting Bidder upon request. 

3.15.2. Pre-Bid Opening Protests 

Prior to Bid Opening, a Bidder may submit to VTA protests regarding the procurement process or items in 
the Contract Documents. Any such protest shall be received by VTA, in writing, not fewer than ten (10) 
working days before the date of scheduled Bid Opening. Any protest shall be fully supported with 
technical data, test results, or other pertinent information as evidence that the protest should be upheld. 

VTA will make a determination of the merits of each Bidder protest. That written determination will be 
mailed or otherwise furnished to all Bidders. 

3.15.3. Post Bid Opening Protests 

Protests based upon alleged improprieties in the procurement process that can only be apparent after Bid 
Opening or the closing date for receipt of additional post Bid Opening documentation, shall be filed no 
later than five (5) working days following the issuance of a Notice of Recommended Award. Protests shall 
contain a statement of the grounds for protests and supporting documentation. Final VTA decision on the 
protest will be mailed or otherwise furnished to both the Successful Bidder and protesting Bidder prior to 
award of the Contract.  

3.15.4. Reserved  

3.16. Reserved  
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SECTION 4   BID FORMS 

These forms are designed to contain essential information concerning the Bidder and the Bid, 
and must be completed such that they can be read. If any of the completed forms are illegible, 
VTA may, at its option, declare the entire Bid unresponsive.  

 

Bid Form 1 Bid Form, Schedule of Quantities and Prices, Contractor Information 

Bid Form 2 Bidder’s Bond 
Note:  Form must be acknowledged by a notary 

Bid Form 3 Designation of Subcontractors 

Bid Form 4 Listing of SBE Contractor or Subcontractors 

Bid Form 5 Supplemental Contractor and Subcontractor Information 

Bid Form 6 Litigation Disclosure 

Bid Form 7 Certificate of Bidder – Occupational Safety and Health  

Bid Form 8 Non-Collusion Declaration 

Bid Form 9 Public Contract Code Statements 

Bid Form 10 References and Previous Experiences  

Bid Form 20 Not Applicable  

Bid Form 21 Not applicable  

Bid Form 22 Not applicable  

Bid Form 23 Not applicable  
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BID FORM 1 
BID FOR CONTRACT C20011 

This form must be submitted with the Bid. 

 
FROM:  _____________________________________________________________________________ 

(BIDDER’S NAME) 
 
TO: THE SANTA CLARA VALLEY TRANSPORTATION AUTHORITY 
 STATE OF CALIFORNIA 
 
In compliance with your Invitation for Bid for this project, the undersigned Bidder, being thoroughly 
familiar with the terms and conditions of the Contract Documents, hereby proposes and agrees to 
perform fully the Work within the time stated and in strict accordance with the Contract Documents. 
 
The Bidder hereby acknowledges receipt of the following addenda to the Contract Documents: 
 
Addendum No. ________ Dated ____________ 
Addendum No. ________ Dated ____________ 
Addendum No. ________ Dated ____________ 
Addendum No. ________ Dated ____________ 
Addendum No. ________ Dated ____________ 
Addendum No. ________ Dated ____________ 
 
FAILURE TO ACKNOWLEDGE RECEIPT OF ALL ADDENDA MAY CAUSE THE BID TO BE CONSIDERED NON-
RESPONSIVE. BIDDER CERTIFIES THAT IT HAS READ AND UNDERSTANDS THE CONTRACT DOCUMENTS 
AND ADDENDA AND THE MEANING, PURPOSE AND INTENT OF EVERY PROVISION THEREIN. 
 
Bidder hereby incorporates by reference all provisions of the Contract Documents. 

 
 

CONTINUED ON NEXT PAGE  
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BID FORM 1 (continued)  
 

Schedule of Quantities and Prices 
 

The prices quoted below include all applicable taxes, fees, permits, delivery and other charges as required. 
 
If the Contract includes cleanup, please note that there is no separate payment item for “Cleanup”; therefore Bidder shall 
consider and include this in the various items of Work on the Schedule of Quantities and Prices. 

BIDDER’S NAME: 
 

 

(F) Bid 
Item Reference Description Unit Qty. Unit Price Total 

       $ 

 1 Section 

6.19 

Entire work specified in the 
Plans, Specifications, & in the 
Contract shall be paid as one 
Lump Sum Amount including all 
the labor, materials, and work 
associated to complete the work. 

 

1 LS   

 2 TS 01 11 
00 

Allowance for wall/ceiling repair 
or replacement 

1  LS 10,000.00 10,000.00 

        

        

        

        

        

        

        

        

TOTAL BID PRICE:  $ 

 
CONTINUED ON NEXT PAGE  
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BID FORM 1 (continued) 
 

Signature Page 
 
A. ENTER FULL AND CORRECT NAME OF BIDDER: 

Firm Name:  
 
B. ENTER BUSINESS ADDRESS 

Street Address:    

City, State, ZIP:    

Phone #:  Email:  
 

C. CALIFORNIA CONTRACTOR’S LICENSE 

Number:  

Class:  

Expires:  
 

D. BIDDER INFORMATION 

Is this firm at least 51% owned by minorities or women? ☐ Yes      ☐ No        (check one) 

If yes, check the following primary ownership group: 
☐ Asian Pacific    ☐ Asian Indian    ☐ Native American       

☐ Black    ☐ Hispanic    ☐ Caucasian    ☐ Other __________ 

Check gender of owner(s): ☐ Male    ☐ Female     
 

E. LIST PRINCIPALS 

The names of all persons as principals interested in the foregoing bid are as follows: 
(IMPORTANT NOTICE: If Bidder or other interested person is a corporation, give legal name of corporation, and names of the 
President and Secretary thereof; if a partnership, give name of the firm, also names of all individual partners composing firm; if 
Bidder or other interested person is an individual, give first and last names in full. If a Bidder is a joint venture, supply the above 
information for each joint venture partner.)  Attach additional pages if needed. 

   

   

F. SIGN AND DATE 

The person signing this Bid Form for the Bidder certifies that he or she is authorized by the Bidder to do so and that the Bidder is 
bound contractually by that signature. 

Signature:  

Name (print):  

Title:  

Date:  
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BID FORM 2 
BIDDER’S BOND 

 
 
KNOW ALL PEOPLE BY THESE PRESENTS:  That 

WHEREAS the undersigned, ____________________________________________________________ 

as Principal and _____________________________________________________________________ 

as Surety, are held and firmly bound unto the Santa Clara Valley Transportation Authority, a political 
subdivision of the State of California (hereinafter called “VTA”) in the penal sum of 5% of the Total Bid Price  
(as defined in Section 2.5 Definitions) of the Principal above named, submitted by said Principal to VTA for 
the work described below, for the payment of which sum in lawful money of the United States, well and truly 
to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, 
firmly by these presents. 
 
The condition of this obligation is such that a bid to VTA for performance of that certain construction 
described as 

Restroom Renovations at Chaboya Building A 
CONTRACT M20011 

 
(“Bid”) has been submitted by Principal to VTA. 
 
NOW THEREFORE, if the aforesaid Principal shall not withdraw said Bid within 120 calendar days after said 
opening, and shall within the period specified therefore, or if no period be specified, within six (6) working 
days after the prescribed forms are presented to Principal for signature, enter into a written contract with 
VTA in the prescribed form in accordance with the Bid as accepted (“Contract”), submit the required 
insurance certificates and file two bonds with VTA; a Performance Bond in the amount of 100% of the Total 
Contract Price to guarantee faithful performance of the Work under the Contract and a Payment Bond in 
the amount of 100% of the Total Contract Price to guarantee payment for labor and materials, as required 
by law, or in the event of the withdrawal of said Bid within the period specified or the failure to enter into 
such Contract and give such bonds and insurance within the time specified, if the Principal shall pay VTA the 
difference between the amount specified in said Bid and the amount for which VTA may procure the required 
work, if the latter amount be in excess of the former, together with all costs incurred by VTA in again calling 
for bids, should that become necessary, then the above obligation shall be void and of no effect, otherwise 
to remain in full force and effect. 
 
Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or 
addition to the terms of the Contract on the call for Bids, or to the work to be performed thereunder, or the 
specifications accompanying the same, shall in any way affect its obligation under this Bond, and it does 
hereby waive notice of any such change, extension of time, alteration or addition to the terms of said 
Contract or the call for bids, or to the work, or to the specifications. 
 
In the event suit is brought upon this bond by VTA and judgment is recovered, the Surety shall pay all costs 
incurred by VTA in such suit, including a reasonable attorney's fee to be fixed by the court in accordance with 
applicable statutory law. 
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IN WITNESS WHEREOF, we have hereunto set our hands and seals on this ________________ day of 
__________________________, 20______. 
 

PRINCIPAL SURETY 
   

(Company)  (Company) 
   

(Signature)  (Signature) 
   

(Name – Please Print)  (Name – Please Print) 
   

(Title)  (Title) 
 
NOTE:  Signatures of those executing for Surety must be acknowledged by a Notary. 
 
NOTE TO SURETY COMPANY:  
The following form of acknowledgement should be used. If any other form of acknowledgement is used, 
there must be submitted a certified copy of unrevoked resolution of authority for the attorney-in-fact. 
 

SURETY COMPANY ATTORNEY-IN-FACT 
 
State of California         ) 
County of _____________________) 
 
On ________________________________________, before me, the undersigned, a Notary Public in and for  
 

the State, personally appeared__________________________________________________________, 
known 
to me to be the duly authorized attorney-in-fact of the corporate Surety named in the within instrument, 
known to me to be authorized to execute that instrument on behalf of said corporation, known to me to be 
the person whose name is subscribed to such instrument as the attorney-in-fact of said corporation, and 
acknowledged to me that he (she) subscribed the name of said corporation thereto as Surety, and his (her) 
own name as attorney-in-fact and that said corporation executed the same. 
 

WITNESS MY HAND AND OFFICIAL SEAL: 
     (SEAL) 
 

______________________________________ 
      Notary Public for the State of California 

 
Acknowledgement by attorney-in-fact must be attached. 
Corporate seals of Principal and Surety must be attached. 
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BID FORM 3     
DESIGNATION OF SUBCONTRACTORS 

IMPORTANT INFORMATION 

Bidder shall completely fill in the form below for each proposed subcontract in excess of one-half of 1 percent of Bidder’s Total Bid 
Price, or in Bids for the construction of streets, highways, including bridges, in excess of one-half of 1 percent of the Bidder’s Total Bid 
Price or $10,000, whichever is greater, in compliance with the Public Contract Code of the State of California, Sections 4100-4114. 
 
Additionally, Bidder must list below all subcontractors (regardless of the subcontractor’s tier or subcontract amount) needed to show 
compliance to  Section 1.5 Licenses. 
 
A. ENTER PRIME BIDDER INFORMATION 

1. Bidder Name: _________________________________________________ 
2. Total Amount to be Subcontracted: $ _________________________ 
3. Total Percentage to be Subcontracted: _________% 
 
 

B. ENTER NAMES OF SUBCONTRACTORS OR LOWER-TIER SUBCONTRACTORS AS REQUIRED ABOVE 

SUBCONTRA
CTOR NAME 

SUBCONTRACTOR’S 
ADDRESS 

CONTRACTOR’S 
STATE LICENSE 

NUMBER 

CONTRACTOR’S DIR 
REGISTRATION 

NUMBER 

BID ITEM(S) & 
DESCRIPTION OF 

WORK 

_____________________________ 

_____________________________ 

________________________________ 

________________________________ 

_________________________ ___________________________ 

______________________________________________ 

______________________________________________ 

______________________________________________ 

_____________________________ 

_____________________________ 

________________________________ 

________________________________ 

_________________________ ___________________________ 

______________________________________________ 

______________________________________________ 

______________________________________________ 

_____________________________ 

_____________________________ 

________________________________ 

________________________________ 

_________________________ ___________________________ 

______________________________________________ 

______________________________________________ 

______________________________________________ 

_____________________________ 

_____________________________ 

________________________________ 

________________________________ 

_________________________ ___________________________ 

______________________________________________ 

______________________________________________ 

______________________________________________ 
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SUBCONTRA
CTOR NAME 

SUBCONTRACTOR’S 
ADDRESS 

CONTRACTOR’S 
STATE LICENSE 

NUMBER 

CONTRACTOR’S DIR 
REGISTRATION 

NUMBER 

BID ITEM(S) & 
DESCRIPTION OF 

WORK 

_____________________________ 

_____________________________ 

________________________________ 

________________________________ 

_________________________ ___________________________ 

______________________________________________ 

______________________________________________ 

______________________________________________ 

_____________________________ 

_____________________________ 

________________________________ 

________________________________ 

_________________________ ___________________________ 

______________________________________________ 

______________________________________________ 

______________________________________________ 

_____________________________ 

_____________________________ 

________________________________ 

________________________________ 

_________________________ ___________________________ 

______________________________________________ 

______________________________________________ 

______________________________________________ 

_____________________________ 

_____________________________ 

________________________________ 

________________________________ 

_________________________ ___________________________ 

______________________________________________ 

______________________________________________ 

______________________________________________ 

_____________________________ 

_____________________________ 

________________________________ 

________________________________ 

_________________________ ___________________________ 

______________________________________________ 

______________________________________________ 

______________________________________________ 

_____________________________ 

_____________________________ 

________________________________ 

________________________________ 

_________________________ ___________________________ 

______________________________________________ 

______________________________________________ 

______________________________________________ 

_____________________________ 

_____________________________ 

________________________________ 

________________________________ 

_________________________ ___________________________ 

______________________________________________ 

______________________________________________ 

______________________________________________ 
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BID FORM 4     
LISTING OF SBE/DBE CONTRACTOR OR SUBCONTRACTORS 

This form must be submitted with the Bid.  Refer to instructions on Page 2 of this form when filling out this form.
A. ENTER PRIME BIDDER INFORMATION 

1. Bidder Name:  
2. Street Address:  
3. City, State, ZIP:  
4. Phone #:  
5. Fax #:  

6. Email:  
7. Preparer’s Name  
8. Preparer’s Title:  
9. Signature:  
10. Date:  

B.  LIST SBE/DBE CONTRACTOR AND SUBCONTRACTORS:   

   
11. Bidder ☐ has  , ☐ has not  (check one box) met SBE/DBE Participation Goal. 
 
C.  SUBMISSION OF GOOD FAITH EFFORT (GFE) DOCUMENTATION:  
GFE documentation is required if Bidder’s Goal Achieved is less than Participation Goal.  Refer to the Section 13.7 Good Faith Effort 
for documentation to provide. 
 

 

FOR VTA USE ONLY – BIDDER SHOULD NOT COMPLETE THIS SECTION 

VTA OBDP certifies that all Business Enterprise certifications are valid and information on this form is complete and accurate. 

Signature:  
Printed Name/Title:  

Phone #:  
Date Signed:  

ENTERPRISE 
NAME 

ENTERPRISE 
NAICS CODE SBE/DBE CERTIFICATION 

NUMBER 
SUBCONTRACT 
/PO $ AMOUNT  

(Column1) (Column2) (Column3) (Column4) (Column5) 

________________________________ 

________________________________ 

_______-_______           _______-_______ 

_______-_______           _______-_______ 

_______-_______           _______-_______ 

☐ SBE ☐ DBE _______________________ $_______________ 

________________________________ 

________________________________ 

_______-_______           _______-_______ 

_______-_______           _______-_______ 

_______-_______           _______-_______ 

☐ SBE ☐ DBE _______________________ $_______________ 

________________________________ 

________________________________ 

_______-_______           _______-_______ 

_______-_______           _______-_______ 

_______-_______           _______-_______ 

☐ SBE ☐ DBE _______________________ $_______________ 

________________________________ 

________________________________ 

_______-_______           _______-_______ 

_______-_______           _______-_______ 

_______-_______           _______-_______ 

☐ SBE ☐ DBE _______________________ $_______________ 

________________________________ 

________________________________ 

_______-_______           _______-_______ 

_______-_______           _______-_______ 

_______-_______           _______-_______ 

☐ SBE ☐ DBE _______________________ $_______________ 
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INSTRUCTIONS FOR BID FORM 4 
Refer to these instructions when filling out Bid Form 4 or the Bid may be rejected.   

 

IMPORTANT:  Identify all SBE/DBE firms being claimed for credit, regardless of tier. The preparer indicated in Part A is providing written 
confirmation of each listed SBE/DBE. 
 

PART A:  ENTER CONTRACTOR INFORMATION 
Line 1:   Name of Bidder. 
Line 2 and 3: Address of Bidder. 
Line 4 and 5: Phone and Fax numbers of Bidder. 
Line 6: Email of Bidder. 
Line 7, 8 and 9: Printed name, title and signature of Bidder’s 

Authorized Representative. 
Line 10: Date when the Form is signed 

 

PART B:  LIST CONTRACTOR AND SUBCONTRACTORS 
Column 1: Enter name and address of the certified SBE/DBE subcontractor, or enter Bidder’s name if Bidder is an SBE/DBE. 
 

Columns 2: Enter subcontractor/vender North America Industry Classification System (“NAICS”) code(s). Ref. 
https://www.census.gov/eos/www/naics/.  

 

Columns 3: Check one of the choices offered. The firm must be certified through an approved certifying agency. 
 

Columns 4: Enter SBE (or BDE) certification number.  An SBE/DBE must, at the time of Bid, be certified by VTA’s Office of Business 
Diversity Program (OBDP) or SBEs/DBEs certified with the California Unified Certification Program (CUCP), or 
accepted by OBDP 

 

Column 5:  Enter SBE/DBE subcontract or purchase order amount of the work to be performed or service to be provided.  See 
Appendix C Business Diversity Policy and Requirements to determine how to count the participation credit amount 
of SBE/DBE firms.  A summary of that information is provided below: 
 CREDIT FOR SBE/DBE VENDOR of materials or supplies is limited to 60% of its expenditures for materials and 
supplies required under this Contract and obtained from an SBE/DBE regular dealer. Credit for SBE/DBE 
manufacturers is given at 100% toward the SBE/DBE Goal Achieved only where the SBE/DBE vendor manufactures 
or substantially alters the material prior to resale. 

  

 CREDIT FOR SBE/DBE BROKERS (Distributor or Representative) is limited to the fees and commissions of the amount 
paid. All other firms receive 100% credit, less work subcontracted by the SBE/DBE to non-SBE/non-DBE firms, 
towards the SBE/DBE Goal Achieved. 

 

 CREDIT FOR SBE/DBE TRUCKING FIRMS is limited to amount performed by the SBE/DBE own trucks and drivers and 
by certified SBE/DBE trucking subhaulers.  An SBE/DBE trucking firm must itself own and operate at least one fully 
licensed, insured and operational truck used on the Contract.  

 

Line 11: Calculate the SBE(or DBE) Goal Achieved as per above formula, and check whether Bidder’s has met SBE/DBE 
Participation Goal.  This percentage must equal or exceed the SBE or (DBE) Participation Goal or else Bidder must 

demonstrate Good Faith Efforts to achieve the goal. VTA will utilize the values provided herein to calculate Bidder’s 
SBE/DBE Goal Achieved. Such values must be consistent with the values found elsewhere in the Bid Documents, 
otherwise Bidder may be considered nonresponsive. The Successful Bidder’s SBE/DBE Goal Achieved becomes the 
Contractor’s committed SBE/DBE goal.   

Sum [SBE/DBE Credit Amount]  
Total Bid Price  

Formula to calculate Goal Achieved: 
 x 100 SBE/DBE Goal Achieved= 

https://www.census.gov/eos/www/naics/
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CONTRACT FORM 5 
SUPPLEMENTAL CONTRACTOR and SUBCONTRACTOR INFORMATION 

 
1. INSTRUCTION TO CONTRACTOR:  This form must be filled out by the Contractor and their subcontractors.  Contractors, please 

copy this form distribute to all your subcontractors.  Contractor must complete and sign all the forms, including subcontractor 
forms in Section D below and submit the information to the VTA Contract Administrator for this contract.   
 
  

A. ENTER CONTRACTOR/SUBCONTRACTOR INFORMATION 

1. Firm Name:  

2. Street Address:  

3. City, State, ZIP:  

4. Phone #: (           ) 5.  Email: 
 
B. FIRM DEMOGRAPHICS 

6. Check all that apply: 
☐ DBE       ☐ SBE      ☐ Non-SBE/Non-DBE ☐ MWBE                ☐   DVBE             ☐      LGBTBE     
-------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 

8. Age of Firm: ___________________________ 9.  Gender ☐ Male  ☐ Female  
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
10. Firm Annual Gross Receipts 
       (indicate bracket of income): 

☐ Below $500K     ☐ $500K to $1M         ☐ $1M to $4M       
☐ $4M to $6M      ☐ $6M to $13M          ☐ Above $13M 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
C. FORM COMPLETED BY:  

11. Form Completed by 
(print name and sign) 

 

12. Date Signed  
 

D. TO BE COMPLETED BY CONTRACTOR 
13. CONTRACTOR:   

14. If firm listed in section A is a subcontractor, was subcontractor selected for a subcontract or purchase 
for this Contract? 

☐ Yes ☐ No 

15. If yes, enter the dollar value of this subcontract or purchase:    $ 
  

7. Ethnicity ☐ Asian      ☐ Subcontinent Asian            ☐ Native American       ☐ Black      
☐ Hispanic      ☐ Caucasian    ☐ Other ___________________________ 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
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INSTRUCTIONS FOR BID FORM 5 
 

This form is for data collection purposes, required by federal regulation 49 CFR 26.11. 

ENTER CONTRACTOR/SUBCONTRACTOR INFORMATION: 

Contractor will fill out Parts A -D. 

Contractor needs to make copies for their subcontractors.  Subcontractors will fill out Parts A – C and return to this contractor.  
Contractor will fill out Part D on the subcontractor’s form and submit to VTA. 

 
PART A:  ENTER CONTRACTOR/ SUBCONTRACTOR INFORMATION 

Line 1 to Line 5: Enter contractor/subcontractor name, address, phone number, and email.  

 
PART B:   FIRM DEMOGRAPHICS 

Line 6:  Check all that apply.  Make sure that firm is certified by an approved agency:  California Unified Certification Program, 
VTA for SBE only (Small Business Enterprise), or DGS (Department of General Services) 

Line 7:  Enter firm owner’s ethnicity  

Line 8:  # of years firm has been in business 

Line 9:    Select firm owner’s gender 

Line 10:  Select firm’s annual gross receipts bracket. 

 
PART C:  FORM COMPLETED BY: 

Line 11:  Print and sign the name of the person filling out this form 

Line 12:  Enter date signed. 

 
PART D:  TO BE COMPLETED BY CONTRACTOR 

Line 13:  Enter contractor’s name 

Line 14:  If firm is a subcontractor that will be used on the contract, select Yes, otherwise select No 

Line 15:  If firm is being used on the contract, enter subcontract value 
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BID FORM 6     
LITIGATION DISCLOSURE 

Bidder shall list and describe in detail all pending litigation, any litigation that has been closed in the past five 
years, and any pending investigations by the California Department of Industrial Relations in which Bidder’s 
firm is or has been a party. 

Include the following information: 

• If your firm, or any of its owners or officers been convicted of a crime involving the awarding of a contract 
of a government construction project, or the bidding or performance of a government contract.  

• If your firm or any of its owners, officers or partners ever been found liable in a civil suit or found guilty in 
a criminal action for making any false claim or material misrepresentation to any public agency or entity. 

• If your firm or any of its owners, officers or partners ever been convicted of a crime involving any federal, 
state, or local law related to construction. 

• If your firm or any of its owners, officers or partners ever been convicted of a federal or state crime of 
fraud, theft, or any other act of dishonesty.  

Pending Litigation 
 
 
 
 
 
Litigation settled in the last five years 
 
 
 
 
 
Pending DIR Investigations 
 
 
 
 
 
(Use additional sheets if necessary) 

SIGN AND DATE 

The person signing this Bid Form 6 for the Bidder certifies that he or she is authorized by the Bidder to do 
so and that the Bidder is bound contractually by that signature. 

Signature:  

Name (print):  

Title:  

Date:  
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BID FORM 7     
CERTIFICATE OF BIDDER OCCUPATIONAL SAFETY AND HEALTH (OSH) 

 
 
Bidder certifies the following: 
 
1. Bidder does not have serious and willful violations of Part 1 (commencing with Section 6300) of 

Division 5 of the Labor Code, during the past five-year period  
- or - 
Bidder is taking appropriate corrective action to prevent further violations of Part 1 of Division 5 of the 
Labor Code. 

 
2. Bidder’s workers' compensation experience modification (“ex-mod”) factor is below 1.25  

- or - 
Bidder’s ex-mod factor is 1.25 to 1.75 and Bidder is taking all appropriate action to reduce employee 
workplace injuries, illnesses and workers’ compensation losses. 

 
3. Bidder has an injury prevention program instituted pursuant to Section 3201.5 or 6401.7 of the Labor 

Code. 

 

SIGN AND DATE 

The person signing this Bid Form 7 for the Bidder certifies that he or she is authorized by the Bidder to do 
so and that the Bidder is bound contractually by that signature. 

Signature:  

Name (print):  

Title:  

Date:  
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BID FORM 8 
NON-COLLUSION DECLARATION 

 
 
 
State of California         ) 
           ) 
County of _____________________)    ss. 
 
 
The undersigned declares: 
 
I am the___________________________ of ______________________________, the party making the 
foregoing Bid.                                (TITLE)     (COMPANY) 
 
 
The Bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, 
association, organization, or corporation.  The Bid is genuine and not collusive or sham.  The Bidder has not 
directly or indirectly induced or solicited any other bidder to put in a false or sham bid.  The Bidder has not 
directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham 
bid, or to refrain from bidding.  The Bidder has not in any manner, directly or indirectly, sought by agreement, 
communication, or conference with anyone to fix the Bid price of the Bidder or any other bidder, or to fix any 
overhead, profit, or cost element of the Bid price, or of that of any other bidder.  All statements contained in 
the Bid are true.  The Bidder has not, directly or indirectly, submitted his or her Bid price or any breakdown 
thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, 
partnership, company, association, organization, bid depository, or to any member or agent thereof, to 
effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for such purpose. 

Any person executing this declaration on behalf of a Bidder that is a corporation, partnership, joint venture, 
limited liability company, limited liability partnership, or any other entity, hereby represents that he or she 
has full power to execute, and does execute, this declaration on behalf of the Bidder. 

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and  
 
correct and that this declaration is executed on this ________day of __________________, 20___ 
 
at ___________________, ____________________. 
                   (CITY)        (STATE) 
 

 

SIGN AND DATE 

Signature of Declarant:  

Name (print):  
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BID FORM 09     
PUBLIC CONTRACT CODE STATEMENTS 

 
 
There are three parts to this Bid Form.  Complete the information in each part and sign the last page of this 
Bid Form. 

A. Public Contract Code Section 10285.1 Statement 

In accordance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the Bidder hereby 
declares under penalty of perjury under the laws of the State of California that the Bidder  

☐ has ☐ has not 

been convicted within the preceding three years of any offenses referred to in that section, including any 
charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or Federal antitrust 
law in connection with the bidding upon, award of, or performance of, any public works contract, as defined 
in Public Contract Code Section 1101, with any public entity, as defined in Public Contract Code Section 
1100, including the Regents of the University of California or the Trustees of the California State University. 
The term "Bidder" is understood to include any partner, member, officer, director, responsible managing 
officer, or responsible managing employee thereof, as referred to in Section 10285.1. 

Note: The Bidder must place a check mark after "has" or "has not" in one of the blank spaces provided.  

The above Statement is part of the Bid. Signing this Bid Form on the signature portion thereof shall also 
constitute signature of this Statement. Proposers are cautioned that making a false certification may subject 
the certifier to criminal prosecution. 

B. Public Contract Code Section 10162 Questionnaire 

In accordance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of perjury, 
the following questionnaire:  

Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in 
the Bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a 
federal, state, or local government project because of a violation of law or a safety regulation? 

☐ Yes ☐ No         

Note: Bidder must place a check mark after "Yes" or "No". 

If the answer is Yes, explain the circumstances in the following space: 

_______________________________________________________________________________________ 

_______________________________________________________________________________________ 

_______________________________________________________________________________________ 
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_______________________________________________________________________________________ 

_______________________________________________________________________________________ 

_______________________________________________________________________________________ 
 

C. Public Contract Code 10232 Statement 

In accordance with Public Contract Code Section 10232, Bidder, hereby states under penalty of perjury, that 
no more than one final unappealable finding of contempt of court by a federal court has been issued against 
Bidder within the immediately preceding two-year period because of Bidder's failure to comply with an 
order of a federal court which orders Bidder to comply with an order of the National Labor Relations Board. 

Note: The above Statement and Questionnaire are part of the Bid.  Signing this Bid Form on the signature 
portion thereof shall also constitute signature of this Statement and Questionnaire.  Contractors are 
cautioned that making a false certification may subject the certifier to criminal prosecution. 

 

 

 

By my signature on this Bid Form, I certify, under penalty of perjury under the laws of the State of California, 
that the foregoing questionnaire and statements of the Public Contract Code Sections 10285.1, 10162, AND 
10232 are true and correct. 

SIGN AND DATE 

Signature:  

Name (print):  

Title:  

Date:  
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BID FORM 10     
REFERENCES AND PREVIOUS EXPERIENCES 

A. ENTER PROJECT AND BIDDER INFORMATION 

Contract Name Restroom Renovations at Chaboya Building A 
Contract Number C20011  

Bidder Name  
 
B. PROJECT EXPERIENCE 
 
IMPORTANT INFORMATION 
Each Bidder must have the following minimum experience: 

1. Three years experience as licensed General Engineering (Class A) or General Building contractor (Class B). 

 

A Bidder can demonstrate this experience through either its subcontractor, key personnel or the entity as a whole.  

 

Does Bidder meet the experience requirements indicated ABOVE? 

☐ Yes      ☐ No (please check one) 

NOTE:  A “No” response will render the Bid non-responsive. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 CONTINUED ON NEXT PAGE  
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BID FORM 10 (continued)  
REFERENCES AND PREVIOUS EXPERIENCES 

C. ENTER REFERENCE INFORMATION  

Bidder shall completely fill in this form three completed projects of experiences detailed above.  “Owner” refers to the 
public or private agency for which services were provided.   Use additional sheets, if necessary. 

REFERENCE 1  
Owner 

Agency/Firm 
Name  

Address  
Phone 
Number  

Contact Name for 
Owner  Email for Contact  

Dollar Value of 
Project $  Date Started  Date Completed  

Detailed Scope of 
Work  

 

 
 

REFERENCE 2  

Owner Agency/Firm Name  

Address  
Phone 
Number  

Contact Name for Owner  Email for Contact  

Dollar Value of Project $  Date Started  
Date 

Completed  

Detailed Scope of Work  

 

 

 CONTINUED ON NEXT PAGE   
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BID FORM 10 (continued)  
REFERENCES AND PREVIOUS EXPERIENCES 

REFERENCE 3  
Owner Agency/Firm 

Name  

Address  
Phone 
Number  

Contact Name for Owner  Email for Contact  

Dollar Value of Project $  
Date 
Started  Date Completed  

Detailed Scope of Work  
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SECTION 5 CONTRACT FORMS 

It is not necessary to complete these Contract Forms to bid on this project. The Successful Bidder 
will be required to execute all the following Contract Forms if the Contract is awarded: 

 

Contract Form 1 Construction Agreement 
 Note:  Form must be acknowledged by a notary 

Contract Form 2 Performance Bond 
 Note:  Form must be acknowledged by a notary 

Contract Form 3 Payment Bond 
 Note:  Form must be acknowledged by a notary 

Contract Form 4  Listing of Subcontractors, Suppliers, and Subconsultants 

Contract Form 5  Designation of Authorized Representative. 

 

 

These Contract Forms will be returned to: 

 Santa Clara Valley Transportation Authority  
 Procurement, Contracts and Materials Management 
  Attention: Cathy Clegg  
 3331 North First Street, Building B 
 San José, California 95134 
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CONTRACT FORM 1 
MAINTENANCE AGREEMENT 

 
This Maintenance Agreement (“Agreement”) is entered into between the Santa Clara Valley 
Transportation Authority (“VTA”) and 

INSERT SUCCESSFUL BIDDER’S COMPANY NAME 
 

 (“Contractor”) as of the date set out below.  VTA and Contractor agree as follows: 
 
1. Scope of Work. Contractor shall perform the Work as described in 

RESTROOM RENOVATIONS AT CHABOYA BUILDING A 
CONTRACT M20011 

in a satisfactory and workmanlike manner and in accordance with the provisions of the Contract 
Documents. 

 
2. Compensation. Full compensation to Contractor for the complete and satisfactory performance of 

the Work under the Contract and all provisions of the Contract Documents, and for Contractor's 
payment of all obligations incurred to others in performance of the Work, is the Total Contract Price 
(as defined in Contract Section 2.5 Definitions) of $ Insert Total Contract Price, as this amount may 
be adjusted in accordance with other provisions of the Contract. All costs for Work shown or indicated 
in the Contract Documents, even if not specifically provided for by a Bid item in the Schedule of 
Quantities and Prices shall be included in the Total Contract Price per Contract Section 7.59 Progress 
Payments. 

3. Contract Documents – Order of Precedence. The following sections of the Contract Documents are 
incorporated by reference into this Maintenance Agreement: 

Section 5.0 Contract Forms 
 Section 4.0  Bid Forms 
 Section 1.0 –3.0 Invitation for Bid, Foreword, and Instructions to Bidders including 

Appendices referenced therein except Appendix C 
Section 6.0  Special Conditions, including Appendices referenced therein except 

Appendix C  
 Section 7.0  General Conditions including Appendices referenced therein except 

Appendix C  
Appendix C Business Diversity Policy and Requirements  
 Section 8.0  Technical Specifications 
 Section 9.0  Contract Drawings and Plans 

  
These documents are essential parts of the Contract between the parties and are intended to be 
complementary and to describe and provide for the entirety of the Work. In the event of conflict 
among the documents, precedence shall be given in the order listed above. In the event of any 
discrepancy between any drawing and the dimensions written thereon, the dimensions shall be taken 
as correct. Detail drawings shall prevail over general drawings. 

4. Quality of Work. Where the plans and specifications describe portions of the Work in general terms, 
but not in complete detail, it is understood that only the best general practice is to prevail and that 
only materials and workmanship of the first quality are to be provided. 
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5. Time for Performance. The term of this Agreement will commence on the date this Agreement is executed by 
VTA and will continue for one year. At VTA’s sole option, this Agreement may be extended by up to four (4) 
years (four Option Years) for a maximum total period of five (5) years. Contractor shall commence the Work at 
the times set forth under PM Schedule of Work (Section 01 22 16, Unit Price Payments, subsection1.04 of the 
Technical Specifications) or upon issuance of a Work Order, whichever is applicable.  Contractor shall complete 
all of the Work by the dates specified in the PM Schedule of Work or the Work Order, as applicable. Contractor 
must submit the proper insurance certificates,  payment bond, Listing of Subcontractors, Suppliers and 
Subconsultants, Federal and State Tax Forms, Erosion and Sediment Control Action Plan Element (ESCAPE), , and 
executed Maintenance Agreement no later than six (6) working days following the date of VTA’s Notice of 
Award.  

6. Entire Contract. The Contract constitutes the entire agreement between VTA and Contractor 
respecting the subject matter hereof. All other agreements, understandings and communications 
between the parties hereto are deemed to be merged into and superseded by the provisions of the 
Contract. No modification or change to the Contract shall have any force or effect unless it is in writing 
and expressly referred to as being a change order to the Contract. If any provision of the Contract is 
held by a court of competent jurisdiction to be invalid, void or unenforceable, the remaining 
provisions will continue in full force without being impaired or invalidated in any way. 

7. Responsible Conduct. Contractor shall at all times deal in good faith and truthfully with VTA. 
Contractor shall submit documentation to VTA, including reports, claims, requests for change orders, 
equitable adjustment, Contract modifications or requests of any kind seeking increased compensation 
or decreases of an obligation on the Contract only in good faith and upon an honest evaluation of the 
underlying circumstances and an honest calculation of any amount being sought. A violation of this 
standard of conduct will subject Contractor to being deemed “non-responsible” pursuant to SCVTA 
Administrative Code, Chapter 9, Article III and potentially ineligible for future contracts with VTA, 
regardless of whether VTA relied on or responded to the submission. 

IN WITNESS WHEREOF two identical counterparts of this instrument, each of which shall for all purposes 
be deemed an original thereof, have been duly executed by VTA and Contractor respectively, on the dates 
set out below. 

 
INSERT NAME OF CONTRACTOR  SANTA CLARA VALLEY 

TRANSPORTATION AUTHORITY 
By:   By:  
 
Title: 

   John Wesley White 
Chief Procurement Officer 

Date:     
Contractor’s License No.:   By:  

 
Class: 

   Nuria I. Fernandez 
General Manager / CEO 

Expiration Date:   Date:  
     
   Approved as to Form: 
   By:  

         Legal Counsel 
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CONTRACT FORM 3 
PAYMENT BOND FOR PUBLIC WORKS 

 
 
KNOW ALL PEOPLE BY THESE PRESENTS:  That 

WHEREAS, the Santa Clara Valley Transportation Authority (“VTA”) has awarded to 
 

INSERT SUCCESSFUL BIDDER’S COMPANY NAME 

(“Principal”) a Construction Agreement (“Contract”) for the furnishing of all materials, labor, services and 
transportation necessary, convenient and proper to the performance of 

 
RESTROOM RENOVATIONS AT CHABOYA BUILDING A 

CONTRACT M20011, and 
 
WHEREAS, said Principal is required by the California Civil Code Section 9550 to furnish a bond executed 
by an admitted surety insurer in connection with said Contract; 
 
NOW THEREFORE, we, the Principal and 
 

INSERT SURETY COMPANY 
 
as Surety, are held and firmly bound unto VTA, in the penal sum of $ INSERT TOTAL CONTRACT PRICE, in 
lawful money of the United States of America for the payment of which sum well and truly to be made, 
we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 
 
The condition of this obligation is such that if said Principal, its subcontractors, heirs, executors, 
administrators, successors, or assigns, shall fail to pay any of the persons named in Section 9100 of the 
California Civil Code, or amounts due under the Unemployment Insurance Code with respect to work or 
labor performed under this Contract by any such claimant, the Surety will pay for the same, in an amount 
not exceeding the sum hereinabove specified, and also, in case suit is brought upon this bond, a 
reasonable attorney's fee to be fixed by the court. 
 
This bond shall inure to the benefit of any of the persons named in Section 9100 of the California Civil 
Code, so as to give a right of action to such persons or their assigns in any suit brought upon this bond. 
 
It is further stipulated and agreed that the Surety on this bond shall not be exonerated or released from 
the obligation of this bond by any change, extension of time for performance, addition, alteration or 
modification in, to, or any contract, plans, specifications, or agreement pertaining or relating to any 
scheme or work of improvement hereinabove described or pertaining to or relating to the furnishing of 
labor, materials, or equipment therefor, nor by any change or modification of any terms of payment or 
extension of the time for any payment pertaining or relating to any scheme or work of improvement 
hereinabove described, nor by any rescission or attempted rescission of any such Contract or agreement 
or the bond, nor by any conditions precedent or subsequent in the bond attempting to limit the right of 
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recovery of claimants otherwise entitled to recover under any such contract or agreement or under the 
bond, nor by any fraud practiced by any person other than the claimant seeking to recover on the bond 
and that this bond be construed most strongly against the Surety and in favor of all persons for whose 
benefit such bond is given, and under no circumstances shall Surety be released from liability to those for 
whose benefit such bond has been given, by reason of any breach of contract between VTA and original 
Contractor or on the part of any obligee named in such bond, but the sole conditions of recovery shall be 
that claimant is a person described in Section 8400 or 8402 of the California Civil Code, and has not been 
paid the full amount of its claim and that Surety does hereby waive notice of any such change, extension 
of time, addition, alteration or modification herein mentioned. 
 
If VTA brings suit upon this bond and judgment is recovered, the Surety shall pay all litigation expenses 
incurred by VTA in such suit, including reasonable attorneys’ fees, court costs, expert witness fees and 
investigation expenses. 

 
IN WITNESS WHEREOF this instrument has been duly executed by Principal and Surety under their  

several seals on this  ________ day of ___________________________, 20_____, the names and 
corporate seals of the corporate parties being hereto affixed and those presents duly signed by their 
undersigned representatives, pursuant to authority of their governing bodies. 
 
  PRINCIPAL SURETY 

   

(Company)  (Company) 
   

(Signature)  (Signature) 
   

(Name – Please Print)  (Name – Please Print) 
   

(Title)  (Title) 
 
  CORPORATE SEAL CORPORATE SEAL 
 
 
 
 
 
 
 
 
 
 
NOTE:  Attach the following: 

1) a copy of authorization for signatory for Principal, and 
2) original or certified copy of unrevoked appointment, power of attorney, bylaws or other 

instrument entitling or authorizing person executing bond on behalf of surety to do so
 



Restroom Renovations at Chaboya Building A 
Contract C20011 

 
 

Santa Clara Valley Transportation Authority  Contract Form 4 – Listing of Subcontractors, Suppliers and Subconsultants 
00_50_03 Contract Form 4    Rev. 02/12/18       Page 1 

CONTRACT FORM 4     
LISTING OF SUBCONTRACTORS, SUPPLIERS, AND SUBCONSULTANTS 

 

Contractor shall complete the form below for each subcontract for all subcontractors, suppliers of materials, and 
subconsultants. Include all firms. 

IMPORTANT INFORMATION 

• The form is to be completed and submitted with the other Contract Forms.  Contract Forms are required no later 
than 6 (six) working days after receipt of the Notice of Award. 

• All tiers of subcontractors are to be listed on this form and must be registered with the California Department of 
Industrial Relations (“DIR”) as further set forth at Section 7.8, Labor Provisions 

 
A. ENTER PROJECT AND CONTRACTOR INFORMATION 

Contractor Name  

Total Contract Price: $   

Amount to be Subcontracted: $   

Percentage to be Subcontracted:  % 
 

B. ENTER NAMES OF SUBCONTRACTORS, SUPPLIERS, AND SUBCONSULTANTS  

Name of 
Subcontractor, 

Supplier, 
Subconsultant 

City and 
State 

Bid Item or 
Portion of 

Work 

Ethnicity 
(see code 

Below) 
Email Address 

DIR 
Registration 

Number 

Estimated 
Dollar Amount 
of Subcontract 

       

       

       

       

       

       

       

       

       

NOTE 
1. For Ethnicity, enter one of the following codes:  A=Asian, SA=Subcontinent Asian, B=Black, C=Caucasian, H=Hispanic, 

NA=Native American, O=Other 
2. DIR Registration is for SUBCONTRACTOR ONLY 
3. Copy and add additional pages if necessary 
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CONTRACT FORM 5     
DESIGNATION OF AUTHORIZED REPRESENTATIVE 

 

In accordance with Sections 7.24, Authorized Representatives and 7.25, Notices and Communications, Contractor hereby 
designates as its Authorized Representative the person listed below.  Contractor’s Authorized Representative shall have 
full authority to act on Contractor’s behalf in all matters within the scope of this Contract. 

Name of Authorized Representative:  

Business Address:  

Business Phone:  

Business Email:  

24-Hour Emergency Phone:  

Designated Alternate:  

Alternate’s 24-Hour Emergency Phone:  

 

The person signing this Designation of Authorized Representative for the Bidder certifies that he or she is authorized by 
the Bidder to do so and that the Bidder shall be bound contractually by that signature. 

Signature:  

Name (print):  

Title:  

Date:  
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SECTION 6 SPECIAL CONDITIONS 

6.1. Indemnity and Defense of Claims 

6.1.1. Indemnify and Hold Harmless 

Contractor shall must indemnify and hold harmless VTA, the any public agencies within whose jurisdiction, 
on whose behalf, or on whose property the Work is being performed, any party VTA is contractually 
obligated to identify in this agreement Contract as an indemnitee, and each of their respective Board of 
DirectorsSupervisors, Board of Supervisors Directors, Councils, individual board members, VTA’s board 
members, officers, agents,  employees, and consultants (each, an “Indemnitee”; collectively, the 
“Indemnitees”) from any claims, liabilities, losses, injuries, damages, expenses, fines, penalties, liens, stop 
notices, or fees and costs (including attorneys’ and experts’ fees and costs) arising out of, pertaining to, 
or caused by, or in any way relating to the Work, including the performance of this Contract or any 
subcontract hereunder, by Contractor and/or its agents, employees, or subcontractors, whether such 
claims, liabilities, losses, injuries, damages, expenses, fines, penalties, liens, stop notices, or fees and costs 
(including attorneys’ and experts’ fees and costs) are based upon a contract, or for personal injury, death 
or property damage or upon any other legal or equitable theory whatsoever. 

6.1.2. Limitation on Indemnity 

Notwithstanding any language in this Contract to the contrary, Contractor is not obliged to indemnify 
and/or hold harmless the Indemnitees from any claims, liabilities, losses, injuries, damages, expenses, 
fines, penalties, liens, stop notices, or fees and costs (including attorneys’ and experts’ fees and costs) 
arising from the sole or active negligence or willful misconduct of VTA or its agents, servants or 
independent contractors who are directly responsible to VTA, or from damages for defects in designs 
furnished by those persons. 

6.1.3. Duty to Defend 

Contractor agrees, at its own expense, and upon written request by VTA or any individual Indemnitee, to 
immediately defend any suit, action, claim, or demand brought against any Indemnitee founded upon, 
alleging, or implicating any claims, liabilities, losses, injuries, damages, expenses, fines, penalties, liens, 
stop notices, or fees and costs (including attorneys’ and experts’ fees and costs) covered by Contractor’s 
indemnity obligation set forth in this Section 6.1.1, and regardless of whether Contractor and/or any of 
its agents, employees, or subcontractors, was, in fact, liable.  In the event a court of competent jurisdiction 
determines that any suit, action, claim, or demand brought against any Indemnitee was caused by the 
sole or active negligence or willful misconduct by VTA or its agents, servants or independent contractors 
who are directly responsible to VTA, VTA shall promptly reimburse Contractor for costs of defending the 
Indemnitees in such action incurred by Contractor, but only in proportion to the sole or active negligence 
or willful misconduct of VTA or its agents, servants or independent contractors who are directly 
responsible to VTA. 

6.1.4. Survive Expiration or Termination 

The indemnity and defense of claims terms set forth in this Section 6.1 will survive the expiration or 
termination of the Contract and remain in full force and effect. 
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6.2. Insurance   

Contractor’s attention is directed to Appendix A Insurance Requirements of this Contract. 

It is highly recommended that proposers confer with their insurance carriers or brokers in advance of bid 
submission to determine the availability of insurance certificates and endorsements prescribed in 
Appendix A Insurance Requirements. 

6.3. Contract Bonds and Surety Requirements 

Prior to execution of the Contract, Successful Bidder shall file with VTA on the forms provided herein, 
surety bonds in the amounts and for the purposes noted below, duly executed by an admitted surety 
insurer satisfactory to VTA; provided, however, that no bonds are required on Bids of $25,000 or less. 
Successful Bidder shall pay all premiums and costs relating to required bonds, whether direct or incidental 
thereto. Each bond shall be signed by both Successful Bidder and surety. 

6.3.1. Payment Bond 

The Payment Bond shall be in an amount of 100% of the Total Contract Price and shall inure to the benefit 
of persons performing labor or furnishing materials in connection with the Work. This bond shall be 
maintained in full force and effect until all Work under the Contract is completed and accepted by VTA, 
and until all claims for materials and labor have been paid.  See the form of the Payment Bond in Section 
5 Contract Forms. 

6.3.2. Performance Bond 

The Performance Bond shall be in an amount of 100% of the Total Contract Price and shall insure the 
faithful performance by Contractor of all of the Work. It shall also insure the replacement of, or making 
acceptable, any defective materials or faulty workmanship.  See the form of the Performance Bond in 
Section 5 Contract Forms.   

6.3.3. Surety Requirements 

Sureties for necessary bonds must: 

• Be an admitted surety insurer. 

• Have an AM Best’s rating of no less than A VII. 

• Comply with the provisions of Code of Civil Procedure Section 995.660.  

• If Federal requirements apply (refer to Section 1.8), be a current Treasury Listed Surety (Federal 
Register). 

Should any surety or sureties be deemed unsatisfactory at any time by VTA, notice will be given to 
Contractor to that effect, and Contractor shall forthwith substitute a new surety or sureties satisfactory 
to VTA; provided, however, that the time set out in the Notice of Award for submitting bonds will not be 
extended thereby. No further payment will be due or will be made under the Contract until the new 
sureties qualify and are accepted by VTA. 

All alterations, time extensions, extra and additional Work, and other changes authorized by the 
specifications, or any part of the Contract, may be made without securing consent of the surety or sureties 
on the Contract bonds. 
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6.4. Time for Performance 

The time limit for completion of all Work is 90 calendar days commencing on the First Charged Day. First 
Charged Day is defined as the 20th day following the issuance of a NOA by VTA. Should the first charged 
day fall on a Friday or weekend or holiday, the following working day shall be the First Charged Day. 

6.5. Liquidated Damages 

Contractor agrees that its failure to complete the Work or any part thereof within the time periods or by 
the dates specified in the Contract, as such time periods or dates may be revised by change order, will 
result in damages being sustained by VTA. Since it is impractical and infeasible to determine the actual 
amount of such damage, it is further agreed that Contractor shall pay to VTA, as agreed, fixed and 
liquidated damages and not as a penalty, the amount specified hereunder for each day of delay or part 
thereof until such Work or part thereof is completed and accepted, and Contractor and its surety shall be 
liable for the amount thereof.  

VTA may deduct the sum of liquidated damages from progress or final payment(s) due under this Contract. 

The Work must be completed and accepted within the duration set out in Section 6.4 Time for 
Performance. Liquidated Damages will be assessed at $500 per calendar day thereafter for each and every 
day beyond the time specified in Section 6.4. 

6.6. Contract Data Requirements 

6.6.1. Contract Data Requirements  

Contractor shall submit to VTA the items shown in Table B-1 Contract Data List (“Contract Data List”) and 
Table B-2 Technical Submittals List (“Technical Submittals List”) of Appendix B Contract Data 
Requirements.   The Contract Data List and Technical Submittals List is intended to summarize the 
requirements for submittals as specified in the Contract Documents. If conflicts exist between the lists in 
Appendix B and the referenced paragraph, the referenced paragraph will take precedence. 

VTA may withhold amounts from any payments otherwise due as it determines necessary for Contractor’s 
failure to provide submittals as required. This amount may be up to 10% of the payment or $10,000.00, 
whichever is greater for each item. Failure of Contractor to submit any item within 30 days of its due date 
may result in forfeiture of any or all of the withholding per Section 7.59.6 Special Withholding. 

6.6.2. Submittal  

Contractor shall submit to VTA the items shown on the Contract Data List and the Technical Submittals 
List in compliance with the times and the number of copies specified therein.  Requirements and 
procedures for preparing and transmitting submittals must conform to the provisions of Section 7.43 
Submittal of Shop Drawings, Product Data and Samples and this Section 6.6. 

All submittals must be accompanied by a Submittal Cover Letter provided by VTA. Contractor shall: 

a. Submit drawings, schedules and samples as required in the Technical Submittals List; 

b.  Coordinate preparation and processing of submittals with performance of construction activities; 

c.  Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and 
related activities that require sequential activity;  
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d.  Coordinate transmittal of different submittals for related parts of the Work so that processing will 
not be delayed because of the need to review submittals concurrently for coordination; and  

e.  Submit any supporting data, such as manufacturer’s literature and/or calculations, in the same 
manner and number as the drawings, schedules and samples required. 

Given Section 6.4 Time for Performance, Contractor shall allow adequate time for an Initial Review or 
Concurrent Review (as defined below), whichever is applicable, including time for resubmittals.   

a. Initial Review:  Contractor shall allow twenty (20) working days for initial review and appropriate 
action by VTA on each submittal.  Contractor shall allow additional time if processing must be 
delayed to permit coordination with subsequent submittals.  VTA will advise Contractor when a 
submittal being processed must be delayed for coordination.   

b. Concurrent Review:  Where concurrent review of submittals by VTA and other parties is required, 
Contractor shall allow thirty (30) working days for initial review and appropriate action by VTA of 
each submittal. 

The time period for review (whether Initial Review or Concurrent Review) will commence on the day of 
VTA’s receipt of submittal.  If the submittal is received by VTA after 3PM, time period for review will 
commence on the following working day.   

VTA’s acceptance of submittals will be general and shall not be construed as (i) permitting any deviation 
from Contract requirements, (ii) offering relief of responsibility for any errors or omissions, or (iii) 
approving any deviation from details furnished by VTA except as provided otherwise in Section 8 Technical 
Specifications. If submittals show variations from Contract requirements for any reason, such variations 
shall be described in the submittal cover letter. 

If variations result in an adjustment to the Contract price or time for performance, the adjustment will be 
subject to approval by VTA. Failure to describe variations will not relieve Contractor from the responsibility 
of executing the Work according to the terms of the Contract, even though such submittals have been 
accepted by VTA. 

Contractor shall submit documents such as certificates, reports and test results not shown in the Technical 
Submittals List, but specified in Section 8 Technical Specifications. Three (3) copies of each item are 
required unless specified otherwise. Notice of completion of work to hold points specified in the 
encroachment permit must be provided ten (10) working days before estimated completion of that 
portion of the Work. 

If VTA determines that substantial corrections are required, each submitted item will be marked AMEND 
AND RESUBMIT (A/R). The required corrections will be explained. In these instances, VTA will not be 
deemed to have accepted the submittal and it must be corrected and resubmitted. One copy will be 
returned for correction. 

Resubmittals will be handled in the same manner as the initial submittal, and Initial Review and 
Concurrent Review period, whichever is applicable, will begin again. Contractor must direct specific 
attention to revisions other than those requested by VTA on previous submittals either by an 
accompanying letter or on the resubmitted drawings. 

If accepted by VTA each submittal will be stamped NO EXCEPTIONS TAKEN (NET) and dated indicating 
acceptance. 
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Work included in submittals marked as MAKE CORRECTIONS NOTED (MCN) may be carried out provided 
that VTA’s request has been properly addressed and resolved, and Contractor complies with all required 
corrections or modifications.  Contractor shall make corrections to the resubmittals and resubmit to VTA 
within 5 working days. Working and shop drawings will be redlined by VTA and the Work will be carried 
out only using submittals that (i) are stamped either MAKE CORRECTIONS NOTED (MCN) or NO 
EXCEPTIONS TAKEN (NET), and (ii) which bear VTA’s signature.  No changes may be made thereon except 
by written direction from VTA. 

Contractor is responsible for and will bear all cost of damages that may result from ordering material or 
from proceeding with Work before VTA acceptance. 

Contractor shall submit six (6) legible copies of complete and detailed working and shop drawings as 
required for the performance of the Work, which must be suitable for electronic scanning. In addition, 
drawings must be prepared on a reproducible sheet measuring 22 inches by 34 inches unless approved 
otherwise. Each full size drawing sheet must have a blank area five inches by five inches minimum, located 
above the title block, for VTA’s acceptance stamp. The title block must display the following: 

• Contract Number and Name 
• Number and Title of Drawing 
• Date of Drawing or Revision 
• Name of Firm originating Drawing 
• Clear identification of contents 
• Location of work 
• Referenced Technical Specifications 

Also, Contractor shall furnish detail drawings for any temporary work and the method of proposed 
construction for the safe and successful completion of such Work. 

All submittals for electrical equipment shall conform to the provisions of the appropriate technical 
specifications of the Contract. All electrical materials shall be tagged in conformance with the provisions 
of Section 7.49 Certificates of Compliance and Testing, before delivery to the Worksite.  VTA will reject 
untagged electrical materials. 

Contractor shall furnish samples as specified and requested by VTA as soon as possible after the request. 
Unless indicated otherwise, no less than two (2) identical samples of each type required shall be 
submitted. Shipping charges shall be prepaid by Contractor. Products for which samples are requested 
shall not be used until accepted in writing by VTA. Each sample shall be labeled to indicate: 

• Name of Project 
• Contract Number 
• Name of Contractor 
• Name of subcontractor or supplier, if applicable 
• Material or equipment represented 
• Source 
• Name of producer and brand, if any 
• References to applicable plans and specifications 
• Location of the Work 

Contractor shall test samples as specified. Accepted samples not destroyed in testing may be retained by 
VTA. Samples not approved by VTA will be returned at Contractor’s expense, if so requested at the time 
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of submittal. Contractor shall mail a letter under separate cover submitting each shipment of samples 
detailing the information required in the preceding paragraph. Contractor shall enclose a copy of the letter 
with the shipment. 

6.7. Permits, Fees and Inspections  

Contractor shall obtain and pay all jurisdictional charges required for all necessary building, electrical, 
plumbing, mechanical or encroachment permits and will include the cost of the required permits in the 
Bid price.  

Contractor shall provide three (3) days’ notice for inspection by the Fire Marshal. For Fire Marshal 
inspection requests, call (408) 299-3805. 

Final Payment to Contractor will not be made until the terms and conditions of all permits have been 
satisfied including Fire Marshal approval for all fire sprinkler installations.  

6.8. Payment of Fines and Fees 

Contractor is  responsible for the payment of all fines levied against VTA arising from or related to activities 
over which Contractor has responsibility under Contract Documents, or for Work which does not conform 
to the Contract Documents. 

6.9. VTA Furnished Materials 

Any materials to be furnished by VTA will be at locations designated herein or they will be delivered to 
the Worksite. Such VTA furnished materials shall be hauled to and properly stored at the place of use by 
Contractor at Contractor’s expense including all necessary loading and unloading that may be involved. 
All costs of storing, handling, and installing VTA-furnished material shall be considered as included in the 
Contract price paid for the Bid item involving VTA-furnished material. 

Contractor shall be held responsible for all materials furnished to Contractor, and shall pay all demurrage 
and storage charges. If any VTA-furnished materials are lost or damaged from any cause whatsoever after 
receipt by Contractor, Contractor shall be liable to VTA for the cost of replacing or repairing such VTA 
furnished material and the cost thereof may be deducted from any monies due or to become due 
Contractor. 

In addition, VTA will furnish to Contractor, upon request, a maximum of ten (10) sets of conformed 
contract documents or bid documents including all addenda if conformed documents are not available. 
Contractor shall be responsible for making available to its subcontractors and suppliers all documents 
required to complete their Work. Upon Contractor’s request, VTA will provide electronic copies of the 
conformed Contract Documents.  

6.10. Delivery, Unloading and Storage 

Contractor  is completely responsible for all delivery, unloading and storage activities required for the 
completion of Work. 

6.11. Work Sequence and Constraints 

Contractor shall cooperate with and coordinate its Work with any private development work, utility 
relocation work or any other contractor that may be performing work in the immediate area of the 
Worksite. 
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Contractor  is responsible for the coordination of all electric utility shutdowns required. Contractor shall 
give the applicable utility at least thirty (30) days’ notice of the requirement for such a shutdown, unless 
a greater time period is specified in the Technical Specifications. 

 
The Work will be performed on an active facility with ongoing 24-hours/day operations and maintenance 
activities.  All Contract activities are subordinate to the ongoing function of these facilities.  It is 
Contractor’s responsibility to coordinate, phase, schedule and perform its Work without disruption to 
these activities. 

6.12. Dust Control Requirements 

Contractor is responsible for controlling dust generated in the Contract area at all times. Use of temporary 
dust control devices will be essential since the area surrounding the Contract will be operational. VTA 
maintains the right to stop work if it notices that the Contractor is not controlling the dust in the Contract 
area. 

6.13. Sound Control Requirements 

Contractor must comply with all local sound control and noise level rules, regulations and ordinances that 
apply to any of the Work. If no maximum noise levels exist in local jurisdictions, the noise level from 
Contractor's operations, between the hours of 9:00 PM and 6: 00 AM, must not exceed 86 dbA at a 
distance of fifty (50) feet from the Work activity. Each internal combustion engine, used for any purpose 
on the job or related to the job, must be equipped with a muffler of a type recommended by the 
manufacturer. No internal combustion engine may be operated on the project without said muffler. Noise 
level requirements apply to all vehicles and equipment on the job or related to the job, including but not 
limited to trucks, transit mixers, or transit equipment t regardless of whether Contractor owns the vehicle 
or equipment. The use of loud sound signals must be avoided in favor of light warnings except those 
required by safety laws for the protection of personnel. 

6.14. Safety Precautions, Programs, and First Aid Requirements 

Contractor must, without separate charge to VTA, promptly and fully comply with, carry out, and enforce 
compliance with the safety and first aid requirements stated herein and prescribed by applicable laws, 
regulations, and officials or representatives charged with the authority to enforce such requirements. In 
addition to the requirements set forth herein, Contractor must take such other measures as may be 
necessary to ensure that (i) the Work is performed in a safe manner and (ii) the safety and health of 
employees and the people of surrounding local communities is safeguarded. Contractor must ensure that 
its employees and its subcontractors and suppliers of every tier comply with these provisions and that 
provisions equivalent to these requirements appear in all subcontracts and purchase orders. 

6.14.1.  Safety Supervision 

Contractor must initiate, maintain, and supervise all safety precautions and programs in connection with 
the Work.   

Contractor must: 

(1)  Identify and assign a competent individual (e.g., a superintendent or foreperson) to work at 
the Worksite and be responsible for Worksite safety,  
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(2)  Submit, under the procedures in Section 6.6.2, a site-specific work plan that addresses the 
scope of work to be performed and certifies that the designated safety representative has 
received competent person training in all aspects of the site-specific work plan,  

(3) Comply with all state, federal, and local regulations regarding safety, and 

(4)  Submit, under the procedures in Section 6.6.2, a copy of its Injury Illness Prevention Program  
prior to beginning the Work.  

Contractor must require the safety representative to set up, carry forward, and aggressively and 
effectively maintain the aforementioned safety program covering all phases of the Work. Contractor must 
(i) take all precautions and follow all procedures to ensure the safety of and (ii) provide all protection to 
prevent injury to, all persons involved in any way in the Work and all other persons within the vicinity of 
the Worksite, including, without limitation, the employees, agents, guests, visitors, invitees, and licensees 
of VTA who may be involved. This requirement applies continuously and is not limited to normal working 
hours. 

6.14.2. Hazardous Substances  

If Contractor encounters Worksite material reasonably believed to be asbestos, polychlorinated biphenyl 
(PCB), or other Hazardous Substance (as defined below) that has not been rendered harmless, Contractor 
must immediately stop Work in that affected area and report the condition through VTA’s current Hazard 
Management Program (HMP). That portion of the Work in the affected area must not thereafter be 
resumed unless the asbestos, PCB, or other Hazardous Substance has (a) been removed, (b) determined 
to not be present, or (c) been rendered harmless, which fact(s) must first be documented in a written 
agreement between VTA and Contractor or in a final determination by an environmental consultant 
employed or retained by VTA. 

Pursuant to Section 7.9 Hazardous Materials or Unusual Conditions, Contractor will not be required to 
perform, without consent, any portion of the Work relating to asbestos, PCB or other Hazardous 
Substances. 

For purposes of the Contract Documents, “Hazardous Substance” has the meaning set forth in California 
Health and Safety Code, Chapter 6.6 (and all regulations enacted pursuant thereto) and also includes (to 
the extent not set forth in the Health and Safety Code) any additional substance or material that is 
determined by any federal, state, or local governmental authority to be capable of posing a risk of injury 
to health, safety, property, or the environment. 

6.14.3. Safety Data Sheets and Hazardous Substances 

Contractor must provide, and must require its subcontractors of every tier to provide, VTA with Safety 
Data Sheets for all materials to be incorporated into or used in the prosecution of the Work, including 
commonly used construction materials that contain any Hazardous Substance or mixture, including, 
without limitation, any chemical listed by the State of California as a chemical known to cause cancer or 
reproductive harm (as defined in California Health and Safety Code, Chapter 6.6, and all regulations 
pursuant thereto). The Safety Data Sheets must (i) contain all necessary and legally required information 
concerning such substances as asphalts, solvents, adhesives, epoxy resins, roofing sealant and bonding 
agents, mixtures or chemicals, and (ii) be in a format agreed to by VTA and as required by law. 
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6.14.4. Hazardous Substances Controls and Storage  

Contractor must not permit any Hazardous Substances to be brought onto or stored at the Worksite or 
used in connection with the Work, except for specified materials and commonly used construction 
materials for which there is no reasonable substitute. All such materials must be handled, stored, and 
disposed of (i) in accordance with all applicable manufacturer guidelines, warnings, and recommendations 
and (ii) in full compliance with all applicable laws. All notices required to be given with respect to such 
materials must be given by Contractor.  

Contractor must not intentionally release or dispose of any Hazardous Substance at the Worksite or into 
any soil, drains, surface or ground water, or air, nor may Contractor allow any subcontractor, supplier, or 
any other person for whose acts Contractor or any subcontractor, sub-subcontractor, or supplier may be 
liable, to do so. 

Contractor’s Hazardous Substances controls must conform to all applicable federal, state, and local rules 
and regulations.  Contractor must store all liquid Hazardous Substances and waste in double walled 
containers in accordance with (i) all applicable federal, state, and local Hazardous Substances (sometimes 
also referred to as “hazardous materials”) and (ii) any applicable permits; and (iii) any VTA-specific 
requirements. If volatile and/or noxious substances are being used in spaces that are not naturally 
ventilated, Contractor must provide adequate artificial ventilation. 

6.14.5. Written Safety Precautions 

Contractor must set forth in writing its safety precautions and programs in connection with the Work. 
These safety precautions and programs must meet or exceed any and all applicable laws, ordinances, 
rules, regulations, and orders of any public, quasi-public, or other authority relating to the safety of 
persons and their protection against injury. Such authorities include, but are not limited to the following: 

(1) Federal Occupational Safety and Health Act of 1970, as amended,  
(2) The California Occupational Safety and Health Act of 1973, as amended, and  
(3) The California Labor Code. 

In the event of differing requirements among the relevant authorities, the more stringent requirement, 
as determined by VTA in its sole discretion, governs. 

Contractor must ensure that all Work and all equipment, machinery, materials, tools, and like items 
incorporated or used in the Work comply with and conform to: 

(1) All applicable laws, ordinances, rules, regulations, and orders of any public, quasi-public, or 
other authority relating to the safety of persons and their protection against injury, 
specifically including, but in no event limited to, the above listed acts and associated 
standards and all rules and regulations now or hereafter in effect pursuant to said acts; and  

(2) Contractor must provide, or cause to be provided, to each worker on the Worksite the proper 
safety equipment for the duties performed by that worker and Contractor must not permit 
any worker who fails or refuses to use proper safety equipment to be present on the Worksite. 
VTA may, in its discretion, order Contractor to send a worker off the Worksite for the day or 
to discharge a worker for  their failure to comply with applicable safety requirements.  

(3)  VTA’s Safety Vest Procedure, Document Number 600.009, which is included in the Contract 
Documents as Appendix P VTA’s Policy on Reflective Safety Vests. 
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6.14.6. Protection of Work and Property; Responsibility for Loss 

Contractor must, throughout the performance of the Work, (i) maintain adequate and continuous 
protection of all Work and temporary facilities against loss or damage from whatever cause, (ii) protect 
the property of VTA and third parties from loss or damage from whatever cause arising out of the 
performance of Work, and (iii) comply with the requirements of VTA and its insurance carriers and with 
all applicable laws, codes, rules, and regulations relating to the prevention of loss or damage to property 
as a result of fire or other hazards posed to: 

(1) Employees on the Worksite and other persons who may be affected by the Work; 

(2) The Work and materials and equipment to be incorporated into the Work (whether in storage 
on or off of the Worksite), which are under the care, custody, or control of Contractor and/or 
its subcontractors of any tier;  

(3) Other property at the Worksite or adjacent thereto, such as trees, shrubs, lawns, walks, 
pavements, roadways, structures, and utilities not designated for removal, relocation, or 
replacement in the course of construction; and 

Solvents, oils, and any other substances that may be harmful to plant life must be disposed of in containers 
and removed from the Worksite. At completion of the Work, any contaminated soil must be removed and 
replaced with soil of equal quality prior to contamination by Contractor at no additional cost to VTA. 

6.14.7.  VTA Patrols 

VTA may, in its discretion, make periodic patrols of the Worksite as a part of its normal security and safety 
program. For the avoidance of doubt, VTA’s decision to perform a patrol does not in any way relieve 
Contractor from its responsibilities described herein, and VTA will not be deemed to assume any such 
responsibilities. 

6.14.8.  Notice in Writing Before Breaking Ground 

Contractor must give notice in writing, at least forty-eight (48) hours before breaking ground, to all 
persons having interests on or near the Worksite, including public utility companies, owners of property 
having structures or improvements in proximity to the Worksite, superintendents, inspectors, or those 
otherwise in charge of property, streets, water pipes, gas pipes, sewer pipes, telephone cables, electric 
cables, railroads, or otherwise who may be affected by Contractor’s operation, so that they may remove 
any obstruction for which they are responsible and have a representative on the Worksite to see that their 
property is properly protected. Such notice does not relieve Contractor of responsibility for any damages, 
claims, and defense of all actions against VTA resulting from performance of such Work. 

6.14.9.  Safeguards for Safety and Protection 

Contractor must erect and maintain, as required by existing conditions and performance of the Contract, 
reasonable safeguards for safety and protection, including posting danger signs and other warnings 
against hazards, promulgating safety regulations and notifying owners and users of adjacent worksites 
and utilities. 

6.14.10. Job Safety Compliance 

Contractor must ensure job safety in compliance with the following standards: 
• National Electrical Code 
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• All CPUC General Orders including but not limited to the most current versions of General Orders 
143, 164, 172, and 175A 

• Cal/OSHA Regulations (Title 8 of California Code of Regulations)  

• Federal OSHA Standards (Title 29 of the Code of Federal Regulations 

6.14.11. Damage to the Work 

Contractor must rebuild, repair, restore, and make good all losses of, and injuries or damages to, the Work 
performed or any portion thereof (specifically including VTA-supplied equipment or other items to be 
utilized in connection with, or incorporated in, the Work) before VTA’s final acceptance of the Work. Such 
rebuilding, repair, or restoration will be at Contractor’s sole cost and expense unless the associated loss, 
injury, or damage is caused by a hazard against which VTA is required to insure. Notwithstanding the 
preceding sentence, if the loss, injury, and/or damage would not have occurred but for the negligent act 
or omission of Contractor, its subcontractors of any tiers, or anyone directly or indirectly employed by any 
of them or for whose acts any of them may be liable, Contractor will be solely responsible for the full cost 
and expense of the deductible due from VTA for the associated insurance claim; if any policy of insurance 
covering loss or damage to the Work is voided due to any act or omission of Contractor or any of its 
subcontractors of any tier, such rebuilding, repairing, and/or restoring will be at Contractor’s sole cost and 
expense. 

6.14.12. Dangerous Conditions 

Contractor must designate the project superintendent, or such other qualified member of Contractor’s 
organization at the Worksite, subject to approval by VTA, to be responsible for the prevention of injuries 
and illnesses.  

If VTA or any public agency with jurisdiction over the Worksite notifies Contractor of any claimed 
dangerous condition at the Worksite that is within Contractor’s care, custody, or control, Contractor must 
take immediate action to rectify the dangerous condition at no additional cost to VTA. Contractor is 
responsible for the payment of all fines levied against VTA for deficiencies relating to Contractor’s 
supervision or conduct of the Work. 

Contractor must not load or permit any part of the construction or Worksite to be loaded so as to 
endanger safety of persons or property. 

Contractor must not permit open fires on the Worksite. 

Contractor must not use or store explosives at the Worksite. 

If Contractor’s performance of Work results in any alteration or change to the Worksite or adjacent 
properties, and if such alteration or change is not required by these Contract Documents, Contractor must 
take all steps necessary to return all such alterations and/or changes on or about the Worksite and 
adjacent properties to the same conditions that existed prior to Contractor’s starting performance under 
the Contract. 

6.14.13. Emergencies 

In the event that (i) an emergency affecting the safety of persons or property or (ii) a claimed violation of 
any Federal or State safety or health law or regulation, arises out of or in any way connected with the 
Work or its performance, Contractor must ensure that at least one of Contractor’s employees with 
authority is on duty during working hours, and act immediately to prevent threatened damage, injury or 
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loss or to remedy said violation, whichever is applicable, failing which VTA may immediately take whatever 
action it deems necessary, including, but not limited to, suspending the Work as provided in Section 7.69 
Suspension of Work.  Contractor must also establish and maintain adequate First Aid facilities at locations 
close to work areas and mark such locations with signs of adequate size and composition. Contractor must 
also ensure that at least one of Contractor’s employees qualified by a recognized authority to perform 
First Aid is on duty at all times while Work is being performed  

VTA may offset any and all costs or expenses of whatever nature, including attorneys’ fees, paid or 
incurred by VTA in taking such actions against any sums then or thereafter due to Contractor.  

6.15. Reserved 

6.16. Access and Working Hours 

This facility is owned and operated by VTA seven (7) days per week.  Contractor shall endeavor to minimize 
disruption to VTA personnel and will carefully schedule its Work operation with VTA’s Resident Inspector. 

6.17. Contractor Cooperation and Coordination 

Contractor shall meet weekly with the Resident Inspector, Project Manager and affected subcontractors 
to review construction status problems, schedule, concerns, etc. and to resolve any outstanding issues. 
The date and time of this weekly meeting will be established by the Resident Inspector at the Pre-
Construction Meeting. 

6.18. Substantial Completion and Acceptance / Reserved 

In addition to the requirements outlined in Section 7.55 Final Inspection and Acceptance of All or a 
Portion of the Work, the following apply: 

6.18.1. Substantial Completion 

Substantial Completion shall be deemed to have occurred only when all of the following conditions have 
been satisfied:   

• Contractor completes all Work except for punch list items, final cleanup and other items included 
in the requirements for Final Acceptance; 

• Contractor has completed all electrical and system work to level of completion ready for 
integration and testing and permission to operate from PG&E; 

• Contractor has ensured that all Work has been performed in accordance with the requirements 
of the Contract Documents; 

• Contractor has ensured that the Project may be used without damage to the Project or any other 
property on or off the Worksite, and without injury to any person; 

• Contractor shall have furnished to VTA for VTA’s approval certificates that the Work is in 
conformance with all applicable design criteria, applicable codes and Governmental Rules; 

6.18.2. Punch List Items 

Contractor shall submit a proposed Punch List to VTA when Contractor believes the Project has been 
substantially completed in compliance with the Contract.  The “Punch List” shall be a statement of repairs, 
corrections and adjustments to the Contract Work, and incomplete aspects of the Project which, in 
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Contractors opinion, can be completed with minimal interference to the occupancy, use and operation of 
the completed facility. 

All Punch list items will be completed to the reasonable satisfaction of VTA 

6.18.3. Final Acceptance 

Contractor shall achieve Final Acceptance by meeting the following requirements, in addition to the 
requirements as outlined in Section 7.55 Final Inspection and Acceptance of All or a Portion of the Work: 

• All requirements for Substantial Completion and Punch List Completion have been fully satisfied; 

• All spare parts, if any, have been purchased and delivered to VTA free of liens; 

• Contractor shall have delivered to VTA a certification representing that there are no outstanding 
claims of Contractor or claims, Liens or stop payment notices of any Subcontractor or laborer with 
respect to the Work, other than any previously submitted unresolved claims of Contractor and 
any claims, Liens or stop payment notices of a Subcontractor or laborer being contested by 
Contractor (in which event the certification shall include a list of all such matters with such detail 
as is requested by VTA and, with respect to all Subcontractor and laborer claims, Liens and stop 
payment notices, shall include a representation by Contractor that it is diligently and in good faith 
contesting such matters by appropriate legal proceedings which shall operate to prevent the 
enforcement or collection of the same). For purposes of such certificate, the term "claim" shall 
include all matters or facts which may give rise to a claim; 

• VTA shall have received and accepted all Construction Documents, Record Documents and as-
built schedule, test data and other deliverables required under the Contract Documents; 

• All of Contractor's obligations under the Contract Documents (other than obligations which by 
their nature are required to be performed after Final Acceptance) shall have been satisfied in full 
or waived in writing by VTA; and  

• Contractor shall have delivered to VTA a Notice of Completion for the Project in recordable form 
and meeting all statutory requirements. 

6.19. Final Pay Quantities 

When the estimated quantity for a specific portion of the Work is designated on the plans or in the 
Schedule of Quantities and Prices as a final pay quantity (F), the estimated quantity shall be the final 
quantity for which payments for the specific portion of the Work will be made, unless the dimensions of 
the portion of the Work shown on the plans are revised by VTA, or unless the portion of the Work is 
eliminated. If the dimensions of the specific portion of the Work are revised, and the revisions result in an 
increase or decrease in the estimated quantity of the portion of the Work, the final quantity for payment 
will be revised in the amount represented by the changes in the dimensions. If the specific portion of the 
Work is eliminated, the final pay quantity designated for the specific portion of the Work will be 
eliminated. In the event that the quantity of a final pay item shown on the Schedule of Quantities and 
Prices differs from a quantity that can be calculated from dimensions or lines shown on the Plans, the 
quantity shown on the Schedule of Quantities and Prices shall govern. 

When portions of an item have been designated on the plans or in the Schedule of Quantities and Prices 
as final pay quantities, portions so designated will be measured and paid for in accordance with the 
provisions of Section 7.59 Progress Payments. 
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6.20. Project Close-Out Requirements – Record Drawings 

During the project, Contractor shall keep a master set of drawings updated, noting any variation of the 
Work. Upon completion of the Work, Contractor shall produce a master “Record” set of plans by neatly 
transferring all such noted variations to blueprint copies of the same drawings, and shall deliver same to 
VTA for signed receipt, certification, and delivery to VTA. 

Record Drawings shall include all shop drawings submittals indicated as NO EXCEPTIONS TAKEN (NET) and 
MAKE CORRECTION NOTED (MCN).  Shop Drawings indicated as MAKE CORRECTION NOTED (MCN) shall 
be revised to reflect the required corrections or modifications. 

In addition, project closeout will include marked specifications, drawings submitted as part of design 
reviews, design calculations, test procedures and results, subcontracts, purchase orders, employment 
records, shop drawings, change orders, daily logs and certificates of inspections, and other items pertinent 
to the installed and tested contract Work. 

6.21.  Progress Schedule  

6.21.1. Critical Path Method.   

Contractor shall submit to VTA a Critical Path Method schedule. 

6.21.2. Primavera 

All schedules must be prepared using the latest version of “Primavera” software or other computerized 
scheduling software acceptable to VTA.   Handwritten schedules will not be accepted by VTA. 

6.21.3. Submittal Format 

Contractor will submit an electronic copy of the exported schedule data file for all schedule submittals on 
compact disk or another electronic medium acceptable to VTA. 

6.21.4. Submittal Content 

The schedule must include the following requirements: 
(a)  The schedule must show Contract milestones, planned start and completion dates of the 

project and all activities, submission and review of shop drawings and submittals, fabrication 
and procurement of material or equipment, delivery of material or equipment including 
owner-supplied materials, testing and inspection, and punch list items.  

b)   No field-type activity will have a duration greater than 15 days.  
c)   Contractor will identify the activities which constitute the controlling operations or critical 

path.  
d)  A narrative that describes the basis, assumptions, and constraints used to develop the 

schedule must accompany the schedule submittal. The schedule narrative must include a list 
of anticipated non-working days and holidays. 

6.21.5. Review 

Once the schedule is reviewed and accepted by VTA, it will be considered as the Baseline Schedule. 
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6.21.6. Schedule Update 

The schedule will be updated regularly throughout the duration of the Contract, including through the 
end of each progress payment period, and submitted monthly. The schedule update will include a 
narrative report that describes the job progress, status of critical items, and delays experienced during 
the relevant period. Contractor can request in writing revisions to the schedule.  Along with this request, 
Contractor must provide VTA a narrative description and reason for each revision. Schedule revisions will 
not be incorporated into any schedule unless and until the revisions have been accepted by VTA. 

6.21.7. Acceptance 

VTA will review and respond in writing within 14 days of receipt of each schedule submittal. If the schedule 
is rejected, Contractor shall resubmit the schedule within 7 days after receiving written notice of rejection. 

6.21.8. Three Week Look-Ahead Schedule 

If a weekly progress meeting is required by VTA, Contractor shall provide and present a time-scaled three-
week look-ahead schedule that contains the actual progress for the previous week and planned activities 
for the upcoming three weeks. The activities in the three-week look-ahead schedule will be based upon 
and correlated by activity number to the current schedule. The three-week look-ahead schedule will form 
the basis for the progress schedule update. 

6.21.9. Recovery Schedule 

If the schedule update shows a completion date for any Contract milestones or for Contract completion 
that is beyond the date identified in the Contract, Contractor will submit a recovery schedule with the 
schedule update. The recovery schedule must include a written narrative that describes Contractor’s 
proposal to recover lost time, basis and assumptions, and proposed methodology. 

6.21.10. Time Impact Evaluation for Change Orders and Delays 

When Contractor becomes aware of circumstances and considers a change to the Contract, Contractor 
will prepare and submit a Time Impact Evaluation (TIE) which includes both a written narrative and 
schedule diagram that clearly demonstrate how the changed Work affects the controlling operations or 
critical path. Contractor will submit the TIE within seven (7) days of recognition of such change. 

6.21.11. Time Extensions 

Contractor is solely responsible for requesting a time extension for any change, delay, or disruption that, 
in the opinion of Contractor, impacts the critical path of the current schedule update. Time extension will 
be granted only to the extent that the change, delay, or disruption that impacts the critical path is beyond 
the control and without fault or negligence of Contractor or any subcontractor. 

Contractor may be eligible for a compensable time extension for VTA-caused delays that are not 
concurrent with Contractor-caused or other excusable but non-compensable delays (i.e., weather). 
Contractor may be eligible for a non-compensable time extension for VTA-caused delays that are 
concurrent with Contractor-caused or other excusable but non-compensable delays. 

6.21.12. Time Extension for Weather Delays 

Contract time extensions for weather delays will only be considered if such delays which impact activities 
on the critical path of the Contract as defined by the schedule current at the time of the delay. Such time 
extensions, if approved, will be non-compensable. Weather delays may consist of days lost to adverse 



Restroom Renovations at Chaboya Building A 
Contract C20011 

 
 

Santa Clara Valley Transportation Authority  Section 6 – Special Conditions 
Rev. 01/01/20        Page 6-16 

weather conditions, days lost to dry out of exposed soil, and or days lost to site clean-up due to adverse 
weather. 

6.21.13. Special Retention 

In addition to the amount retained by VTA, if any, from each progress payment as provided for in Section 
7.59 Progress Payments, VTA may withhold additional amounts, not to exceed 10% of the total progress 
payment, for Contractor’s failure to meet the requirements of Section 6.21 Progress Schedule. VTA will 
pay Contractor the amount withheld once VTA has determined that Contractor has satisfactorily complied 
with the requirements of Section 6.21 Progress Schedule. 

6.22. References to Days 

A “working day” is defined to mean any day not a Saturday, Sunday, or holiday, unless otherwise 
indicated.  All references to “days” herein are references to “calendar days”, unless otherwise indicated.   

For the purposes of this contract document, recognized holidays shall be: 

• New Year's Day (January 1), 
• Martin Luther King, Jr. Day (3rd Monday in January), 
• President's Day (the third Monday of February), 
• Cesar Chavez Day (March 31), 
• Memorial Day (the last Monday in May), 
• Independence Day (July 4), 
• Labor Day (the first Monday of September) (triple time) 
• Veterans Day (November 11) 
• Thanksgiving Day (the 4th Thursday in November) 
• The day after Thanksgiving (Friday) 
• Christmas Day (December 25) 

If a holiday falls on a Sunday, the following Monday shall be deemed to be the holiday in lieu of the day 
observed. If a holiday falls upon a Saturday, the preceding Friday shall be deemed to be the holiday in lieu 
of the day observed.  

6.23. Reserved    

6.24. Reserved   

6.25. Quality Assurance and Quality Control Requirements   

Contractor shall, at its own expense, submit for VTA's review and approval, a Quality Assurance program 
consistent with the requirements as specified in Appendix M Quality Assurance and Quality Control 
Requirements and these specifications. 



Restroom Renovations at Chaboya Building A 
Contract C20011 

 
 

Santa Clara Valley Transportation Authority  Section 6 – Special Conditions 
Rev. 01/01/20        Page 6-17 

6.26. Reserved 

6.27. Reserved 

6.28. Reserved  

6.29. Reserved 
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SECTION 7   GENERAL CONDITIONS 

LEGAL RESPONSIBILITIES AND RELATIONSHIPS 

7.1. Applicable Law and Jurisdiction 

This Contract incorporates provisions required by the laws of the State of California and the Federal 
Government. It shall be Contractor's responsibility to determine the applicability of State and Federal 
laws, rules and regulations to the Work. 

This Contract shall be governed by California law. Any lawsuit or legal action arising from this Contract 
shall be commenced and prosecuted in the courts of Santa Clara County, California. 

7.2. Compliance with Laws and Regulations 

Contractor shall keep itself informed of, comply with, and shall cause all of its agents, employees, suppliers 
and subcontractors of any tier, to observe and comply with all applicable Federal, State, and local laws, 
regulations, and policies, including, but not limited to, all applicable terms and conditions prescribed for 
third party contracts by the U.S. Department of Transportation (“DOT”). Contractor shall indemnify, 
defend, and hold harmless VTA   or any entity within whose jurisdiction or on whose property the Work 
is being performed, and (as applicable) their Board of Supervisors, Board of Directors or Councils as well 
as their officers, agents, consultants and employees from any claim, liability, loss, injury or damage arising 
out of, or in connection with, the performance of this Contract by Contractor and/or its agents, 
employees, suppliers or subcontractors of any tier, excepting only loss, injury or damage caused by the 
active or sole negligence or willful misconduct of personnel employed by the indemnitees. 

7.3. Contractor Licensing Requirements 

Contractors are required by law to be licensed in the State of California and are regulated by the 
Contractors State License Board. Frequently asked questions are posted at the CSLB website at 
http://www.cslb.ca.gov/.  Any other questions related thereto may be referred to the Registrar of the 
Board whose address and contact information may be found at the CSLB website or use this address: 

Contractor’s State License Board 
9821 Business Park Drive 
Sacramento, CA   95827   

7.4. Independent Contractor 

Contractor represents that it is fully experienced and properly qualified to perform the class of work 
provided for herein, and that it is properly licensed, equipped, organized and financed to perform such 
work. Contractor shall act as an independent Contractor and not as the agent or employee of VTA in 
performing the Contract, maintaining complete control over its employees. Nothing contained in this 
Contract or any subcontract awarded by Contractor shall create any contractual relationship between any 
such subcontractor and VTA, and Contractor shall perform all Work in accordance with its own methods 
subject to compliance with the Contract. 

http://www.cslb.ca.gov/


Restroom Renovations at Chaboya Building A 
Contract C20011 

 
 

Santa Clara Valley Transportation Authority  Section 7 - General Conditions 
Rev. 01/01/20        Page 7-2 

7.5. Permits, Licenses, Fees and Notices 

As specified in Section 6 Special Conditions, or as otherwise required by law, Contractor shall, before 
beginning any work which requires a permit or similar authorization, secure and pay for all necessary 
licenses, fees, bonds, charges, inspections, customs or import duties, permits, and similar authorizations 
from all governmental authorities required to fulfill the Contract requirements and Contractor's 
obligations. 

7.6. Nondiscrimination 

Contractor shall comply with Section 1735 of the California Labor Code, which reads as follows: 

“A Contractor shall not discriminate in the employment of persons upon public works on any basis 
listed in subdivision (a) of Section 12940 of the Government Code, as those bases are defined in 
Sections 12926 and 12926.1 of the Government Code, except as otherwise provided in Section 12940 
of the Government Code. Every Contractor for public works who violates this section is subject to all 
the penalties imposed for a violation of this chapter.” 

In the performance of this Contract, Contractor and its subcontractors shall not unlawfully discriminate, 
harass or allow harassment, against any employee or applicant for employment because of sex, gender, 
gender identity, gender expression, race, color, ancestry, religious creed, national origin, physical 
disability (including HIV and AIDS), mental disability, medical condition (cancer), genetic information, 
marital status, age (over 40), sexual orientation, military and veteran status, and the denial of family care 
leave. Contractor and its subcontractors shall ensure that the evaluation and treatment of their 
employees and applicants for employment are free from such discrimination and harassment. Contractor 
and its subcontractors shall comply with the provisions of the Fair Employment and Housing Act 
(Government Code §12900 et seq.) and the applicable regulations promulgated thereunder (California 
Code of Regulations, Title 2, Section 7285.0 et seq.). The applicable regulations of the Fair Employment 
and Housing Commission implementing Government Code Section 12290 (a-f), set forth in Chapter 5 of 
Division 4 of Title 2 of the California Code of Regulations are incorporated into this Contract by reference 
and made a part hereof as if set forth in full. Contractor and its subcontractors shall give written notice of 
their obligations under this clause to labor organizations with which they have a collective bargaining or 
other agreement. Contractor shall include the nondiscrimination and compliance provisions of this clause 
in all subcontracts to perform work under this Contract. Contractor and its subcontractors shall permit 
access to all records of employment, employment advertisements, application forms, and other pertinent 
data and records by the State Fair Employment Practices and Housing Commission, or any other agency 
of the State of California designated by the State, for the purpose of investigation to ascertain compliance 
with this clause. 

7.7. Prohibited Interests 

7.7.1. Solicitation 

Contractor warrants that it has not employed or retained any company or person, other than a bona fide 
employee working solely for Contractor, to solicit or secure this Contract, and that it has not paid or agreed 
to pay any company or person, other than a bona fide employee working solely for Contractor, any fee, 
commission, percentage, brokerage fee, gift or any other consideration, contingent upon or resulting from 
the award or making of this Contract. For breach or violation of this warranty, VTA has the right to rescind 
this Contract without liability. 
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7.7.2. Interest of Public Officials 

No Board Member, officer, or employee of VTA during his or her tenure or for two (2) years thereafter is 
permitted to have any interest, direct or indirect, in this Contract or the proceeds thereof. If Contractor 
becomes aware of the existence of such an interest, Contractor must notify VTA of such interest within 1 
business day of Contractor being made aware thereof. 

7.7.3. Interests of Contractor 

Contractor covenants that, presently, Contractor, its officers, directors, or agents, have no interest and 
will not acquire any interest, direct or indirect, that would conflict in any manner or degree (or create an 
appearance of conflict) with the performance of the Contract. Contractor further covenants that in the 
performance of this Contract, Contractor will not knowingly employ any person having any such interest. 

7.8. Labor Provisions  

7.8.1. Register with DIR 

Contractor and its subcontractors must be registered with the Department of Industrial Relations (DIR). 
The registration form may be found at:  www.dir.ca.gov/Public-Works/PublicWorks.html/ 

7.8.2. Safety 

Pursuant to Section 107 of the Contract Work Hours and Safety Standards Act and Department of Labor 
Regulations at 29 CFR Part 1926, no laborer or mechanic working on this Contract shall be required to 
work in surroundings or under working conditions that are unsanitary, hazardous, or dangerous to their 
health and safety as determined under applicable health standards promulgated by the Secretary of 
Labor. 

In addition to Contractor's own safety procedures, and any safety procedures required under federal, 
state, or local laws or regulations, including compliance with the provisions of the California Occupational 
Safety and Health Act of 1973 and any additional safety requirements contained in this Section 6 Special 
Conditions, Contractor shall implement and enforce all safety requirements that are determined by VTA's 
Safety Coordinator to be applicable to the performance of any Work under this Contract. 

7.8.3. Overtime Requirements 

Neither Contractor nor any subcontractor of any tier shall require or permit any worker to work in excess 
of eight hours in any single calendar day or in excess of 40 hours in any single calendar work week (defined 
as seven sequential calendar days) unless such worker receives compensation at a rate not less than one 
and one-half times the basic rate of pay for all hours worked in excess of eight hours in any single calendar 
day or in excess of 40 hours in any single calendar work week, whichever is greater. Failure to comply with 
the preceding requirements shall subject Contractor or any subcontractor of any tier to the penalties 
specified in Labor Code §1813. 

7.8.4. Prevailing Wage Rates 

Pursuant to appropriate Sections of the Labor Code of the State of California, the Director of the California 
Department of Industrial Relations has ascertained the general prevailing rate of wages (which rate 
includes employer payments for health and welfare, vacation, pension, and similar purposes) applicable 
to the Work to be performed under this Contract, for straight time, overtime, Saturday, Sunday and 

http://www.dir.ca.gov/Public-Works/PublicWorks.html/
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holiday work. Said prevailing wage rates are incorporated herein by reference. These wage rates are on 
file and will be made available to any interested party on request in the Procurement, Contracts and 
Materials Management Office of VTA, Building A, First Floor, 3331 N. First Street, San José, CA 95134. 
These wage rates are also available through the California State Department of Industrial Relations at 
http://www.dir.ca.gov.  Contractor shall post a copy of the prevailing wage rates at the jobsite or material 
staging area. The Work is subject to compliance, monitoring and enforcement by the California 
Department of Industrial Relations.      

Workers employed in the Work must be paid at the rates at least equal to the prevailing wage rates as 
adopted. If Contractor uses a craft or classification not shown on the prevailing wage determinations, 
Contractor may be required to pay the wage rate of that craft or classification most closely related to it as 
shown in the general determinations effective at the time of Contract award. 

Failure to pay such prevailing wages shall subject the employer to the penalties set forth in Labor Code 
§1775. 

If Section 1.8 and Section 3.7 identify this project as a recipient of Federal Assistance, then this Contract 
is also subject to Federal requirements for payment of prevailing wages as determined by the Secretary 
of Labor. Where there are differences in the rates, the higher shall apply. 

7.8.5. Liability for Unpaid Wages 

In the event of any violation of the clause set forth in subparagraph (b) (1) of 29 CFR Section 5.5, 
Contractor and any subcontractor responsible hereunder shall be liable for the unpaid wages. 

7.8.6. Withholding for Unpaid Wages and Liquidated Damages 

The U.S. DOT or VTA may upon its own action or upon written request of an authorized representative of 
the Department of Labor withhold or cause to be withheld, from any monies payable on account of Work 
performed by Contractor or subcontractor under this Contract or any other Federal contract with 
Contractor, or any other Federally-assisted contract subject to the Contract Work Hours and Safety 
Standards Act, which is held by Contractor, such sums as may be determined to be necessary to satisfy 
any liabilities of such Contractor or subcontractor for unpaid wages and liquidated damages as provided 
in the clause set forth in subparagraph (b) (2) of 29 CFR Section 5. 

7.8.7. Travel and Subsistence Payments 

Pursuant to Labor Code §1773.8, Contractor shall be liable for travel and subsistence payments to each 
workman needed to execute the Work, as such travel and subsistence payments are defined in the 
applicable collective bargaining agreements filed in accordance with the provisions of Labor Code 
§1773.8. 

7.8.8. Retention of Labor Records 

In the performance of the Work, Contractor shall be responsible for compliance with California Labor Code 
Section 1776 pertaining to payroll records. Contractor and all of its subcontractors of any tier shall 
maintain all payrolls and basic payroll records during the course of the Work and shall preserve them for 
a period of three years from the completion of the Contract. Such records shall contain the name, address, 
social security number, work classifications, straight time and overtime hours worked each day and week, 
and the actual per diem wages paid to each journeyman, apprentice, worker or other employee employed 
by Contractor and all of its subcontractors of any tier in connection with the Work.  These records shall 
be made available by Contractor or any of its subcontractors of any tier for inspection, copying, or 

http://www.dir.ca.gov/
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transcription by authorized representatives of DOT, VTA or the Department of Industrial Relations, and 
Contractor or any of its subcontractors of any tier shall permit such representatives to interview 
employees during working hours on the job. 

7.8.9. Employment of Apprentices 

In the performance of the Work, Contractor shall be responsible for compliance with California Labor Code 
Section 1777.5, pertaining to the employment of registered apprentices.  

7.8.10. Subcontracts 

Contractor shall insert in all of its subcontracts the clauses set forth in this Section 7.8 Labor Provisions 
and also a clause requiring its subcontractors to include these clauses in any lower tier subcontracts. 
Contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor with the 
clauses set forth in this Section 7.8 Labor Provisions. Contractor is prohibited from performing the Work 
with a subcontractor who is ineligible to perform work on a public works project pursuant to Sections 
1777.1 or 1777.7 of the California Labor Code. 

7.9. Hazardous Materials or Unusual Conditions 

In the event underground tanks, vaults, materials or unusual conditions as specified in Public Contract 
Code §7104(a) are encountered during prosecution of the Work, Contractor shall immediately, and before 
disturbing such conditions, notify VTA in writing of any: 

• Material that Contractor believes may be material that is hazardous waste as defined in Section 
25117 of the Health and Safety Code that is required to be removed to a Class I, II or III disposal 
site in accordance with the provisions of existing law. 

• Subsurface or latent physical conditions at the site differing from those indicated by information 
about the site made available to Bidders prior to Bid Opening. 

• Unknown physical conditions at the site of any unusual nature, different materially from those 
ordinarily encountered and generally recognized as inherent in work of the character provided 
for in this Contract. 

VTA shall promptly investigate the conditions, and if it finds the conditions to be materially different or to 
involve hazardous waste, and cause a decrease or increase in Contractor’s cost of, or the time required 
for, performance of any part of the Work, shall issue a change order under the procedures described in 
Section 7.65 Change Requests and Change Notices and Section 7.66 Change Order. Any suspension of 
Work shall be administered in accordance with the provisions of Section 7.69 Suspension of the Work. If 
a dispute arises between VTA and Contractor whether the conditions materially differ, or involve 
hazardous waste, or cause a decrease or increase in Contractor’s cost of, or time required for, 
performance of any part of the Work, Contractor shall not be excused from any scheduled completion 
date provided for by this Contract, but shall proceed with all Work; provided, however, Contractor shall 
retain any and all rights provided either by contract or by law which pertain to the resolution of disputes 
and protests between the contracting parties. 
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7.10. Reserved 

7.11. Reserved 

7.12. Patent Rights 

Any discovery or invention which is an integral part of the items being furnished under this Contract, as 
well as all information, design, specifications, data and findings which arise or is developed in the course 
of performing the Work under this Contract, shall become the property of VTA (and if federally funded, 
the property of FTA or FHWA). 

7.13. Intellectual Property, Copyright and Patent Infringement 

Contractor, upon VTA's request, shall defend VTA against any claim against VTA for patent, copyright, 
trademark, trade secret, or other intellectual property infringement based upon VTA’s use of any work, 
goods, or services provided by Contractor pursuant to this Contract. If VTA requests Contractor to defend 
against such claim, Contractor shall hold VTA harmless from, and indemnify VTA for, any liability arising 
from the claim. This obligation shall not apply when the alleged infringement arises entirely from 
modification of the Work, goods, or services by VTA without Contractor's approval. 

7.14. Rights in Technical Data 

VTA shall have the right to use, duplicate or disclose, in whole or in part, in any manner and for any 
purpose whatsoever, and to have or permit others to use: (a) any manuals, instructional materials 
prepared for installation, operation, maintenance or training purposes and (b) technical data pertaining 
to end items, components or processes which were prepared for the purpose of identifying sources, size, 
configuration, mating and attachment characteristics, functional characteristics and performance 
requirements ("form, fit and function" data; e.g., specification control drawings, catalog sheets, outline 
drawing). The term Technical Data as used herein means technical writing, sound records, pictorial 
reproductions, drawings, or other graphic representations and works of a technical nature, whether or 
not copyrighted, which are specified to be delivered pursuant to this Contract. The term does not include 
financial reports, costs analyses, and other information incidental to contract administration.  

For copyrighted material, Contractor agrees to and does hereby grant to VTA and the FTA (if applicable), 
and to their officers, agents and employees acting within the scope of their official duties, a royalty-free, 
nonexclusive and irrevocable license for VTA and FTA (if applicable) to publish, translate, reproduce, 
deliver, perform, dispose of, and to authorize others to use, all Technical Data now or hereafter covered 
by copyright.  

No such copyrighted matter shall be included in Technical Data furnished hereunder without written 
notice of the copyright owner granting VTA and FTA (if applicable) consent to use such copyrighted matter 
in the manner above described.  

Contractor shall report to VTA promptly and in reasonable written detail each notice or claim of copyright 
infringement received by Contractor with respect to any Technical Data delivered hereunder.  

VTA reserves the right to use the design and the tooling developed for the furnishing of equipment under 
this Contract in future contracts based on this specification. Contractor shall maintain design data, 
including drawings, layouts, and any relevant engineering data, and all necessary tooling in good order for 
a minimum of four years after final acceptance of the last items furnished under this Contract, and shall 
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transfer that data, including tooling, to VTA upon request at no cost to VTA. All plans, drawings, diagrams, 
schematics, and specifications shall become the property of VTA and the FTA (if applicable), unless 
otherwise designated by VTA.  

7.15. Ownership of Work and Material 

VTA shall own all materials, work in progress, and finished goods produced by Contractor pursuant to this 
Contract, for which progress payments have been made and which have been satisfactorily delivered to 
a designated area. Such ownership shall be free of all encumbrances, or, if it is not, VTA may obtain a 
priority lien secured pursuant to appropriate sections of the Uniform Commercial Code and other 
applicable state laws or local ordinances to secure its title rights. Nevertheless, Contractor shall be 
responsible for risk of loss for those items of Work for which Contractor has care, custody and control, 
until Final Acceptance. 

Unless otherwise specifically provided in this Contract, Contractor shall provide and pay for materials, 
equipment, tools, utilities, transportation, and other facilities and services (including all taxes thereon) 
necessary for the prosecution of the Work.  

Contractor will submit to VTA a "Final Release of All Liens and Claims" as a condition precedent to receiving 
final payment under this Contract. 

7.16. Title and Risk of Loss 

Unless otherwise provided for, title to the Work and risk of loss shall pass to VTA upon final acceptance 
of the Work, and Contractor shall furnish or execute all necessary documents of title at that time. 

7.17. Assignment and Delegation 

Contractor shall not assign any of its rights or delegate any of its responsibilities under this Contract 
without the prior written consent of VTA. 

7.18. Subcontracts 

Contractor shall be fully responsible and liable for the products and actions of all subcontractors and 
suppliers of any tier, and shall include in each subcontract any provisions necessary to make all of the 
provisions of this Contract fully effective. Contractor shall provide all necessary plans, specifications, 
schedules, and instructions to its suppliers and subcontractors to enable them to properly perform their 
work. Contractor shall submit executed copies of all subcontracts entered into pursuant to this Contract 
to VTA within 7 calendar days of such execution but no later than 15 calendar days prior to the start of 
subcontractor’s work. 

In accordance with Public Contract Code Sections 4100 – 4114, Subletting and Subcontracting Fair 
Practices Act, Contractor shall not substitute any subcontractor listed on the Bid Forms or Contract Forms 
without the express written approval of VTA. Further, any substitution of any subcontractor shall be 
subject to the requirements of Appendix C Business Diversity Policy and Requirements. 

7.19. Waiver and Non-waiver 

A waiver by one party of a right to a remedy for breach of this Contract by the other party shall not be 
deemed to waive the right to a remedy for a subsequent breach by the other party. VTA's acceptance of 
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goods, services or payment under this Contract shall not preclude VTA from recovering against Contractor 
or Contractor's surety for damages due to Contractor's failure to comply with this Contract.  

7.20. Antitrust Claims 

In entering into a public works contract, or a subcontract to supply goods, services, or materials pursuant 
to a public works contract, Contractor agrees to assign to the awarding body all rights and title to, and all 
interest in all causes of action it may have under Section 4 of the Clayton Act, or under the Cartwright Act, 
arising from the purchases of goods, services, or materials pursuant to the public works contracts or 
subcontracts. This assignment shall be made and become effective at the time the awarding body tenders 
final payment to Contractor, without further acknowledgement by the parties. 

7.21. Stop Notices 

VTA will withhold payments otherwise due Contractor in order to satisfy Stop Notices which have been 
properly filed, in accordance with the requirements of California Civil Code Division 3, Part 4, Title 15, 
Chapter 4, regarding Stop Notices. Contractor shall include this Section 7.21 Stop Notices in all 
subcontracts and similar documents entered into by Contractor for the performance of Work under this 
Contract. 

All Stop Notices, including Preliminary Notices, shall include a reference to the VTA contract number and 
the title of the Contract. 

7.22. Reserved 

7.23. Reserved 

AUTHORIZED REPRESENTATIVES AND COMMUNICATIONS 

7.24. Authorized Representatives 

Contractor shall designate, in writing, before starting any Work, an Authorized Representative who, during 
performance of the Contract, shall have full authority to act on Contractor's behalf in all matters within 
the scope of this Contract. 

When Contractor is comprised of two or more persons, firms, partnerships, or corporations functioning 
on a joint venture basis, said Authorized Representative shall have the authority to represent and act for 
the joint venture. 

Said Authorized Representative shall be present at the Worksite at all times while Work is actually in 
progress. When Work is not in progress and during periods when Work is suspended, arrangements 
acceptable to VTA shall be made for any emergency Work which may be required. 

Whenever said Authorized Representative is not present on any particular part of the Work where VTA 
may desire to give direction, orders will be given by VTA, which shall be received and obeyed by the 
superintendent or foremen who may have charge of the particular Work in reference to which the orders 
are given. 

Except as hereinafter provided, all orders by VTA shall be given in writing. Those not so given are invalid 
and not binding. Emergency conditions dealing with safety of persons and protection of property are 
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excepted and such oral directions will be confirmed in writing as soon as possible, but shall be immediately 
complied with by Contractor. 

VTA will similarly designate, in writing, a VTA Authorized Representative to be its formal contact between 
VTA and Contractor. Said VTA Authorized Representative will be responsible for all matters relating to the 
execution of Work within the scope of this Contract and will decide all questions which may arise as to 
the quality or acceptability of the Work and as to the manner of performance and rate of progress of the 
Work; all questions which may arise as to the interpretation of plans and specifications; all questions as 
to the acceptable fulfillment of the Contract on the part of Contractor; and all questions as to 
compensation for Work performed. 

Matters regarding the terms and conditions of this Contract shall be the responsibility of VTA’s 
Procurement, Contracts and Materials Management Office. 

Written notification to the other party shall be provided, in advance, of changes in the name or address 
or the scope of authority vested in such Authorized Representative. 

Each Authorized Representative may, from time to time, delegate to other named individuals certain 
authority and responsibilities. The names of such individuals, the scope of their authority and 
responsibility, and the designation of their titles will be communicated to the other party in writing. 

The designation of Authorized Representatives of the parties and their delegates as outlined above shall 
take place at the pre-construction meeting as specified in Section 7.26 Pre-Construction Meeting. 

7.25. Notices and Communications 

7.25.1. Notices 

All notices and other communications concerning this Contract shall be written in English, shall bear the 
number assigned to this Contract by VTA and shall follow VTA's correspondence format and reference 
system. Notices and other communications may be delivered personally, by private package delivery, by 
regular, certified, or registered mail, or any electronic means acceptable to VTA. 

The names of the individuals for each of the parties and their addresses to which other communications 
and correspondence should be delivered will be established and made known to the other party at the 
pre-construction meeting as specified in Section 7.26 Pre-Construction Meeting. 

A notice to VTA will be effective only if it is delivered to VTA's Authorized Representative at the address 
to be made known to Contractor at the pre-construction meeting as specified in Section 7.26 Pre-
Construction Meeting.  

7.25.2. Drawing/Plan Clarification 

A drawing/plan clarification from VTA is intended to make some requirement(s) of the drawings or plans 
clearly understood. Drawing clarifications/plan clarifications may be sketches, drawings or in narrative 
form and shall not change any requirement of the Contract. Responses to Contractor inquiries shall be as 
outlined in Section 7.25.3 Requests for Information (RFIs). 

7.25.3. Requests for Information (RFIs) 

In the event Contractor, or any subcontractor or supplier, at any tier, determines that some portion of the 
drawings, specifications or other Contract Documents requires clarification or interpretation by VTA, 
Contractor shall submit a Request for Information (RFI) in writing to VTA. RFIs may be submitted only by 
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Contractor and shall only be submitted on the Request for Information form provided by VTA.  Contractor 
shall clearly and concisely set forth the issue for which clarification or interpretation is sought and why a 
response is needed from VTA. In the Request for Information, Contractor shall set forth its own 
interpretation or understanding of the requirement along with the reasons why it has reached such an 
understanding. 

VTA will review all RFIs to determine whether they are RFIs within the meaning of this Contract. If VTA 
determines that the document is not a RFI it will be returned to Contractor, unreviewed as to content, for 
resubmittal as the appropriate document required by the subject matter. 

Responses to RFIs shall be issued within 5 working days of receipt of the request from Contractor unless 
VTA determines that a longer period of time is necessary to provide an adequate response. If a longer 
period of time is determined to be necessary, VTA will notify Contractor as soon as possible within those 
five (5) working days of the anticipated response time. The five (5) working days shall start at the time the 
RFI is received by VTA’s designated contact person. If Contractor submits a RFI on an activity with five (5) 
working days or less of float on the current approved project schedule, Contractor shall mark the RFI as 
“Critical”. Contractor shall not be entitled to any time extension due to the time it takes VTA to respond 
to such Critical request provided that VTA responds within the five (5) working days set forth above. 

Responses from VTA will not change any requirement of the Contract Documents unless so noted in the 
response to the RFI. In the event Contractor believes that a response to a RFI will cause a change to the 
requirements of the Contract, Contractor shall immediately give written notice to VTA in accordance with 
Section 7.65 Change Requests and Change Notices. Failure to give such written notice shall waive 
Contractor’s right to seek additional time or cost in accordance with Section 7.65.1 of the Contract 
Documents.  

7.26. Pre-Construction Meeting 

Prior to issuance of a Notice to Proceed, a pre-construction meeting will be held at a time and place to be 
designated by notice from VTA. At this meeting, detailed procedures will be discussed for handling the 
following items: 

• Authorized Representative 
• Correspondence 
• Notices 
• Change requests and change notices 
• Change orders 
• Submittals 
• Approvals 
• Progress payments 
• Schedules 
• Community relations 
• Inspection plans 
• Requests for information (RFI) 
• Other pertinent agenda items 
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7.27. Project Meetings 

VTA will schedule and preside over all meetings (including, but not limited to, weekly, pre-production, 
periodic, and special meetings) throughout the progress of the Work. Agendas for the meetings may 
include, but are not necessarily limited to, discussions of performance observations, problems, conflicts, 
schedules, delivery schedules, supplier fabrication, quality standards, Contract modifications, and any 
other topics that VTA determines to be relevant to the project. Contractor attendance at these meetings 
is mandatory. 

7.28. Publicity Releases 

All publicity releases or releases of reports, papers, articles, maps, or other documents in any way 
concerning this Contract or the Work hereunder which Contractor or any of its subcontractors desires to 
make shall be subject to approval by VTA prior to release. 

TIME FOR PERFORMANCE OF WORK 

7.29. Notice to Proceed 

Contractor shall commence performance of Work under this Contract immediately after receipt of the 
Notice to Proceed issued by VTA, and shall continuously and diligently prosecute the Work to completion 
on or before the time or times set forth in Section 6 Special Conditions of this Contract. Any work 
performed or expenses incurred by Contractor prior to Contractor's receipt of Notice to Proceed shall be 
entirely at Contractor's risk. 

Contractor will be required to give VTA a 48-hour advance notice before starting work. Contract personnel 
will be allowed on the job site only during normal VTA working hours unless otherwise authorized by VTA 

7.30. Time of Completion 

Time is of the essence in this Contract. Contractor's failure to perform Work, deliver goods, or provide 
services on time and in accordance with the approved progress schedule shall be a material breach of this 
Contract. 

Refer to Section 6.22 References to Days for definitions of days and recognized holidays. 

Time periods measured in days will be computed by excluding the day upon which the period begins to 
run and including the last day of the period unless the last day is Saturday, Sunday, or a holiday, in which 
case the period shall run until, and shall include, the next day that is not a Saturday, Sunday, or holiday.  

All time periods measured in days shall be based upon calendar days unless specified otherwise. 

During actual construction, a calendar day shall not be a “working day” if Contractor is specifically required 
by the Contract Documents to suspend construction operations or if Contractor is prevented by inclement 
weather or otherwise, as determined by VTA and agreed to by Contractor, from proceeding with the Work 
as anticipated by the parties. 

Contractor shall not perform any fieldwork during three annual designated holidays:  Labor Day, 
Thanksgiving Day and Christmas Day.  Fieldwork shall not include receipt or delivery of materials or 
equipment or work performed in field offices.  During these periods, VTA will not have the construction 
management personnel to support, inspect, or oversee Contractor’s Work. 
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7.31. Progress Schedule 

Contractor shall develop and maintain progress schedules in CPM format identifying critical events 
involved in the performance of the Work under the Contract in accordance with the requirements of 
Section 6 Special Conditions. 

7.32. Excusable Delays and Extensions of Time 

Except with respect to defaults of Subcontractors, neither Contractor nor VTA shall be considered in 
default by reason of any failure to perform in accordance with the Contract schedule if such failure arises 
out of causes beyond the control and without the fault or negligence of the defaulting party. Such causes 
may include, but are not restricted to, acts of God or of the public enemy, acts of the government in its 
sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes or other labor 
disputes, freight embargoes, and unusually severe weather, but in every case the failure to perform must 
be beyond the control and without the fault or negligence of the defaulting party. If the failure to perform 
of either Contractor or VTA is caused by the default of a subcontractor or a third party Contractor to VTA, 
and if such default arises out of causes beyond the control of all the parties, and without the fault or 
negligence of any of them, neither Contractor nor VTA shall be in default by reason of any such failure to 
perform. As used herein, the terms "Subcontractor" and "Subcontractors" mean subcontractor(s) or 
supplier(s) to Contractor at any tier. 

Should Contractor suffer delay because of cause(s) as described herein, VTA may, upon receiving 
Contractor's fully documented and supported written request timely made, make an equitable revision in 
the Contract schedule or other terms of the Contract as appropriate. 

7.33. Failure to Complete the Work on Time 

If the Work is not completed by Contractor in the time specified, as that time may be extended as 
authorized elsewhere in the Contract, it is understood that VTA will suffer damage; and, it being 
impracticable and extremely difficult to determine the amount of actual damage, it is agreed that 
Contractor shall pay as fixed and liquidated damages, and not as a penalty, the sum set forth in Section 6 
Special Conditions of the Contract for each calendar day of delay until the Work is completed and 
accepted, and Contractor and its surety shall be liable for the amount thereof. 

PERFORMANCE OF WORK 

7.34. Contractor’s Work Area 

Contractor shall be responsible for all security, utilities and upkeep of Work and laydown areas and for 
their restoration to a condition equal to that which existed when Contractor began using such areas. Such 
restoration shall be complete before final payment is made to Contractor. If VTA areas are not available 
to Contractor, Contractor shall be responsible for furnishing whatever areas it deems necessary to 
perform Work under this Contract, at no additional cost to VTA.  

Contractor shall confine its equipment, storage of materials, and construction operations to such limits as 
may be directed by VTA and shall not unreasonably encumber the Worksite and roads with its materials 
and equipment. Contractor shall enforce the instructions of VTA regarding signs, advertising, fires, danger 
signals, barricades, and smoking, and shall require all persons employed on the Work to comply with all 
building or institutional regulations, vehicle, street and highway codes while on the premises and roads. 
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7.35. Temporary Construction Facilities and Utilities  

Contractor shall furnish all temporary construction facilities, utilities, and services which are necessary to 
prosecute the Work. This includes, but is not limited to fencing, flagmen, sanitary facilities, security, 
power, water, and weather protection. Contractor shall remove all temporary facilities upon completion 
of the Work or when they are no longer needed for Contractor's purposes, whichever is earlier. 

7.36. Character of Workers 

If any Subcontractor or person employed by Contractor shall appear to VTA to be incompetent or to act 
in a disorderly, improper or unsafe manner, such person shall be discharged immediately on the request 
of VTA, and such person shall not again be employed on the Work. 

7.37. Working Environment 

Contractor shall ensure and maintain a working environment free of personal harassment and 
intimidation between Contractor's forces and VTA employees and members of the public at all VTA project 
sites and in all VTA facilities at which Contractor's forces are assigned to work. Conduct that creates an 
intimidating, hostile, or offensive working environment is prohibited. Failure to comply with the above 
will be considered a material breach of this Contract. 

7.38. Public Convenience and Safety  

Contractor shall so conduct its operations as to offer the least possible obstruction and inconvenience to 
the public and shall have under construction no greater length or amount of work than can be prosecuted 
properly with due regard to the rights of the public. Unless otherwise provided in the Contract, all public 
traffic shall be permitted to pass through the Work with as little inconvenience or delay as possible. Where 
possible, such traffic shall be routed on new or existing paved surfaces. Spillage resulting from hauling 
operations along or across any public traveled way shall be removed immediately by Contractor at its 
expense. Existing traffic signal and highway lighting systems shall be kept in operation for the benefit of 
the traveling public during progress of the Work, and other forces will continue routine maintenance of 
existing systems. 

Contractor shall install signs, lights, flares, barricades, and other facilities for the sole convenience and 
direction of public traffic and shall furnish competent flaggers or a uniformed police officer whose sole 
duties shall consist of directing the movement of public traffic through or around the Work. 

Work shall be performed in such a manner as to eliminate unnecessary noise, obstructions and other 
annoyances to occupants. Contractor will not encumber premises with materials, equipment, and/or 
parking of cars; Contractor shall store materials, equipment and park cars in designated areas. 

See Section 8 Technical Specifications for additional traffic control requirements, if any. 

7.39. Cooperation/Coordination and Work by Others  

Contractor shall coordinate its Work with all other contractors and subcontractors performing Work on 
the site. Contractor shall schedule its Work so as to avoid conflicts with other contractors and to avoid 
damage to completed or incomplete Work. Contractor shall be responsible for any damage to the Work 
of other contractors or subcontractors if Contractor’s actions resulted in such damage and are a) willful 
or b) negligent and the proximate cause. Contractor shall take immediate action to remedy such damage 
so as to not delay the immediate prosecution of the Work. 
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7.40. Security 

Contractor shall provide and be responsible for all security at the Worksite which is required to protect its 
material and equipment and all Work in place. Contractor shall also be responsible for providing all 
security and traffic control required by any city having jurisdiction in the area where Work is being 
performed. 

7.41. Product Options, Supplier Approval and Substitutions 

For products specified in this Contract or in Contractor's submittals by brand name or manufacturer, 
whether or not followed by the words "or approved equal," Contractor shall select any product or 
manufacturer named, or shall submit a request to substitute an equal product or manufacturer. As 
required by the California Public Contracts Code §3400, such request shall be made within 35 calendar 
days from date of the Notice of Award in order to receive consideration, unless later submission of a 
request is agreed to by VTA. Contractor shall submit a separate request for each substitution. The burden 
of proof as to the equality of any material, process or article shall rest with Contractor. VTA's 
determination of the equality or superiority of an article proposed for substitution shall be based upon 
but need not be limited to consideration of such factors as are specified in the Technical Specifications; 
dimensional compatibility with other materials with which it combines to produce a unified design system; 
all aspects of finished appearance including form, texture, and color, as it affects other design elements. 
In the event an approved substitution is more expensive than the specified materials, process or article, 
the difference in cost of such material, process or article so furnished shall be borne by Contractor. 
Contractor may not make a substitution without VTA's prior written approval. If applicable, specific 
requirements for the submittal of such requests will be contained in Section 6 Special Conditions. 

VTA shall approve or disapprove Contractor's request for substitution of suppliers or products within 30 
days of VTA's receipt of all information required by VTA for such determination. 

7.42. Source of Materials 

Contractor shall be completely responsible for locating, identifying, and furnishing all materials required 
to be furnished under this Contract, except for VTA furnished materials specified in Section 6 Special 
Conditions. VTA shall perform or cause to be performed all tests required to demonstrate to VTA's 
satisfaction that the proposed materials satisfy the requirements of the Contract 

7.43. Submittal of Shop Drawings, Product Data and Samples 

Working and shop drawings may consist of drawings, diagrams, schedules, or other data prepared by 
Contractor, or any subcontractor of any tier, manufacturer, supplier or distributor, as are necessary to 
adequately control the Work or to illustrate or detail some portion of the Work. No change shall be made 
by Contractor in any working or shop drawing after it has been approved by VTA. 

Working Drawings for any part of the permanent Work shall include, but not be limited to: stress sheets, 
anchor bolt layouts, shop details, erection plans, equipment lists and any other information specifically 
required elsewhere in the Contract. 

Working drawings for cribs, cofferdams, falsework, temporary support systems, haul bridges, centering 
and form work and for other temporary work and methods of construction Contractor proposes to use, 
shall be submitted when required by the Contract or ordered by VTA. 
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 Product data are illustrations, standard schedules, performance charts, instructions, brochures, 
diagrams, or other information furnished by Contractor to illustrate materials, products, systems, or 
equipment for some portion of the Work. 

Samples are physical examples that illustrate materials, equipment, or workmanship, and establish 
standards by which the Work shall be judged. 

Working drawings and shop drawings, product data, samples, and similar submittals shall not modify any 
Contract requirement, except as expressly allowed by this Contract. The purpose of their submittal is to 
demonstrate, for those portions of the Work for which submittals are required, the way Contractor 
proposes to comply with Contract requirements.  

Contractor shall review, approve, and submit to VTA all working and shop drawings, product data, 
samples, or similar submittals required by this Contract, or that are necessary for its proper completion, 
in accordance with the Schedule for Technical Submittals shown in Section 6 Special Conditions and 
Section 8 Technical Specifications, in a sequence that causes no delay in the Work, or in the work of VTA 
or any other VTA Contractor.  

By approving and submitting working and shop drawings, alternative construction methods, product data, 
samples, or similar submittals, Contractor represents that it has determined and verified all related 
materials, measurements, and construction criteria, and that it has checked and coordinated the 
information contained within its submittals with the requirements of the Work and this Contract. 

Contractor shall not be relieved of responsibility for any deviation from the requirements of this Contract 
by VTA's approval of shop and working drawings, product data, samples, plans, programs, schedules, or 
similar submittals unless Contractor has specifically informed VTA at the time of submittal in writing of 
the deviation and VTA has given written approval of the specific deviation. Contractor shall not be relieved 
of responsibility for errors or omissions in working and shop drawings, product data, samples, plans, 
programs, schedules or similar submittals by VTA's approval of the submittal. Contractor shall not deviate 
from approved working and shop drawings, product data, samples, or similar submittals without VTA's 
written approval. 

Contractor shall not commence any portion of the Work requiring submission of shop or working 
drawings, product data, samples, or similar submittals until the required submittal has been approved by 
VTA. 

Contractor shall direct specific attention, in writing or on resubmitted shop and working drawings, product 
data, samples, or similar submittals, to revisions other than those required by VTA on previous submittals. 

Specific requirements for the submittal of shop and working drawings, product data and samples are 
contained in Section 6 Special Conditions. 

Full compensation for furnishing all working and shop drawings, product data and samples is included in 
the prices paid for the Contract Items of Work (as defined in Section 7.56 Compensation) to which such 
drawings relate and no additional compensation will be allowed. 

7.44. Survey Requirements 

7.44.1. Lines and Grades. 

Surveying is to be provided as follows:  
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(a) VTA will provide primary control monuments for the project. Horizontal and vertical datums 
will be provided to Contractor. 

(b) Contractor must independently verify the primary horizontal and vertical control and inform 
VTA of any significant differences between published values and found values. 

(c) Contractor will use said primary control to set such stakes or marks as it determines necessary 
to establish the line and grades required for the performance of the Work specified in the 
Contract. Relevant right of way data will be supplied by VTA to Contractor. Contractor is 
responsible for all construction staking on project. 

(d) Contractor shall notify VTA of any conflicts between design and existing conditions and submit 
a Request for Information (RFI) before commencing survey. 

(e) Contractor will provide systematic and organized copies of all field notes and cut sheets to 
VTA on a weekly basis (documents must be delivered at least 24 hours before VTA verification 
survey is scheduled). Name of firm, job description, party chief, crew members, and date of 
survey shall appear on all field notes and cut sheets. 

VTA Survey will perform periodic verification surveys to quality assure construction staking effort. VTA 
verification surveys may be performed at any time. 

7.44.2. Monument Preservation 

For the purposes of this Section 7.44.2 the word Contractor refers to the General Contractor assigned to 
VTA’s project and the professional surveyors under the employ of said General Contractor. 

Contractor shall notify VTA of any existing monuments which will be disturbed or destroyed during the 
course of construction and Contractor will be responsible – and bear the full costs - for tying out the 
existing monuments and setting new monuments, per the Professional Land Surveyors’ Act, Business and 
Professional Code Sections 8771 through 8773.  

Contractor shall place new monuments (when possible) in a location to minimize traffic exposures for 
surveyors. Existing monuments to be replaced by the new monuments shall be removed and disposed of 
by Contractor. New monuments shall be established before existing monuments are removed so that 
vertical and horizontal control shall be available at all times. The following guidelines will be used as part 
of the monument preservation process: 

(a) Pertaining to existing, undisturbed monuments: Contractor will reset the monument box 
(with cover) to final grade. If there is no monument box for the monument then Contractor 
will set a new one at grade to preserve the monument and to make it accessible. If the 
monument is higher than final grade then Contractor’s professional land surveyor will set ties 
to the monument and reset it below final grade and set the monument box accordingly.  

(b) Pertaining to destroyed or disturbed monuments: Contractor must notify VTA Survey, in 
advance, of any monuments that will be disturbed and/or destroyed. 

(1) Contractor will replace all monuments that VTA's Survey Department determines are of 
future value to professional surveyors in retracing original surveys of record and will be 
set according to VTA specifications. Contractor may be asked by VTA to also contact the 
City Engineering/Survey Department or other agency/s (e.g., County, Caltrans, Santa Clara 
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Valley Water District, etc.) for additional information regarding monument and 
monument box specifications. 

(2) Monuments shall be constructed in accordance with the appropriate City or other 
agency’s Standard Provisions, to the dimensions and details shown on the appropriate 
City or other agency’s Standard Details. 

(3) Any monument that Contractor cannot replace in its original position due to obstruction 
or improvements must be replaced with a witness monument that is tied into the original 
monument by bearing and distance. 

(4) Contractor will then establish project coordinates for all new monuments and witness 
monuments, adjust by least squares method and furnish VTA Survey with the results and 
the calculation sheets. 

Note: These standards are VTA standards and Contractor is not only bound by these standards but also 
the most recent update of the State Land Surveyors Act and the standards currently established by the 
appropriate City or other agency (e.g., County, Caltrans, Santa Clara Valley Water District, etc.). VTA and 
the appropriate City or other agency must be allowed to review all Corner Records and/or relevant 
documentation before Contractor’s first submittal to the County Surveyor.  

Contractor will bear the full expense of all work related to the above described monument preservation 
program.  If the above specified "advance" notice is not given to the VTA Survey Department and/or 
the survey monuments are disturbed or destroyed without reference points having been set, VTA will 
re-establish the original position of the survey monuments (and all necessary tie monuments) and the 
associated land surveying costs will be deducted from Contractor's budget amount. 

7.45. Protection and Restoration of Property 

In addition to any other requirements imposed by law, Contractor shall shore up, brace, underpin, and 
protect as may be necessary, all foundations and other parts of all existing structures adjacent to and 
adjoining the Worksite which are in any way affected by Contractor's operations. Whenever any notice is 
required to be given by VTA or Contractor to any adjoining or adjacent landowner or other party before 
beginning any Work under this Contract, such notice shall be given by Contractor. 

Any damage arising from or in consequence of the performance of the Contract, to improvements or 
property, whether above or below ground, private or public, within or adjacent to the project limits, shall 
be repaired at once by Contractor. If the best interests of VTA requires such repair to be made prior to 
the execution of any part of the Work included in this Contract, VTA will so notify Contractor who shall 
delay or discontinue the performance of that part of the Work until the necessary repair has been made. 
Such delay shall not be considered unavoidable, and no extension of time for completion of the Contract 
will be made. 

When ordered by VTA to make any such repair, Contractor shall start work thereon within four hours and 
shall prosecute the same with diligence to completion. Upon failure of Contractor to so comply with such 
order, or upon Contractor's failure to make immediate emergency repairs which are necessary in the best 
interests of VTA or of the Public, VTA shall have the authority to cause such repair to be made and to 
deduct the costs thereof from any money due, or which may become due Contractor. 
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In any emergency affecting the safety of life or property including adjoining property, Contractor, without 
special instructions or authorization from VTA, is authorized to act at Contractor's discretion to prevent 
such threatened loss or injury, and Contractor shall so act whether or not it is instructed to do so by VTA. 

7.46. Utility Paint Markings 

Contractor shall completely remove all utility paint markings at project completion. Removal will be by 
use of the high water pressure method only.  Payment for removal of all utility paint markings is included 
in the price paid for other items of work and no additional compensation will be allowed for this work. 

7.47. Reserved 

7.48. Inspection 

VTA shall at all times have access to the Work during construction and shall be furnished every reasonable 
facility for verifying that the materials and workmanship conform to the requirements of the Contract. All 
work done and all materials furnished shall be subject to VTA’s on-site and off-site inspection and 
approval. VTA may test and inspect, either at Contractor's, subcontractor's or supplier's facility, all 
components, subsystems or workmanship prior to assembly of such components into the Work and prior 
to acceptance of the Work by VTA. Following such testing and inspection, VTA will issue a deficiency list 
to Contractor listing those items which fail to comply with the Contract. VTA may either reject or require 
correction of defective material, workmanship, or nonconformity to this Contract. Contractor shall, at its 
own expense, make available tools, pits, hoists, scaffolds, platforms, other equipment, facilities, drawings, 
and assistance as may be necessary for inspections or tests. 

Costs of the inspectors shall be borne by VTA and shall not be a part of the Contract Price. Costs of re-
inspection shall be backcharged to Contractor. The performance of, or the failure to perform, such 
inspection shall not relieve Contractor of any responsibility for complete Contract performance. Where 
shop inspection is required by the terms of the Contract, Contractor shall not ship materials until VTA 
releases such materials for shipment. 

Contractor shall not cover any work until inspected and released by VTA. Re-examination of covered and 
questioned work may be ordered by the Authorized Representative at any time prior to final acceptance. 
If so ordered, the work shall be uncovered by Contractor. The testing and uncovering or removal, 
replacement and recovering shall be at Contractor’s expense. 

7.49. Certificates of Compliance and Testing 

7.49.1. Certificates of Compliance 

When so authorized in the Contract or when permitted by VTA, the use of certain materials or assemblies 
shall be allowed if accompanied by a Certificate of Compliance.  VTA reserves the right to refuse to permit 
the use of material on the basis of a Certificate of Compliance.  If such use is permitted, the form of the 
Certificate of Compliance and its disposition shall be as directed by VTA.  The certificate shall be signed by 
the manufacturer of the material or the manufacturer of assembled materials and shall be furnished with 
each lot of material delivered to the Work and the lot so certified must be clearly identified in the 
Certificate.  

All materials used on the basis of a Certificate of Compliance may be sampled and tested by VTA at any 
time.  The fact that material is used on the basis of a Certificate of Compliance shall not relieve Contractor 
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of responsibility for incorporating material in the Work which conforms to the requirements of the 
Contract and any such material not conforming to such requirements will be subject to rejection whether 
in place or not.  

7.49.2. Testing 

Contractor shall obtain the services of an independent testing company to perform all testing of materials 
and work in accordance with the Contract Documents.  All material testing shall be paid for by Contractor.  

VTA may, at its discretion, perform or cause to be performed test of materials and work independent 
of Contractor’s responsibility above.  When VTA exercises its discretion, Contractor shall furnish without 
cost adequate samples of all materials necessary for testing, and shall also designate the source of such 
material where appropriate  

7.49.3. Furnish without Charge 

When requested by VTA, Contractor shall furnish, without charge, samples of all materials entering into 
the Work, and no material shall be used prior to approval by VTA, except as provided in this Section 7.49 
Certificates of Compliance and Testing.  Samples of material from local sources shall be taken by or in the 
presence of VTA, otherwise the samples will not be considered for testing. 

7.50. Removal of Rejected or Unauthorized Work 

All work which has been rejected shall be remedied, or removed and replaced by Contractor in a manner 
acceptable to VTA, and no compensation will be made for such removal, replacement or remedial work. 

Any work performed outside of the limits of Work shown on the drawings or established by VTA, or any 
extra work done without written authorization of VTA will not be paid for. Upon order of VTA such 
unauthorized work shall be remedied, removed or replaced at Contractor's expense. 

If Contractor fails to comply within a period of seven days (or such longer period as VTA may authorize in 
writing) after receipt of notice from VTA specifying such failure, VTA may cause the rejected or 
unauthorized work to be removed, replaced, or remedied, and to deduct the costs thereof from any 
moneys due to Contractor. 

7.51. Disposal of Materials 

Except for materials generated pursuant to Section 7.9 Hazardous Materials or Unusual Conditions, 
Contractor shall be responsible for the disposal of all excess materials generated during the performance 
of this Contract. When any material is to be disposed of outside the project area, other than a public 
dump, Contractor shall first obtain a written permit from the property owner on whose property the 
disposal is to be made and he shall file with VTA said permit or a certified copy thereof together with a 
written release from the property owner absolving VTA from any and all responsibility in connection with 
the disposal of material and said property, and before any material is disposed of on said property, 
Contractor shall obtain written permission from VTA to dispose of the material at the location designated 
in said permit. 

7.52. Protection of Completed Portions of Work 

Contractor shall protect completed portions of the Work until final acceptance of the Work by VTA. 
Contractor shall take prompt action to remedy or repair any and all damage sustained to Work that is 
partially or wholly complete and has not yet been accepted by VTA. 
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7.53. Clean-up 

In addition to any requirements which may be included in Section 8 Technical Specifications, Contractor 
shall at all times during performance of Work under this Contract, keep the site clean from all rubbish and 
debris. Before final inspection of the Work, Contractor shall clean the material sites and all ground 
occupied by it in connection with the Work of all rubbish, excess materials, falsework, forms, temporary 
structures, and equipment. All parts of the Work shall be left in a neat and presentable condition. 

7.54. Redlined Construction Drawings 

Drawings showing all approved changes made during construction which differ from the approved 
drawing set for construction, shall be furnished by Contractor prior to the acceptance of the Work. Final 
construction drawings submitted to VTA shall be in the form of redlined drawings clearly and neatly 
indicating all changes made with the approval of VTA and other field changes made which reflect the as-
built condition of the Contract. During the construction period, redlined construction drawings shall be 
maintained by Contractor and made available to VTA for review on a daily basis. 

7.55. Final Inspection and Acceptance of All or a Portion of the Work 

7.55.1. Final Inspection and Acceptance of all the Work 

When Contractor considers that all of the Work covered under this Contract has reached final completion, 
Contractor shall so inform VTA in writing. If necessary and required, acceptance tests on the Work will be 
performed as set forth in Section 8 Technical Specifications. VTA will prepare a punchlist covering the 
Work that fails to pass the acceptance tests or is otherwise unacceptable and will reject such Work. 
Contractor shall proceed immediately to correct or replace unsatisfactory, incomplete or unacceptable 
work. For items of Work not completed by Contractor VTA may proceed to have the items corrected or 
completed using VTA or third party forces in accordance with Section 7.50 Removal of Rejected or 
Unauthorized Work.  The costs of such corrections shall be deducted from compensation due Contractor. 

Unless otherwise stipulated, title to such rejected Work and risk of loss shall remain with Contractor, and 
Contractor shall have the responsibility and bear all costs to correct all defects or damage. All acceptance 
testing of Work which has been rejected previously shall be at Contractor's expense and costs incurred by 
VTA to perform such re-tests shall be deducted and withheld by VTA from payments otherwise due to 
Contractor. 

Final acceptance of all of the Work deemed complete will occur after successful completion of all testing 
and deficiency and punchlist items, and VTA's determination that the Work conforms in all respects to all 
the Contract requirements. VTA shall inform Contractor of such acceptance of the Work by issuing a 
written notification stating that the Work has been completed in accordance with the Contract 
requirements and is accepted under the terms and conditions thereof. After VTA has formally accepted 
the Work, Contractor will be relieved of the duty of maintaining and protecting the accepted Work and 
will not be required to perform any further Work thereon; and Contractor shall be relieved if its 
responsibility for injury to persons or property or damage to the Work which occurs after formal 
acceptance by VTA. Acceptance of the Work shall not relieve Contractor from responsibility for errors, 
improper fabrication, non-conformance to a Contract requirement, latent defects, or for deficiencies 
within Contractor's control. Unless otherwise stipulated, all warranties begin with the date of such 
acceptance of all of the Work. Coincident with such acceptance, VTA may record a Notice of Completion. 
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7.55.2. Final Inspection and Acceptance of a Portion of the Work 

VTA may at its discretion accept a discrete portion of the Work covered under this contract. When VTA 
considers that a discrete portion of the Work covered under this Contract has reached final completion, 
VTA shall inform Contractor in writing. If necessary and required, acceptance tests on the discrete portion 
of Work will be performed as set forth in Section 8.0 - Technical Specifications. VTA will prepare a 
punchlist covering any part of the discrete portion of Work that fails to pass the acceptance tests or is 
otherwise unacceptable and will reject such Work. Contractor shall proceed immediately to correct or 
replace unsatisfactory, incomplete or unacceptable Work. For items of Work not completed by Contractor 
VTA may proceed to have the items corrected or completed using VTA or third party forces in accordance 
with Section 7.50 Removal of Rejected or Unauthorized Work. The costs of such corrections shall be 
deducted from compensation due Contractor. 

Unless otherwise stipulated, title to such rejected Work and risk of loss shall remain with Contractor, and 
Contractor shall have the responsibility and bear all costs to correct all defects or damage. All acceptance 
testing of Work which has been rejected previously shall be at Contractor's expense and costs incurred by 
VTA to perform such re-tests shall be deducted and withheld by VTA from payments otherwise due to 
Contractor. 

Final acceptance of a discrete portion of Work deemed complete will occur after successful completion of 
all testing and deficiency and punchlist items, and VTA's determination that the Work conforms in all 
respects to all the Contract requirements. VTA shall inform Contractor of such acceptance of the Work by 
issuing a written notification stating that the Work has been completed in accordance with the Contract 
requirements and is accepted under the terms and conditions thereof. After VTA has accepted the Work, 
Contractor will be relieved of the duty of maintaining and protecting the accepted Work and will not be 
required to perform any further Work thereon and Contractor shall be relieved of its responsibility for 
injury to persons or property or damage to the Work which occurs after formal acceptance by VTA. 
Acceptance of a discrete portion of the Work shall not relieve Contractor from responsibility for errors, 
improper fabrication, non-conformance to a Contract requirement, latent defects, or for deficiencies 
within Contractor's control. Unless otherwise stipulated, all warranties begin with the date of such 
acceptance of the particular discrete portion of the Work. 

COMPENSATION, PAYMENTS, RECORDS AND AUDIT 

7.56. Compensation 

Contractor accepts the compensation set out in the Contract as full payment for satisfactorily completing 
all the Work. 

Neither the payment of any progress payment nor any retained percentage shall relieve Contractor of any 
obligation to make good any defective work or material. 

No compensation will be made in any case for the loss of anticipated profits. 

Should the total  performed quantity of any item of Work required under the contract exceed the quantity 
in the Schedule of Quantities and Prices by more than 25 percent, the Work in excess of 125 percent of 
the quantity in the Schedule of Quantities and Prices and not covered by an executed contract change 
order specifying the compensation to be paid therefore will be paid for by adjusting the contract unit 
price, as hereinafter provided, or at the option of VTA payment for the Work involved in the excess will 
be made on the basis of force account as provided in Section 7.60 Force Account Payment. 
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The adjustment of the contract unit price will be the difference between the contract unit price and the 
actual unit cost, which will be determined as hereinafter provided, of the total performed quantity of the 
item. If the costs applicable to the item of Work included fixed costs, the fixed costs will be deemed to 
have been recovered by Contractor by the payments made for 125 percent of the quantity in the Schedule 
of Quantities and Prices and in computing the actual unit cost; the fixed costs will be excluded. Subject 
to the above provisions, the actual unit cost will be determined by VTA in the same manner as if the Work 
were to be paid for on force account basis as provided in in Section 7.60 Force Account Payment; or the 
adjustment will be as agreed to by Contractor and VTA. 

When the compensation payable for the number of units of an item of Work performed in excess of 125 
percent of the quantity in the Schedule of Quantities and Prices is less than $5,000.00 at the applicable 
contract unit price, VTA reserves the right to make no adjustment in the contract unit price if VTA so 
elects, except that an adjustment will be made if requested in writing by Contractor.  

7.57. Increased or Decreased Quantities and Quantity Variation 

Increases or decreases in the quantity of a Contract unit price in the Schedule of Quantities and Prices 
(“Contract Item”) will be determined by comparing the total performed quantity of that item of Work 
with the quantity in the Schedule of Quantities and Prices. 

If the total performed quantity of a Contract Item required under the Contract varies from the quantity in 
the Schedule of Quantities and Prices by 25 percent or less, payment will be made for the performed 
quantity of that item of Work at the Contract unit price. 

Should the total performed quantity of any item of Work required under the Contract be less than 75 
percent of the quantity in the Schedule of Quantities and Prices, an adjustment in compensation pursuant 
to this Section will not be made unless Contractor so requests in writing.  If Contractor so requests, the 
quantity of the Contract Item, unless covered by an executed contract change order specifying the 
compensation payable therefore, will be paid for by adjusting the Contract unit price as hereinafter 
provided, or at the option of VTA, payment for the performed quantity of that the Contract Item will be 
made on the basis of force account as provided in in Section 7.60 Force Account Payment, provided 
however, that in no case shall the payment for that Work be less than that which would be made at the 
Contract unit price. 

The adjustment of the Contract unit price will be determined as hereinafter provided, of the total 
performed quantity of the item, including fixed costs. The actual unit cost will be determined by VTA in 
the same manner as if the Work were to be paid for on a force account basis as provided in in Section 
7.60 Force Account Payment or the adjustment will be as agreed to by Contractor and VTA. 

The payment for the total performed quantity of the item of Work will in no case exceed the payment, 
which would be made for the performance of 75 percent of the quantity in the Schedule of Quantities 
and Prices for the item at the original Contract unit price  

If the total  performed quantity of any item of Work required under the Contract varies from the quantity 
in the Schedule of Quantities and Prices by more than 25 percent, in the absence of any executed contract 
change order specifying the compensation to be paid, the compensation payable to Contractor will be 
determined in accordance with this Section 7.57. 

Should the total  performed quantity of any item of Work required under the Contract exceed the quantity 
in the Schedule of Quantities and Prices by more than 25 percent, the Work in excess of 125 percent of 
the quantity in the Schedule of Quantities and Prices and not covered by an executed contract change 
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order specifying the compensation to be paid therefore will be paid for by adjusting the Contract unit 
price, as hereinafter provided, or at the option of VTA payment for the Work involved in the excess will 
be made on the basis of force account as provided in Section 7.60 Force Account Payment. 

The adjustment of the Contract unit price will be the difference between the Contract unit price and the 
actual unit cost, which will be determined as hereinafter provided, of the total performed quantity of the 
item. If the costs applicable to the item of Work included fixed costs, the fixed costs will be deemed to 
have been recovered by Contractor by the payments made for 125 percent of the quantity in the Schedule 
of Quantities and Prices and in computing the actual unit cost; the fixed costs will be excluded. Subject 
to the above provisions, the actual unit cost will be determined by VTA in the same manner as if the Work 
were to be paid for on force account basis as provided in Section 7.60 Force Account Payment; or the 
adjustment will be as agreed to by Contractor and VTA. 

When the compensation payable for the number of units of an item of Work performed in excess of 125 
percent of the quantity in the Schedule of Quantities and Prices is less than $5,000.00 at the applicable 
contract unit price, VTA reserves the right to make no adjustment in the Contract unit price if VTA so 
elects, except that an adjustment will be made if requested in writing by Contractor.  

7.58. Certified Payrolls 

7.58.1. Submit Certified Copies   

Contractor shall submit weekly for each week in which any Contract Work is performed a certified copy 
of all payrolls for its employees and a certified copy of all of its subcontractor’s payrolls directly to the 
California State Labor Commissioner, Department of Industrial Relations and VTA within one week 
following the week when work was performed. The payrolls shall conform to the requirements of  the 
California Labor Code Section 1776 and shall be in a form acceptable to VTA. This project is subject to 
compliance monitoring and enforcement by the Department of Industrial Relations. 

7.58.2. Form of Certified Copies   

Unless otherwise specified in Section 6 Special Conditions, Contractor and all lower-tier subcontractors 
and suppliers (if performing covered work) shall be required to submit certified payrolls and labor 
compliance documentation electronically.  

Electronic submittal will be a web-based system, accessed on the internet at the address(es) provided by 
VTA. The web based system is LCPtracker. Contractor and each subcontractor will be given a Log On 
identification and password to access the reporting system. Contractor is responsible for managing and 
certifying all lower tier subcontractors certified payroll submittals. 

Use of the system requires data entry of weekly payroll information including; employee identification, 
labor classification, total hours worked and hours worked on this project, wage and benefit rates paid, 
and Apprenticeship Certifications. Additionally, documents such as Apprenticeship Certifications, etc., will 
be electronically uploaded into the system. 

Contractor will incorporate into every lower-tier subcontract and purchase order these instructions where 
labor compliance documentation is required. 

In the event of a failure of the web based electronic system, Contractor shall be required to submit paper 
copies of certified payrolls and other required labor compliance documents.  
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Upon written request of Contractor, and at the sole discretion of VTA, any subcontractor may be 
permitted to submit paper copies of certified payrolls and other required labor compliance 
documentation in lieu of electronic copies. 

7.59. Progress Payment 

7.59.1. Schedule of Values  

If the Contract is bid on a Lump Sum basis, or there are Lump Sum line items in the Schedule 
of Quantities and Prices, within 10 working days following Notice of Award, Contractor shall 
prepare and submit a detailed Schedule of Values giving a complete breakdown of all Lump 
Sum prices, setting forth the estimated value of the various subdivisions of the work.  Each 
item in the Schedule of Values shall include its proportionate share of overhead and profit. A 
proposed Schedule of Values may be rejected if any item is determined by VTA to be 
unbalanced or VTA deems it to be incomplete. VTA may request a detailed cost breakdown 
of any items. The Schedule of Values shall be for the purpose of enabling Contractor and VTA 
to agree upon progress payment documents as described below. Notice to Proceed shall not 
be given until the Schedule of Values is approved by VTA. 

7.59.2. Progress Payment Processing 

Once every thirty days during the term of the Contract, Contractor will prepare estimates of the work 
performed and materials delivered. Contractor will submit the estimates to VTA on Contractor-supplied 
letterhead for review. VTA will review and verify whether all items, units, quantities and prices shown on 
the Contractor-provided invoice are correct and that all work has been performed and materials supplied 
in accordance with the terms of the Contract.   

If VTA is not in agreement with the quantities/prices on Contractor’s invoice, VTA will schedule a meeting 
to review the discrepancies after which Contractor will submit a revised invoice.  No payment will be due 
on the disputed amounts.  

Upon verification and acceptance, VTA will prepare a “Progress Payment – Form B” that includes all the 
agreed units, quantities and prices. VTA will sign the Form B and forward the signed copy to Contractor 
for counter-signature and inclusion of the revised invoice for onward transmission to VTA Accounts 
Payable.  The invoice Contractor transmits for payment must match the amount due shown on the Form 
B less retention and any special withholdings. 

As a condition precedent to any progress payment becoming due, Contractor must include along with 
each invoice:  

(a) conditional waivers and releases of lien, stop payment notice, and payment bond rights every 
subcontractor or supplier has with respect to all labor, services, materials, and equipment 
covered by the invoice; and  

(b) unconditional waivers and releases of lien, stop payment notice, and payment bond rights 
every subcontractor or supplier has with respect to labor, services, materials, and equipment 
covered by the previous invoice. 

Payment to Contractor will be made 30 days following receipt of Contractor’s invoice in VTA’s Accounts 
Payable department. However, no payment shall be due until Contractor returns the certified Form B, the 
required waivers and releases, and the accompanying invoice to VTA. 
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7.59.3. Full Compensation 

Payment for various bid items listed in the Schedule of Quantities and Prices (Bid Form 1) shall constitute 
full compensation to complete the Work in conformity with the Contract. All costs for Work shown or 
indicated in the Contract Documents, even if not specifically provided for by a bid item in the Schedule of 
Quantities and Prices shall be included. Except for relief provided by Section 7.65 Change Requests and 
Change Notices, Section 7.66 Change Order, and Section 7.67 Differing Site Conditions, Contractor will 
not be entitled to additional compensation for providing any activity or material necessary for the 
completion of the Work in accordance with the Contract even though the activity or material is not 
included in a specific bid item or indicated in the Contract. 

7.59.4. Materials on Hand 

Acceptable materials on hand consist of materials or equipment furnished and delivered by Contractor to 
its facility or the jobsite but not yet incorporated in the Work, and properly stored in a location acceptable 
to VTA. 

In order for materials on hand to be approved for payment, Contractor shall request payment for them 
on VTA-furnished forms accompanied by documentation as therein required including evidence of 
purchase, if appropriate. The materials must be separated from other like materials and must be physically 
identified as the property of VTA for use only on this Contract. VTA may enter upon the premises of 
Contractor for the purpose of inspection, checking or auditing, or for any other purpose, as VTA considers 
necessary. 

7.59.5. Retention 

VTA will retain five percent of each progress payment as part security for the fulfillment of the Contract 
by Contractor, and shall pay to Contractor the balance not retained, after deducting all previous payments 
and all sums to be kept or retained under the provisions of the Contract. No such payment will be 
construed to be an acceptance of any defective Work or improper materials.  

Should the Contract Amount be subsequently modified by change order(s), VTA will hold retention on 
payments for the additional change order Work.  

7.59.6. Special Withholding 

VTA may withhold amounts from any payments otherwise due to Contractor as it determines necessary 
to cover: 

(a) Claims against Contractor arising from or in any way related to this Contract, any other 
contract between VTA and Contractor, or any other transaction or occurrence involving VTA 
and Contractor; 

(b) Defective work not remedied; 

(c) Failure of Contractor to make proper payments to any of its Subcontractors; 

(d) Failure to complete the Work in accordance with the approved Contract progress schedule. 

(e) Damage to other work or property caused by Contractor or its subcontractor of any tier. 

(f) An amount, not less than ten percent (10%) of the total progress payment, due to the failure 
to abate, within one (1) working day or immediately in cases of imminent danger, infractions 
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of Contractor’s Safety Plan, CAL/OSHA, FEDERAL OSHA, ANSI or other applicable safety 
standards. 

(g) An amount not to exceed twenty percent (20%) of the total progress payment, due to four 
or more repeated infractions in a single payment period of Contractor’s Safety Plan 
CAL/OSHA, FEDERAL OSHA, ANSI and all other applicable safety standards. 

(h) Items listed in Appendix B Contracts Data Requirements List or Section 8 Technical 
Specifications that are not received within the time specified. The amount withheld may be 
ten percent (10%) of the total progress payment or $10,000, whichever is greater. 
Contractor’s failure to submit any required items may subject it to the remedies of 
Section 7.71 Termination for Default. 

(i) Any and all other circumstances in which VTA determines that it is necessary to protect its 
interests. 

Whenever VTA withholds special retention, written notice of the amount withheld and the reasons 
therefore shall be given Contractor. When Contractor removes the grounds for such withholding, VTA will 
include the amount so withheld in the next scheduled progress payment. 

7.59.7. Substitution of Securities 

Securities may be substituted in lieu of the withholding of retention from progress payments in 
accordance with Public Contract Code § 22300, which states.   

§ 22300 Performance retentions; provision for substitute security; escrow agreement 

(a) Provisions shall be included in any invitation for bid and in any contract documents to permit 
the substitution of securities for any moneys withheld by a public agency to ensure performance 
under a contract however, substitution of securities provisions shall not be required in contracts in 
which there will be financing provided by the Farmers Home Administration of the United States 
Department of Agriculture pursuant to the Consolidated Farm and Rural Development Act (7 U.S.C. 
§ 1921 et. seq.), and where federal regulations or policies, or both, do not allow the substitution of 
securities. At the request and expense of Contractor, securities equivalent to the amount withheld 
shall be deposited with the public agency, or with a state or federally chartered bank in this state 
as the escrow agent, who shall then pay those moneys to the Contractor. Upon satisfactory 
completion of the contract, the securities shall be returned to Contractor. 

(b) Alternatively, Contractor may request and the owner shall make payment of retentions earned 
directly to the escrow agent at the expense of Contractor. At the expense of Contractor, Contractor 
may direct the investment of the payments into securities and Contractor shall receive the interest 
earned on the investments upon the same terms provided for in this section for securities deposited 
by Contractor. Upon satisfactory completion of the contract, Contractor shall receive from the 
escrow agent all securities, interest, and payments received by the escrow agent from the owner, 
pursuant to the terms of this section. 

(c) Securities eligible for investment under this section shall include those listed in Section 16430 of 
the Government Code, bank or savings and loan certificates of deposit, interest-bearing demand 
deposit accounts, standby letters of credit, or any other security mutually agreed to by Contractor 
and the public agency. 
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The Contractor shall be the beneficial owner of any securities substituted for moneys withheld and 
shall receive any interest thereon. 

Failure to include these provisions in bid and contract documents shall void any provisions for 
performance retentions in a public agency contract. 

For purposes of this section, the term “public agency” shall include, but shall not be limited to, 
chartered cities. 

(d) (1) Any contractor who elects to receive interest on moneys withheld in retention by a public 
agency shall, at the request of any subcontractor, make that option available to the subcontractor 
regarding any moneys withheld in retention by the contractor from the subcontractor. If the 
contractor elects to receive interest on any monies withheld in retention by a public agency, then 
the subcontractor shall receive the identical rate of interest received by the contractor on any 
retention moneys withheld from the subcontractor by the contractor, less any actual pro rata costs 
associated with administering and calculating that interest. In the event that the interest rate is a 
fluctuating rate, the rate for the subcontractor shall be determined by calculating the interest rate 
paid during the time that retentions were withheld from the subcontractor. If the contractor elects 
to substitute securities in lieu of retention, then, by mutual consent of the contractor and 
subcontractor, the subcontractor may substitute securities in exchange for the release of moneys 
held in retention by the contractor.  

(2) This subdivision shall apply only to those subcontractors performing more than five percent 
of the contractor’s total Bid. 

 (3) No contractor shall require any subcontractor to waive any provision of this section. 

(e) The Legislature hereby declares that the provisions of this section are of statewide concern and 
are necessary to encourage full participation by Contractors and subcontractors in public contract 
procedures. 

(f) The escrow agreement used hereunder shall be null, void, and unenforceable unless it is 
substantially similar to the following form: 

ESCROW AGREEMENT FOR SECURITY DEPOSITS IN LIEU OF RETENTION 

 This Escrow Agreement is made and entered into as of ______________, 201___by and between 
_______________________, whose address is ___________________________ hereinafter called 
“Owner,”_______________________ whose address is __________________________ 
hereinafter called “Contractor” and _______________________, a state or federally chartered 
bank, whose address is __________________________ hereinafter called “Escrow Agent.”  

For the consideration hereinafter set forth, the Owner, Contractor, and Escrow Agent agree as 
follows: 

(1) Pursuant to Section 22300 of the Public Contract Code of the State of California, Contractor 
has the option to deposit securities with Escrow Agent as a substitute for retention earnings 
required to be withheld by Owner pursuant to the Construction Contract entered into between the 
owner and Contractor for ________________ in the amount of ________________ dated 
____________________ (hereinafter referred to as the “Contract”). Alternatively, on written 
request of Contractor, the owner shall make payments of the retention earnings directly to the 
Escrow Agent. When Contractor deposits the securities as a substitute for Contract earnings, the 
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Escrow Agent shall notify the Owner within 10 days of the deposit. The market value of the 
securities at the time of the substitution shall be at least equal to the cash amount then required 
to be withheld as retention under the terms of the Contract between the owner and Contractor. 
Securities shall be held in the name of _______________________, and shall designate Contractor 
as the beneficial owner. 

(2) The Owner shall make progress payments to Contractor for those funds which otherwise 
would be withheld from progress payments pursuant to the Contract provisions, provided that the 
Escrow Agent holds securities in the form and amount specified above. 

(3) When the Owner makes payment of retentions earned directly to the Escrow Agent, the 
Escrow Agent shall hold them for the benefit of the contractor until the time that the escrow 
created under this contract is terminated. The contractor may direct the investment of the 
payments into securities. All terms and conditions of this agreement and the rights and 
responsibilities of the parties shall be equally applicable and binding when the Owner pays the 
Escrow Agent directly. 

(4) Contractor shall be responsible for paying all fees for the expenses incurred by Escrow 
Agent in administering the Escrow Account and all expenses of the Owner. These expenses and 
payment terms shall be determined by the Owner, Contractor, and Escrow Agent. 

(5) The interest earned on the securities or the money market accounts held in escrow and all 
interest earned on that interest shall be for the sole account of Contractor and shall be subject to 
withdrawal by Contractor at any time and from time to time without notice to the Owner. 

(6) Contractor shall have the right to withdraw all or any part of the principal in the Escrow 
Account only by written notice to Escrow Agent accompanied by written authorization from the 
Owner to the Escrow Agent that Owner consents to the withdrawal of the amount sought to be 
withdrawn by Contractor. 

(7) The Owner shall have a right to draw upon the securities in the event of default by 
Contractor. Upon seven days’ written notice to the Escrow Agent from the owner of the default, 
the Escrow Agent shall immediately convert the securities to cash and shall distribute the cash as 
instructed by the Owner.  

(8) Upon receipt of written notification from the owner certifying that the Contract is final and 
complete, and that Contractor has complied with all requirements and procedures applicable to 
the Contract, Escrow Agent shall release to Contractor all securities and interest on deposit less 
escrow fees and charges of the Escrow Account. The escrow shall be closed immediately upon 
disbursement of all moneys and securities on deposit and payments of fees and charges. 

(9) Escrow Agent shall rely on the written notifications from the owner and Contractor 
pursuant to Sections (6) to (8), inclusive, of this agreement and the owner and Contractor shall hold 
Escrow Agent harmless from Escrow Agent’s release and disbursement of the securities and interest 
as set forth above. 

(10) The names of the persons who are authorized to give written notice or to receive written 
notice on behalf of the owner and on behalf of Contractor in connection with the foregoing, and 
exemplars of their respective signatures are as follows: 

On behalf of Owner [For withdrawal or release specified in paragraphs (6) to (8)]: 
 ________________________________________ (Title) 
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 ________________________________________ (Name) 
 ________________________________________ (Signature) 
 ________________________________________ (Address) 

On behalf of Contractor: 
 ________________________________________ (Title) 
 ________________________________________ (Name) 
 ________________________________________ (Signature) 
 ________________________________________ (Address) 

On behalf of Escrow Agent: 
 ________________________________________ (Title) 
 ________________________________________ (Name) 
 ________________________________________ (Signature) 
 ________________________________________ (Address) 

(11) In accordance with Section 22300(c) of the Public Contract Code securities eligible for 
deposit by Contractor or investment hereunder shall be ______________________________ and 
no others. 

At the time the Escrow Account is opened, the Owner and Contractor shall deliver to the Escrow 
Agent a fully executed counterpart of this Agreement. 

IN WITNESS WHEREOF, the parties have executed this Agreement by their proper officers on the 
date first set forth above. 

OWNER 
 ________________________________________ (Title) 
 ________________________________________ (Name) 
 ________________________________________ (Signature) 

CONTRACTOR 
 ________________________________________ (Title) 
 ________________________________________ (Name) 
 ________________________________________ (Signature) 

ESCROW AGENT 
 ________________________________________ (Title) 
 ________________________________________ (Name) 
 ________________________________________ (Signature) 

7.60. Force Account Payment 

If work is directed by VTA to be performed on a force account basis, compensation shall be made as set 
forth in this provision. Such payment shall constitute full compensation to Contractor for work directed 
to be performed on force account and no additional compensation will be allowed therefore. Labor, 
materials and equipment used in the performance of work on a force account basis shall be approved 
daily by VTA.  
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7.60.1. Work Performed by Contractor 

Contractor will be paid the direct costs for labor, materials and equipment used in performing the Work 
as hereinafter provided except where agreement has been reached to pay in accordance with Section 
7.60.7 Work Performed by Special Forces.  A markup may be added to the total of the direct costs 
computed as provided in Section 7.60.2 Labor, Section 7.60.3 Materials, and Section 7.60.4 Equipment 
Rental. The added markup shall not exceed twenty percent (20%) of the cost of labor, fifteen percent 
(15%) of the cost of material, fifteen percent (15%) of equipment rental and five percent (5%) of the cost 
of subcontractors, including trucking. 

The above markups shall constitute full compensation for all overhead costs (general overhead, bonding, 
supervision, office expenses, field office facilities, utilities, and transportation) and profit which shall be 
deemed to include all items of expense not specifically designated as cost or equipment rental in 
accordance with Section 7.60.2 Labor, Section 7.60.3 Materials, and Section 7.60.4 Equipment Rental. 

When work paid for on a force account basis is performed by forces other than Contractor's organization, 
Contractor shall reach agreement with such other forces as to the distribution of the payment made by 
VTA for such work. No additional payment therefore will be made by VTA by reason of the performance 
of the Work by a subcontractor or other forces. 

7.60.2. Labor 

Contractor will be paid the cost of labor for the workmen (including foremen when authorized by VTA) 
used in the actual and direct performance of the Work. The cost of labor, whether the employer is 
Contractor, subcontractor, or other forces, will be the sum of the following:  

• Actual Wages.  The actual wages paid shall include any employer payments to or on behalf of the 
workmen for health and welfare, pension, vacation, insurance, overtime, plus other additives in 
accordance with collective bargaining agreements 

• Labor Surcharge. To the actual wages, as defined above, will be added a Labor Surcharge as set 
forth in the State of California Department of Transportation publication entitled Labor Surcharge 
& Equipment Rental Rates, which was in effect on the date upon which the Work was 
accomplished. Said labor surcharge shall constitute full compensation for all payments imposed 
by State and Federal laws and for all other payments made to, or on behalf of, the workmen, other 
than actual wages as defined above and the actual subsistence and travel allowance. 

7.60.3. Materials 

VTA reserves the right to furnish such materials as it deems advisable, and Contractor shall have no claims 
for costs and markup on such materials. 

Only materials furnished by Contractor and necessarily used in the performance of the Work will be paid 
for by VTA. The cost of such materials will be the cost to the purchaser, whether Contractor, subcontractor 
or other forces, from the supplier thereof, except as the following are applicable: 

(a) If a cash or trade discount by the actual supplier is offered or available to the purchaser, it 
shall be credited to VTA notwithstanding the fact that such discount may not have been 
taken. 

(b) If materials are procured by the purchaser by any method which is not a direct purchase from 
and a direct billing by the actual supplier to such purchaser, the cost of such materials shall 
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be deemed to be the price paid to the actual supplier as determined by VTA. No markup 
except for actual costs incurred in the handling of such materials will be permitted. 

(c) If the materials are obtained from a supply or source owned wholly or in part by the 
purchaser, payment for these materials will not exceed the price paid by the purchaser for 
similar materials furnished from said source on contract items or the current wholesale price 
for such materials delivered to the jobsite, whichever price is lower. 

(d) If the cost of such materials is, in the opinion of VTA, excessive, then the cost of such material 
shall be deemed to be the lowest current wholesale price at which such materials are 
available in quantities concerned delivered to the jobsite, less any discounts as provided 
above. 

7.60.4. Equipment Rental 

Compensation for equipment used on force account work shall be determined from the latest schedule 
of equipment rental rates listed in the State of California, Business, Transportation and Housing Agency, 
Department of Transportation, Division of Construction Publication entitled Labor Surcharge & Equipment 
Rental Rates and in use at the time the equipment is used. The equipment rental rates listed in said 
publication shall be used regardless of ownership and any rental or other agreement, if such may exist for 
the use of such equipment entered into by Contractor. If it is deemed necessary by VTA to use equipment 
not listed in the publication, a suitable rental rate for such equipment will be established by VTA prior to 
the work being done. Contractor shall furnish any cost data which might assist VTA in the establishment 
of such rental rate. 

The rental rate paid shall include the cost of fuel, oil, lubrication, supplies, small tools, necessary 
attachments, repairs and maintenance of any kind, depreciation, storage, insurance and all incidentals. 

Any delay or overtime for equipment agreed to by VTA will be paid for in accordance with factors stated 
in the above referenced publication. 

Operators of rental equipment will be paid for as provided in Section 7.60.2 Labor. 

All equipment shall, in the opinion of VTA, be in good working condition and suitable for the purpose for 
which the equipment is to be used. 

Unless otherwise specified, manufacturer's ratings and manufacturer approved modifications shall be 
used to classify equipment for the determination of applicable rental rates. Equipment which has no direct 
power unit shall be powered by a unit of at least the minimum rating recommended by the manufacturer. 

Individual pieces of equipment or tools having a replacement value of $250 or less, whether or not 
consumed by use, shall be considered to be small tools and no payment will be made therefore. 

Rental time will not be allowed while equipment is inoperative due to breakdowns. 

7.60.5. Equipment at the Worksite 

The rental time to be paid for equipment on the Work shall be the time the equipment is in operation on 
the Work being performed, and in addition, shall include the time required to move the equipment to the 
location of the Work and return it to the original location or to another location requiring no more time 
than that required to return it to its original location, except that moving time will not be paid for if the 
equipment is used at the Worksite on other than such work. Loading and transporting costs will be 
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allowed, in lieu of moving time, when the equipment is moved by means other than its own power, except 
that no payment will be made if the equipment is used at the Worksite on other than such Work.  

The following shall be used in computing the rental time of equipment on the Work: 

• When hourly rates are listed, less than 30 minutes of operation shall be considered to be one-half 
hour of operation. 

• When daily rates are listed, less than 4 hours of operation shall be considered to be one-half day 
of operation.  

7.60.6. Equipment Not at the Worksite 

For the use of equipment moved onto the Worksite and used exclusively for work paid for on a force 
account basis Contractor will be paid the rental rates as determined in Section 7.60.4 Equipment Rental, 
and for the cost of transporting the equipment to the location of the Work and its return to its original 
location, all in accordance with the following provisions: 

• The original location of the equipment to be hauled to the location of the Work shall be agreed 
to by VTA in advance. 

• VTA will pay the cost of loading and unloading such equipment. 

• The cost of transporting equipment in low bed trailers shall not exceed the hourly rates listed in 
the State of California Department of Transportation publication entitled Labor Surcharge & 
Equipment Rental Rates. 

• The cost of transporting equipment shall not exceed the applicable minimum established rates of 
the Public Utilities Commission. 

The rental period shall begin at the time the equipment is unloaded at the site of the Work, shall include 
each day that the equipment is at the site of the Work, excluding Saturdays, Sundays, and VTA holidays 
unless the equipment is used to perform the Work on such days, and shall terminate at the end of the day 
on which VTA directs Contractor to discontinue the use of such equipment. The rental time to be paid per 
day will be in accordance with the following: 

 Hours of Hours to 
 Operation be paid 

 0 .................................................................. 4  
 0.5 .......................................................... 4.25 
 1 ............................................................... 4.5 
 1.5 .......................................................... 4.75 
 2 .................................................................. 5 
 2.5 .......................................................... 5.25 
 3 ............................................................... 5.5 
 3.5 .......................................................... 5.75 
 4 .................................................................. 6 
 4.5 .......................................................... 6.25 
 5 ............................................................... 6.5 
 5.5 .......................................................... 6.75 
 6 .................................................................. 7 
 6.5 .......................................................... 7.25 
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 7 ............................................................... 7.5 
 7.5 .......................................................... 7.75 
 8 .................................................................. 8 
 Over 8 .................. Actual hours in operation 

The hours to be paid for equipment which is operated less than 8 hours due to breakdowns, shall not 
exceed 8 less the number of hours the equipment is inoperative due to breakdowns. 

When hourly rates are listed, less than 30 minutes of operation shall be considered to be one-half hour of 
operation. When daily rates are listed, payment for one-half day will be made if the equipment is not 
used. If the equipment is used, payment will be made for one day. The minimum rental time to be paid 
for the entire rental period on an hourly basis shall not be less than 8 hours or if on a daily basis shall not 
be less than one day. 

Should Contractor desire the return of the equipment to a location other than its original location, VTA 
will pay the cost of transportation in accordance with the above provisions, provided such payment shall 
not exceed the cost of moving the equipment to the Work. 

Payment for transporting, and loading and unloading equipment, as provided above, will not be made if 
the equipment is used on the Work in any other way than upon Work paid for on a force account basis 

When work, other than work specifically designated as Work in the Contract Documents, is to be paid for 
on a force account basis and VTA determines that such work requires Contractor to move equipment onto 
the Worksite which could not reasonably have been expected to be needed in the performance of the 
Contract, payment for the use of such equipment at equipment rental rates in excess of those listed as 
applicable for the use of such equipment will be made subject to the following additional conditions: 

• VTA shall specifically approve the necessity for the use of particular equipment on such Work. 

• Contractor shall establish to the satisfaction of VTA that such equipment cannot be obtained from 
its normal equipment source or sources and those of its subcontractors. 

• Contractor shall establish to the satisfaction of VTA that the proposed equipment rental rate for 
such equipment from its proposed source is reasonable and appropriate for the expected period 
of use. 

• VTA shall approve the equipment source and the equipment rental rate to be paid by VTA before 
Contractor begins work involving the use of said equipment. 

7.60.7. Work Performed by Special Forces or Other Special Services 

When VTA and Contractor, by mutual agreement, determine that a special service or an item of work 
cannot be performed by the forces of Contractor, or those of any of its subcontractors, such service or 
work item may be performed by a specialist. Payment for such service or item of work, performed by a 
specialist on the basis of the current market price thereof, may be accepted without complete itemization 
of labor, material, and equipment rental costs when it is impracticable and not in accordance with the 
established practice of the special service industry to provide such complete itemization. 

In those instances wherein a Contractor is required to perform work necessitating a fabrication or 
machining process in a fabrication or machine shop facility away from the jobsite, the charges for that 
portion of the Work performed in such a facility, may, by mutual agreement, be accepted as a specialist 
billing. 
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In lieu of the percent markups provided above in Section 7.60.1 Work Performed by Contractor, a markup 
not to exceed fifteen percent (15%) will be added to the specialist price, less a credit to VTA for any cash 
or trade discount offered or available, whether or not such discount may have been taken.  

7.60.8. Owner-Operated Equipment 

When “Owner-Operated Equipment” is used to perform work to be paid on a force account basis, 
Contractor will be paid for the equipment and operator, as follows: 

• Payment for the Equipment will be made in accordance with Section 7.60.4 Equipment Rental. 

• Payment for the cost of labor and subsistence or travel allowance will be made at the rates paid 
by Contractor to other workmen operating similar equipment already on the project or, in the 
absence of such other workmen, at the rates for such labor established by collective bargaining 
agreements for the type of workmen and location of the Work, whether or not the "Owner-
Operator" is actually covered by such an agreement. A labor surcharge will be added to the cost 
of labor described herein, in accordance with the provisions of Subsection entitled “Labor 
Surcharge.” 

• To the direct cost of equipment rental and labor, computed as provided herein, will be added the 
markups for labor and equipment rental as provided in Section 7.60.1 Work Performed by 
Contractor. 

If, at any time after Contractor commences the force account work, a method of compensation other than 
that specified in this Section 7.60 has been agreed upon for the force account work or a portion of such 
work, such compensation shall be made in accordance with such agreement. 

Contractor shall keep accurate daily records of the actual cost to Contractor for all work performed 
pursuant to this Section 7.60 and shall make them available to VTA upon reasonable notice and request. 
Such records shall be maintained in such a manner so as to be completely discernible from records 
associated with the basic Contract scope. 

7.61. Prompt Payment 

7.61.1. Prompt Payment to Contractor 

Public Contract Code Section 20104.50 requiring prompt payment to Contractors is applicable to this 
Contract. Undisputed and properly submitted payment requests shall be paid within thirty (30) days of 
receipt by VTA. Any undisputed and properly submitted payment request not paid within thirty (30) days 
shall accrue interest at the legal rate set forth in Code of Civil Procedure Section 685.010. 

A certified Progress Payment – Form B document, as described in Section 7.59 Progress Payments shall 
constitute a payment request. Any payment request determined by VTA not to be a proper payment 
request shall be returned to Contractor within seven (7) days of receipt setting forth in writing the reasons 
why the payment request is not proper. 

7.61.2. Payment to Subcontractors 

Contractor shall adhere to all federal and California prompt payment laws and regulations including 
Business and Professions Code Section 7108.5 requiring Contractor to pay subcontractors within seven 
(7) days of receipt of each progress payment to the extent of each subcontractor’s interest therein, unless 
otherwise agreed to in writing between Contractor and the subcontractor. 
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Any violation of this provision shall subject Contractor or subcontractor to the penalties, sanctions and 
other remedies specified in Section 7108.5 of the California Business and Professions Code. This 
requirement shall not be construed to limit or impair any contractual, administrative, or judicial remedies 
otherwise available to Contractor or subcontractor in the event of a dispute involving late payment or 
nonpayment by Contractor or deficient subcontract performance, or noncompliance by a subcontractor.   

This provision applies to all contractors and subcontractors. 

Contractor must include in its subcontract language a provision that it will use appropriate alternative 
dispute resolution mechanisms to resolve any payment disputes with subcontractors or suppliers. 

Any subcontract entered into as a result of this Contract shall contain all of the provisions of this section. 

7.62. Final Payment 

Final payment shall not become due until the following actions have been satisfactorily completed: 

• Satisfactory completion of final inspection of all the Work under the Contract 

• Contractor submittal to VTA of: 

─ An affidavit that all payrolls, bills for materials and equipment, and other indebtedness 
connected with the Work have been paid or otherwise satisfied, and 

─ A release of liens and claims arising out of the Contract, to the extent and in the form 
designated by VTA. If a claim remains unsatisfied after all payments are made, Contractor 
shall reimburse VTA for all monies that VTA may be compelled to pay in discharging the 
claim, including all costs and reasonable attorney's fees. 

• Issuance by VTA of a Letter of Final Acceptance of the Work. 

• The recording of a Notice of Completion by VTA. 

VTA may at its option and at any time retain out of any amounts due Contractor, sums sufficient to cover 
claims, filed pursuant to California Civil Code Section 9000 et seq. 

VTA will make final payment within 30-60 calendar days of the recording of the Notice of Completion. 

The acceptance of final payment by Contractor shall constitute a waiver of all claims against VTA arising 
under the Contract. 

7.63. Project Records 

Comprehensive records and documentation relating to this project shall be kept by Contractor and all 
subcontractors. The records shall include, but are not limited to Contract Documents, Drawings, 
Specifications, Addenda, Shop Drawings and Submittals, Change Orders, Modifications, Test Records, 
redline construction plans, As-Built Drawings, and cost and pricing data. Contractor shall maintain a 
complete set of records relating to this Contract for a period of seven years from final payment for this 
Work.  

The cost records shall be complete and in sufficient detail to allow evaluation of the accuracy and 
completeness, and currency of the costs or prices. Contractor shall permit the authorized representatives 
of VTA, the U.S. Department of Transportation, and the Comptroller General of the United States to 
examine and audit all such records and any subcontracts under this Contract during the time period so 
specified. In addition, every contract and subcontract involving the expenditure of public funds in excess 
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of ten thousand dollars ($10,000) entered into by a public entity in the State of California shall be subject 
to the examination and audit of the State Auditor, at the request of the public entity or as part of any 
audit of the public entity, for a period of three years after final payment under the Contract. 

CONTRACT MODIFICATIONS, DISPUTES AND CLAIMS 

7.64. Reserved   

7.65. Change Requests and Change Notices 

7.65.1. Change Request 

Contractor may make a written request to VTA to modify the Contract (Change Request) based upon the 
receipt of, or the discovery of information that changes the scope, price, schedule, level of performance, 
or other facet of the Contract. 

Contractor shall deliver a document entitled “Change Request” to VTA within thirty (30) days after receipt 
of, or the discovery of, information (other than receipt of a “Change Notice”) that Contractor believes will 
cause a change to the scope, price, schedule, level of performance, or other facet of the Contract. Upon 
receipt of a Change Notice, Contractor shall follow the procedures of Section 7.65.2 Change Notice. All 
Change Requests, and any Claims based thereon including any request or claim for cumulative impact 
costs shall be deemed waived unless a Change Request is delivered to VTA within the thirty (30) calendar 
days specified herein. 

The Change Request shall include information necessary to substantiate the effect of the change and any 
impacts to the Work, including any change in schedule or Contract Price, and shall include all existing 
documentation or a description of anticipated documentation. In addition, the Change Request shall 
contain a detailed description of the proposed adjustment to the Contract Price or currently approved 
progress schedule, or both, and shall reference any other provisions of the Contract that will require 
modification because of the change. If a Change Request proposes an adjustment in the Contract Price, 
upon request of VTA, Contractor shall submit a complete breakdown of costs including detailed pricing 
and back up information for all work and any impacts thereto contemplated by the change.  

The unavailability of all information necessary to quantify the change shall not excuse the timely 
submission of the Change Request. Contractor shall supplement the Change Request with additional 
information or documentation, as it becomes available. If VTA has not received sufficient substantiating 
documentation or information within a reasonable time after receipt of the Change Request, such 
insufficiency may be grounds to deny the Change Request. 

If a Change Request or portions thereof are acceptable to VTA, VTA will issue a Contract Change Order 
consistent therewith. If a Change Request or portions thereof are not acceptable to VTA, VTA shall notify 
Contractor in writing. 

Any request by Contractor to modify the Contract must first be submitted to VTA and proceed as a Change 
Request pursuant to these provisions. Contractor may submit the matter as a Claim pursuant to 
Section 7.68 Claims and Claim Resolution only if: (i) the Change Request has been denied by VTA in whole 
or in part; or (ii) the Change Request has not been resolved within ninety (90) days after receipt by VTA. 

In the event of a dispute, Contractor shall proceed with the Work without delay, as directed by VTA. 
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7.65.2. Change Notices 

VTA may, at any time during performance of the Contract notify Contractor of changes to the Contract by 
issuing a Change Notice to that effect. Contractor shall, within fifteen (15) days after receipt of such 
Change Notice, provide to VTA a written response identifying any proposed adjustment in Contract Price, 
including any adjustment for cumulative impact costs and schedule to perform the changes identified in 
the Change Notice, unless another time period for response is specified in the Change Notice. Upon 
request of VTA, Contractor shall submit a complete breakdown of costs including detailed pricing 
information and backup for all work and any impacts thereto caused by the change. VTA shall then issue 
an appropriate change order. 

If VTA directs Contractor to perform additional work, the basis for compensation for such work shall be 
either: 1) increase in quantity of a Contract Item(s), 2) negotiated lump sum price, 3) unit prices mutually 
agreed upon under the Schedule of Values, or 4) force account, as determined by VTA. The markups 
described in Section 7.60.1 Work Performed by Contractor shall be the maximum allowed for all 
additional work directed by VTA. 

VTA retains the right to direct Contractor to complete a portion of the Work at a time different than that 
specified in the Contract or reflected in the currently approved progress schedule.  Such direction will be 
in writing and will provide for an equitable adjustment in the compensation to be paid to Contractor, if 
any. If such direction modifies the amount of compensation or time required for the completion of the 
Work, an appropriate change order will be issued. 

If Contractor and VTA cannot agree on the appropriate adjustment to the Contract Price or schedule, 
Contractor may either accept VTA’s determination or identify and submit the matter as a Claim pursuant 
to the provisions of Section 7.68 Claims and Claim Resolution.  In the event of a dispute, Contractor shall 
proceed with the Work without delay as directed by VTA. 

7.66. Change Order 

A change order is a written document issued by VTA, that: 

• Changes the Total Contract Price, as modified by any previously executed change orders, or 

• Alters the scope of Work under the Contract, or 

• Alters the schedule for performance of the Work under the Contract as set forth in the currently 
approved schedule, or 

• Makes any other change to the Contract, or makes a combination of any of the aforementioned 
Contract changes. 

7.67. Differing Site Conditions 

7.67.1. Reserved  

7.67.2. Notice of Differing Conditions 

Contractor shall promptly and before such conditions are disturbed, notify VTA in writing of subsurface or 
latent physical conditions at the site differing materially from those indicated in the Contract, or unknown 
physical conditions at the site, of any unusual nature, differing materially from those ordinarily 
encountered and generally recognized as inherent in work of the character provided for in this Contract. 
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All Change Requests involving differing site conditions and any Claims based thereon shall be deemed 
waived unless Contractor has given written notice before the conditions are disturbed as specified herein. 

VTA will, as soon as practicable, investigate or cause to be investigated the items noted by Contractor and, 
if it is determined that such conditions do materially so differ and cause an increase or decrease in 
Contractor’s cost of or time required for the performance of any part of the Work under the Contract, 
whether or not changed as a result of such conditions, an equitable adjustment will be made and the 
Contract modified. 

7.68. Claims and Claim Resolution 

As required by law, VTA sets forth the provisions of Public Contract Code section 9204, which apply to all 
claims by a contractor in connection with a public works project.   

7.68.1. Claim Defined 

“Claim” means a separate demand by Contractor, sent by registered mail or certified mail with return 
receipt requested for:  

• A time extension, including, without limitation, for relief from damages or penalties for delay 
assessed by a VTA under a contract for a public works project; 

• Payment by VTA of money or damages arising from work done by, or on behalf of, Contractor 
pursuant to the Contract and payment for which is not otherwise expressly provided or to which 
the claimant is not otherwise entitled to; or  

• Payment of an amount that is disputed by VTA. 

7.68.2. Claim Requirements 

Claim requirements are as follows: 

(a) Any submittal intended by Contractor to be evaluated by VTA as a Claim shall be entitled 
“Claim” 

(b) All Claims must be submitted by Contractor within thirty (30) days after the date of the event 
giving rise to the Claim, such as, for example, the denial by VTA of a Change Request, the 
failure of VTA to respond to a Change Request within ninety (90) days after receipt of required 
substantiating information and documentation, or the issuance by VTA of a disputed Change 
Order. Any Claim not submitted within the specified thirty (30) days is waived. 

(c) Claims must be in writing and must be submitted with all documents reasonably necessary to 
substantiate the Claim. A Claim must state in as much detail as possible the basis for the Claim 
and the additional compensation or extra time to which Contractor believes it is entitled. If 
the Claim is silent regarding entitlement to extra time, Contractor is not entitled to any extra 
time in connection with the Claim. If the Claim is silent regarding additional compensation, 
Contractor is not entitled to any additional compensation in connection with the Claim. 

(d) Contractor must notify VTA promptly in writing of any changes in its estimates of additional 
compensation or extra time, and the notification must state the reasons for the changes. 
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(e) All Claims and any amendments thereto shall include the fully executed certification set forth 
below. Any Claim submitted without a fully executed certification shall be rejected by VTA 
and returned to Contractor. 

I,________________, BEING THE____________________(MUST BE AN OFFICER) 
OF__________________________(CONTRACTOR), DECLARE UNDER PENALTY 
OF PERJURY UNDER THE LAWS OF THE STATE OF CALIFORNIA, AND DO 
PERSONALLY CERTIFY AND ATTEST THAT I HAVE THOROUGHLY REVIEWED 
THE ATTACHED CLAIM FOR ADDITIONAL COMPENSATION AND/OR 
EXTENSION OF TIME, AND KNOW ITS CONTENTS, AND SAID CLAIM IS MADE 
IN GOOD FAITH; THE SUPPORTING DATA IS TRUTHFUL AND ACCURATE; 
THAT THE AMOUNT REQUESTED ACCURATELY REFLECTS THE CONTRACT 
ADJUSTMENT FOR WHICH CONTRACTOR BELIEVES THE OWNER IS LIABLE; 
AND, FURTHER, THAT I AM FAMILIAR WITH CALIFORNIA PENAL CODE 
SECTION 72 AND CALIFORNIA GOVERNMENT CODE SECTION 12650 ET SEQ, 
PERTAINING TO FALSE CLAIMS, AND FURTHER KNOW AND UNDERSTAND 
THAT SUBMISSION OR CERTIFICATION OF A FALSE CLAIM MAY LEAD TO 
FINES, IMPRISONMENT, AND/OR OTHER SEVERE LEGAL CONSEQUENCES. 

By________________________________ 

(f) Contractor may not file any Claims after the date of final payment. 

7.68.3. Claim Review 

VTA will conduct a reasonable review of the claim and respond in writing to Contractor’s Claim within 
forty-five (45) calendar days after VTA’s receipt of the Claim. 

VTA’s written response will identify what portion of the Claim is disputed and what portion is undisputed.   

VTA and Contractor may, by mutual agreement extend the time period for VTA’s review and response to 
the Claim.   

If VTA needs approval from its governing body to provide Contractor a written statement identifying the 
disputed portion and the undisputed portion of the claim, and the governing body does not meet within 
the 45 days or within the mutually agreed to extension of time following receipt of a claim sent by 
registered mail or certified mail, return receipt requested, the public entity shall have up to three days 
following the next duly publicly noticed meeting of the governing body after the 45-day period, or 
extension, expires to provide the claimant a written statement identifying the disputed portion and the 
undisputed portion. 

7.68.4. Payment of Undisputed Portion 

Any payment due on an undisputed portion of the claim shall be processed and made within 60 days after 
VTA issues its written statement.  If VTA fails to issue a written statement within the time specified or 
agreed, Section 7.68.5 Meet and Confer will apply.   

7.68.5. Meet and Confer 

If Contractor disputes VTA’s written response, or if VTA fails to respond to a Claim within the time 
prescribed, Contractor may so notify VTA, in writing, either within fifteen (15) days of receipt of VTA’s 
response or within fifteen (15) days of VTA’s failure to respond within the time prescribed, respectively, 
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and demand an informal conference to meet and confer for settlement of the issues in dispute. Upon a 
demand, VTA shall schedule a meet and confer conference within thirty (30) days for settlement of the 
dispute. 

Within 10 working days following the conclusion of the meet and confer conference, if the Claim or any 
portion of the Claim remains in dispute, VTA shall provide Contractor a written statement identifying the 
portion of the Claim that remains in dispute and the portion that is undisputed.  

Any payment due on the undisputed portion of the Claim following the meet-and-confer conference shall 
be processed and made within 60 days after VTA issues its written statement.  

Any disputed portion of the Claim, as identified by Contractor in writing, shall be submitted to nonbinding 
mediation, with VTA and Contractor sharing the associated costs equally. VTA and Contractor shall 
mutually agree to a mediator within 10 working days after the disputed portion of the claim has been 
identified in writing. If the parties cannot agree upon a mediator, each party shall select a mediator and 
those mediators shall select a qualified neutral third party to mediate with regard to the disputed portion 
of the Claim. Each party shall bear the fees and costs charged by its respective mediator in connection 
with the selection of the neutral mediator. If mediation is unsuccessful, the parts of the Claim remaining 
in dispute shall be subject to all other applicable contractual and legal provisions. 

For purposes of this Section 7.68.5, mediation includes any nonbinding process, including, but not limited 
to, neutral evaluation or a dispute review board, in which an independent third party or board assists the 
parties in dispute resolution through negotiation or by issuance of an evaluation. Any mediation utilized 
shall conform to the timeframes in this Section 7.68.5. 

Following the meet and confer conference, if the Claim or any portion remains in dispute, Contractor may 
file a Government Code claim as provided in Chapter 1 (commencing with Section 900) and Chapter 2 
(commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code. For purposes 
of those provisions, the running of the period of time within which a Government Code claim must be 
filed shall be tolled from the time Contractor submits its written Claim pursuant to the above provisions 
until the time the Claim is denied as a result of the meet-and-confer process, including any period of time 
utilized by the meet-and-confer process. 

The above procedures do not apply to Government Code claims for tort damages and are not intended, 
and shall not be construed, to change the time for filing such claims. 

7.68.6. Inaction Deemed Rejection 

Failure by VTA to respond to a Claim within the time periods described in this Section 7.68 or to otherwise 
meet the time requirements of Public Contract Code Section 9204 shall result in the claim being deemed 
rejected in its entirety. A Claim that is denied by reason of VTA’s failure to have responded to a Claim, or 
its failure to otherwise meet the time requirements of Public Contract Code section 9204, shall not 
constitute an adverse finding with regard to the merits of the claim or the responsibility or qualifications 
of the claimant. 

7.68.7. Subcontractor Claims 

If a subcontractor or a lower tier subcontractor lacks legal standing to assert a claim against VTA because 
privity of contract does not exist, Contractor may present to VTA a Claim on behalf of a subcontractor or 
lower tier subcontractor. A subcontractor may request in writing, either on his or her own behalf or on 
behalf of a lower tier subcontractor, that Contractor present a Claim for work which was performed by 
the subcontractor or by a lower tier subcontractor on behalf of the subcontractor. The subcontractor 
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requesting that the Claim be presented to VTA shall furnish reasonable documentation to support the 
claim. Within 45 days of receipt of this written request, Contractor shall notify the subcontractor in writing 
as to whether Contractor presented the claim to the public entity and, if the original contractor did not 
present the claim, provide the subcontractor with a statement of the reasons for not having done so. 

7.68.8. Waivers of Rights under Public Contract Code Section 9204 

A waiver of the rights granted by Public Contract Code Section 9204 is void and contrary to public policy, 
provided, however, that (1) upon receipt of a Claim, the parties may mutually agree to waive, in writing, 
mediation and proceed directly to the commencement of a civil action or binding arbitration, as 
applicable; and (2) VTA may prescribe reasonable change order, claim, and dispute resolution procedures 
and requirements in addition to the provisions of this section, so long as the contractual provisions do not 
conflict with or otherwise impair the timeframes and procedures set forth in this section. 

7.68.9. Procedures for Civil Actions 

As required by law VTA sets forth below the provisions of Public Contract Code Section 20104.4, which 
applies to civil actions filed to resolve claims of $375,000 or less: 

(a) Within 60 days, but no earlier than 30 days, following the filing of responsive pleadings, the 
court shall submit the matter to nonbinding mediation unless waived by mutual stipulation of 
both parties. The mediation process shall provide for the selection within 15 days by both 
parties of a disinterested third person as mediator, shall be commenced within 30 days of the 
submittal, and shall be concluded within 15 days from the commencement of the mediation 
unless a time requirement is extended upon a good cause showing to the court or by 
stipulation of both parties. If the parties fail to select a mediator within the 15-day period, any 
party may petition the court to appoint the mediator. 

(b) (1) If the matter remains in dispute, the case shall be submitted to judicial arbitration 
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code of 
Civil Procedure, notwithstanding Section 1141.11 of that code. The Civil Discovery Act (Title 4 
commencing with Section 2016.0103 of Part 4 of the Code of Civil Procedure) shall apply to 
any proceeding brought under this subdivision consistent with the rules pertaining to judicial 
arbitration.   

 (2) Notwithstanding any other provision of law, upon stipulation of the parties, arbitrators 
appointed for purposes of this article shall be experienced in construction law, and, upon 
stipulation of the parties, mediators and arbitrators shall be paid necessary and reasonable 
hourly rates of pay not to exceed their customary rate, and such fees and expenses shall be 
paid equally by the parties, except in the case of arbitration where the arbitrator, for good 
cause, determines a different division. In no event shall these fees or expenses be paid by state 
or county funds. 

 (3)  In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the 
Code of Civil Procedure, any party who after receiving an arbitration award requests a trial de 
novo but does not obtain a more favorable judgment shall, in addition to payment of costs 
and fees under that chapter, pay the attorney’s fees of the other party arising out of the trial 
de novo. 

(c) The court may, upon request by any party, order any witnesses to participate in the mediation 
or arbitration process. 
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However, unless otherwise agreed to by VTA and Contractor in writing, the mediation conducted pursuant 
to this section shall excuse any further obligation under Section 20104.4 to mediate after litigation has 
been commenced. 

The above claims procedures are also subject to Public Contract Code § 20104.6, which provides: 
(a) No local agency shall fail to pay money as to any portion of a claim which is undisputed except 

as otherwise provided in the Contract. 
(b) In any suit filed under Section 20104.4, the local agency shall pay interest at the legal rate on 

any arbitration award or judgment. The interest shall begin to accrue on the date the suit is 
filed in a court of law. 

SUSPENSION OF WORK, CONTRACT TERMINATION 

7.69. Suspension of Work 

In addition to the right of VTA to suspend Work under any other provision of this Contract, VTA may 
require Contractor to suspend all or part of the Work called for by this Contract at any time for up to 
ninety (90) days after a written Suspension Order is delivered to Contractor, and for any further period to 
which the parties may agree. The Suspension Order shall include the following: 

• A clear description of the Work to be suspended; 
• Guidance as to the action to be taken on subcontracts; and 
• Other requests for minimizing costs.  

Upon receipt of a Suspension Order, Contractor shall comply with its terms immediately and take all 
reasonable steps to minimize cost allocable to the Work covered by the Order during the period of work 
stoppage. Within the period specified by the Order, or within any extension of that period to which the 
parties may agree, VTA may: 

• Terminate the Work covered by the Order as set forth in this section.  
• Cancel the Suspension Order; or  
• Allow the period of the Suspension Order to expire.  

Contractor shall resume work upon the cancellation or expiration of a Suspension Order. An equitable 
adjustment shall be made in the Work scope, Contract Price, or Contract time, as appropriate, and the 
Contract shall be modified in writing in accordance with this section and Section 7.32 Excusable Delays 
and Extensions of Time if:  

• The Suspension Order results in an increase in the time required for, or in Contractor's cost 
properly allocable to, the performance of any part of this Contract; and 

• Contractor asserts a claim for an adjustment within thirty (30) days after the end of the period of 
work stoppage; and  

• The Suspension Order was not caused by Contractor's default or other act or omission within the 
control or responsibility of Contractor.  

In preparation for and during suspensions of work, Contractor shall take every reasonable precaution to 
prevent damage to or deterioration of the Work. Contractor shall repair or replace, at no cost to VTA, 
Work that is damaged or deteriorated during a work suspension due to Contractor's failure to comply 
with this duty. If VTA determines that Contractor is not taking reasonable precautions and Contractor fails 



Restroom Renovations at Chaboya Building A 
Contract C20011 

 
 

Santa Clara Valley Transportation Authority  Section 7 - General Conditions 
Rev. 01/01/20        Page 7-43 

to take the corrective action within five days after written notice from VTA, VTA may cause such action to 
be taken and recover the reasonable cost thereof from Contractor. 

7.70. Termination for Convenience or in the Public Interest 

VTA may terminate the performance of Work in whole or in part at any time by written notice to 
Contractor if VTA determines that termination is in the best interest of VTA or the public. If performance 
of Work is so terminated, Contractor shall be entitled to payment for all Work performed acceptably and 
to payment for all acceptable goods or services ordered by and delivered to Contractor before 
termination, provided that Contractor provides a final itemized invoice, including all necessary 
documentation to substantiate all costs incurred, for the above amounts within thirty (30) days after 
receiving the termination notice. 

7.71. Termination for Default 

7.71.1.  Events or Conditions 

Contractor is in default under the Contract upon the occurrence of any one or more of the following events 
or conditions: 

(a)  Contractor does not promptly begin the Work under the Contract Documents; or 

(b)  Contractor does not perform the Work in accordance with the Contract Documents, including: 
(i) conforming to applicable standards set forth therein in designing and/or constructing the 
Project, (ii) providing schedules or other documentation required by the Contract Documents, 
or (iii) refuses to remove and replace rejected materials or unacceptable Work; or 

(c)  Contractor discontinues the prosecution of the Work (exclusive of work stoppage due to 
termination or suspension of the Work by VTA), does not prosecute the Work within the 
schedule, or prosecutes the Work so as to endanger the performance of this Contract in 
accordance with its terms; or 

(d)  Contractor does not resume performance of Work which has been suspended or stopped, 
within a reasonable time after receipt of notice from VTA to do so or (if applicable) after 
cessation of the event preventing performance; or 

(e)  Contractor becomes insolvent, or generally does not pay its debts as they become due, or 
admits in writing its inability to pay its debts or makes an assignment for the benefit of 
creditors; or 

(f)  Insolvency, receivership, reorganization or bankruptcy proceedings are commenced by or 
against Contractor; or 

(g)  Any representation or warranty made by Contractor in the Contract Documents or any 
certificate, schedule, instrument or other document delivered by Contractor pursuant to the 
Contract Documents is false or materially misleading when made; or 

(h)  Contractor breaches any agreement, representation or warranty contained in the Contract 
Documents; or 

(i)  Contractor assigns or transfers the Contract Documents or any right or interest herein, except 
as expressly permitted by the Contract Documents; or 
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(j)  Contractor does not discharge or obtain a stay of any final judgment(s) or order for the 
payment of money against it in excess of $25,000 in the aggregate arising out of the 
prosecution of the Work (provided that for purposes hereof posting of a bond in the amount 
of 125 percent of such judgment or order shall be deemed an effective stay); or 

(k)  Contractor does not, absent a valid dispute, make payment when due for labor, equipment 
or materials in accordance with its agreements with Subcontractors and applicable law; or 

(l)  Contractor fails reasonably to comply with any instructions of VTA consistent with the 
Contract Documents; or 

(m) Contractor violates any laws, regulations and ordinances, or order of any government entity 
applicable to Contractor, the Work, or the Contract; or 

(n)  Contractor does not provide and maintain the Performance and Payment Bonds and 
insurance as required hereunder; or  

(o)  Contractor or one of its subcontractors causes, through its negligence, gross negligence, 
recklessness, or willful misconduct, death or grievous bodily injury to any person or property 
damage in excess of $25,000; or 

(p)  Contractor does not defend or indemnify any party that Contractor is obligated to defend or 
indemnify under the Contract Documents; or  

(q)  Contractor offers or gives any improper consideration, in any form, either directly or through 
an intermediary, to any VTA director, officer, employee, contractor, or authorized 
representative, with the intent of securing the Contract or the making of any determination 
with respect to Contractor’s performance of the Work; or  

(r)  Contractor is placed on the California State Labor Commissioner’s list of debarred contractors 
pursuant to Labor Code §1771.1 or §1771.7; or  

(s)  Contractor or any of its directors, members, officers, partners, principals, employees, or any 
Contractor’s representative is convicted for a violation of any Law related to Contractor’s 
obligations under the Contract, including without limitation, in connection with the Work, 
goods supplied, payments to be made, or Claims submitted 

7.71.2. Notice and Procedures 

Contractor and its Surety (as defined in the Performance Bond for Public Works required by this Contract 
(Performance Bond)) are entitled to seven (7) days’ notice and opportunity to cure any breach described 
in Sections 7.71.1 (a) through (d) and (i) through (l), and any non-material breach described in Sections 
7.71.1 (h) or (m).  Contractor and its Surety are entitled to three (3) days’ notice and opportunity to cure 
any breach described Sections 7.71.1 (n) and (p).  Except as specified above, Contractor and its Surety 
have no right to notice or opportunity to cure with respect to any breach described in Sections 7.71.1 (e), 
(f), (g), (h) (m), (o), or (q) through (s).  If Contractor is unable to cure the applicable default within the time 
period specified, but in VTA’s reasonable determination (i) Contractor has diligently and continuously 
undertaken efforts to cure such default, and (ii) such failure to cure is beyond the control of Contractor, 
VTA may extend the cure period in accordance with its discretion. 

If any breach described in Sections 7.71.1 (a) through (s) is not subject to cure or is not cured within the 
period (if any) specified, VTA may declare that an “Event of Default” has occurred and notify Contractor 
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to discontinue the Work. The declaration of an Event of Default must be in writing and given to Contractor 
and Surety.  In addition to all other rights and remedies provided by law or equity and such rights and 
remedies as are otherwise available under the Contract and the Performance Bond, VTA may assume any 
of Contractor’s subcontracts, appropriate any or all materials and equipment on the Worksite and any or 
all work product, including plans and specifications, as may be suitable and acceptable, and may direct 
the Surety to complete the Contract or may enter into an agreement for the completion of the Contract 
according to the terms and provisions hereof with another contractor or the Surety, or use such other 
methods as may be required for the completion of the Contract, including completion of the Work by 
VTA.  Upon completion of such work, Contractor is entitled to return of all unused materials and its 
equipment, tools and appliances, except that there shall be no claim on account of usual and ordinary 
depreciation, loss, or wear and tear. 

If Contractor's right to proceed is so terminated, Contractor shall not be entitled to receive any further 
payment until the Work is completed. Contractor and its surety(s) shall be liable to VTA for any additional 
costs of completion of the Work, including compensation for additional managerial and administrative 
services, plus liquidated damages accruing under the terms of this Contract from the Contract completion 
date, as extended by authorized time extensions, to the date of final completion. 

If, after termination for failure to fulfill contract obligations, it is determined that Contractor was not in 
default, the rights and obligations of the parties shall be the same as if the termination had been issued 
for the convenience of VTA. 

7.72. Contractor’s Duties Upon Termination 

Immediately after receipt of a notice of termination, either for default or convenience (Notice of 
Termination), Contractor shall: 

• Stop work under the Contract on the date and to the extent specified in the Notice of Termination; 

• Place no further orders or subcontracts for materials, services, or facilities, except as may be 
necessary for completion of such portion of the Work under the Contract as is not terminated; 

• Assign to VTA in a manner, at the times, and to the extent directed by VTA, all of the right, title, 
and interest of Contractor under the orders and subcontracts as designated by VTA; 

• Terminate all other orders and subcontracts to the extent that they relate to the performance of 
Work terminated by the Notice of Termination; and 

• Assign to VTA in a manner, at the times, and to the extent directed by VTA, all of the remaining 
right, title, and interest of Contractor under the orders and subcontracts so terminated. 

WARRANTY PROVISIONS 

7.73. Warranty 

It is a condition of this Contract that the equipment, materials or design furnished, and workmanship 
performed by Contractor or any subcontractor or supplier at any tier, shall conform to the requirements 
of this Contract and shall be free of any defect. Neither inspection, testing and acceptance by VTA of such 
equipment, materials, design or work performed, partial or final payment, nor any provisions of the 
Contract relieves Contractor from responsibility for any latent defect, gross mistakes or fraud.  Contractor 
and its surety(s) warrant all equipment, materials, design and workmanship for a period of one (1) year 
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from the date of final acceptance by VTA of all, or, in VTA’s sole discretion, a discrete portion of the Work. 
Contractor shall extend to VTA any warranty from a subcontractor or supplier that exceeds the above 
warranty period.  If additional or varying guarantees are required, they will be specified in Section 6 
Special Conditions of this contract. VTA retains the right, at its sole discretion, to assign to a third Party 
any warranty received under this Contract. 

7.74. Warranty Work 

Contractor is responsible for all warranty-covered repair work during the warranty period as specified 
above.  Contractor shall provide at its own expense all spare parts and tools required for repairs. To the 
extent practicable, VTA will allow Contractor or its Authorized Representative to perform such work. 
When warranty repairs are required, VTA and Contractor's Authorized Representative must confer on the 
most appropriate remedy to be performed within a reasonable time.  If Contractor fails to remedy any 
failure or defect within a reasonable time, VTA shall have the right to replace, repair, or otherwise remedy 
the failure or defect at Contractor’s expense.  At its discretion, VTA may also perform such work if it deems 
necessary to do so to meet its operational commitments or other requirements. Contractor shall 
reimburse VTA for all expenses for such work including materials and labor.  The hourly shop labor rates 
shall be based on VTA’s current labor cost accounting system.  Contractor shall reimburse VTA for such 
work within sixty (60) days of receipt of warranty claim.  

7.75. Warranty on Repaired or Replaced Parts 

Contractor warrants any materials, parts or components which are used for replacement under the initial 
warranty period again for the total original warranty period of the replaced particular material, part or 
component. 

7.76. Systematic Failures 

In the event that, during the warranty period, repairs or modifications necessitated by defective design, 
material, or workmanship occur to an extent in excess of ten percent (10%) of the components used for 
the same function in the same assembly or subsystem purchased under this Contract, Contractor shall 
promptly furnish all necessary labor and material to effect such repairs and modifications for every system 
delivered under the Contract under the terms and conditions outlined, including systems in which the 
item has not yet failed. When requested by VTA, Contractor will be required to provide a written failure 
analysis report for defective products supplied under this Contract and which occurred during the 
warranty period. The report shall be received by VTA within forty-five (45) days from the date of request. 
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SECTION 8 TECHNICAL SPECIFICATIONS 

The Technical Specifications are provided in the following pages.  
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DIVISION 1 - GENERAL REQUIREMENTS 

SECTION 01 11 00 SUMMARY OF WORK 

PART 1 - GENERAL 

1.01 SUMMARY 

A. General:  The Work includes but is not limited to the selective demolition, restroom floor, wall & 
ceiling finish improvements, and Lighting improvements as indicated on the Drawings and  
described below: 

B. Demolition: 

1. Removal of toilet partitions, toilet fixtures and all toilet accessories. 

2. Removal of stainless steel and FRP (fiberglass reinforced plastic) wall finish including 
gypsum board backing materials. VTA is setting aside an allowance of $10,000.00 to address 
the repair/replacement of the wall/ceiling framing members once the gypsum board/ceiling 
panels are removed.  Once the gypsum board/ceiling panels are removed by the Contractor, 
VTA inspector will determine which of the wall framing members need to be 
repaired/replaced within the allocated allowance.  Removal of floor finish.  Existing Stud to 
remain. 

3. Removal of trough sinks, lavatories, plumbing fixtures, water closets, and urinals. 

4. Removal of gypsum board ceiling and existing light fixtures. 

5.          Removal of cloth curtains, shower curtains, and curtain roads. 

6.          Other work as listed and shown in the plans. 

 

C. Removal, Store, and Re-installation: 

1.  Trash receptacles, paper towel dispensers, wall mounted mirrors, feminine sanitary 
dispensers, metal shelving, and soap dispensers. 

2. Repair damaged wall. 

3. Other work as listed and shown in the plans. 

 

D. Construction: 

1. New Baxab microcement matt finish for the floor and walls. 

 2. New DensGlass sheathing walls & ceiling.  

 3. New door at the new Janitor closet. 

 4. New floor & wall mounted phenolic toilet partitions and doors. 

5. Patch opening with DensGlass sheathing. 

6. New electric dyson air blade hand dryer. 
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7. Painting of all walls, doors and frame for the new Janitor closet. 

8. New water closets and ADA accessories, urinals, lavatories, and granite counters in 
restrooms. 

9. New plumbing fixtures. 

10. For other additional work as listed and shown in the plans . 

11. New vents, diffusers, and HVAC controls.  

12. New light fixtures..   

13. For additional electrical work, see Electrical Drawings and Specifications. 

14. Contractor to provide two temporary restrooms trailers with water, sewer, and power 
connection at location as shown in the drawings. Number of temporary toilets must 
match the number of existing toilets in the work area with sinks and paper towel 
dispensers included. Temporary power, sewer & water connection to existing utility site 
infrastructure must be made by the Contractor.  Housekeeping will be provided by the 
VTA house keeping staff. Contractor is responsible for the maintenance and repairs. 

 

1.02 RELATED SECTIONS   

All Special and General Conditions and Technical Specifications. 

 

1.03 SUBMITTALS 

         For the submittal requirements, refer to Section 6.6 Contract Data Requirements and Section 7.43 
Submittal of Shop Drawings, Product Data and Samples, and each individual section of Technical 
Specifications. 

 

1.04 QUALITY ASSURANCE   

A. Refer to Section 6.25 Quality Assurance and Quality Control Requirements. 
 

B. Regulatory Requirements:  

VTA has endeavored to identify agencies having jurisdiction over the Work and owning facilities 
in the vicinity of the Work. The list is not necessarily complete, and Contractor shall be bound 
by requirements of other agencies having jurisdiction of the Work. 

The identified agencies include, if necessary: 

 City of San Jose Building Department 

The Contractor shall allow inspection of the job site or work premises during business 
hours for the purpose of ensuring that the premises and the business are in compliance 
with the terms and conditions of the Approval and with the requirements of the City Code 
and other local, State, and Federal laws and regulations. 
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1.05 Delivery, Storage and Handling 

A. The receiving, storage, quality, and inventory control of equipment and materials required for the 
Work of this Contract shall be in sole responsibility of the Contractor. Arrange off site material 
storage to provide easy access for inspection and identification of each shipment.  

 

B. Storage and Protection 

1. Contractor shall store materials and equipment under Contractor’s control in a manner 
that shall not interfere with public safety and convenience or with operations of VTA or 
other parties.  

2. Contractor shall procure and maintain additional storage or work areas needed for 
operations outside the Chaboya Bus Yard. 

 

1.06 CONTRACTOR’S USE OF THE SITE    

A. Contractor shall limit use of the site of the Work to allow for:  

1. Work by other parties. 
2. VTA occupancy. 
3. Adjacent public use. 

B. Coordinate use of the site with VTA and the related City, County or local and State jurisdiction. 

C. Store materials and equipment under Contractor’s control in a manner that shall not interfere 
with operations of VTA, city, or other parties. Contractor shall be responsible for the care 
of all stored materials and equipment. 

D. Procure and maintain additional storage or work areas needed for operations outside of the 
site of the Work. No area for Contractor operations will be provided by VTA, except as 
described below: 

1. Staging area as indicated on the Drawing. 

2. Coordinate with VTA representative for temporary building access and parking. 

3. Contractor, sub-contractors, and other personnel associated with the Work shall 
use the main entry as indicated on the Drawings.  

4. Contractor, sub-contractors, and other personnel including material disposal and 
deliveries associated with the Work shall use the main building entry.  

1.07 INSPECTION BY OTHER AGENCIES (IF NECCESSARY) 

 The Contractor shall allow inspection of the job site or work premises by the local jurisdictions 
during business hours for the purpose of ensuring that the premise and the business are in 
compliance with the terms and condition of the approval and with requirement of the City and 
County Codes and other local, State, and Federal laws and regulations.  
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END OF SECTION 01 11 00 
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SECTION 01 22 16 MEASUREMENT AND PAYMNET  

GENERAL 

1.01 DESCRIPTION 

A. Except as otherwise specified in these Contract Documents, all Work will be paid for at a 
Contract Lump Sum Price, as indicated in the Schedule of Quantities and Prices.   

B. In addition to other applicable terms set forth in the Contract, all Work performed under this 
Contract will be billed according to the procedures described in this Section. 

1.02 BILLING 

A. All pricing per unit will be a fixed dollar per unit as listed on Bid Form 1, Schedule of 
Quantities and Prices.  

B. In addition to the other invoicing requirements set forth in these Contract Documents, all 
invoices submitted under this Contract must comply with the following: 

a. Invoices must be sent via email only to the VTA Accounts Payable Department at: 
VTA.AccountsPayable@vta.org. 

b. Each invoice must be a separate PDF document, no combined files will be accepted, and 
each invoice must be in the format of the sample invoices attached hereto. 

c. Contractor must label invoices with the proper (i) VTA Authorized Representative or VTA 
Designated Contact and (ii) facility location. 

d. Invoices must contain the following information: 

(1) The Contract number, 

(2) The labor rate and number of hours worked per employee assigned to the Work 
Order (if applicable), and 

(3) Any materials purchased by Contractor to perform the Work. Contractor will list 
individually by line item the type of material purchased, identifying each part by 
part/model number and the price charged to VTA for said part. Incidentals such 
as gloves, tape, sandpaper, etc. may be listed in aggregate, unless VTA determines 
that the aggregate amount is large enough to cause significant costs under 
incidentals, in which case Contractor will provide an itemized list of incidentals 
upon VTA’s request. 

 

 

END OF SECTION 01 22 16 

 
 
  

mailto:VTA.AccountsPayable@vta.org.
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SECTION 01 50 00 TEMPORARY RESTROOM TRAILER 

PART 1 - GENERAL 

1.01.1 SECTION INCLUDES 
 

A. Temporary Men and Women Restroom Trailers 

 

1.02.1 SUBMITTALS 

A. Submit Shop drawings for the temporary restroom trailers, each equipped with accessibility 
requirements such as ramp, toilet stall, urinal and others. Shower stalls not required. 

B. Submit manufacturer’s product data illustrating each accessory item. 

1.02.2 DELIVERY, STORAGE AND HANDLING 

  The proposed location for temporary restroom trailers as indicated on the drawings. 

PART 2 – PRODUCTS  

Contractor to provide two temporary restroom trailers prior commencing of the work up   to the 
renovated restroom in full operation.  

 

PART 3 – EXECUTION  

 
  INSTALLATION  

Install two temporary trailers as indicated on the drawing and coordinate with the VTA 
representative during actual placement. Contractor to connect all necessary utilities such as 
water, sanitary sewer and power.  

 
 
 

END OF SECTION 01 50 00 
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SECTION 01 56 16 DUST CONTROL 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. This Section includes requirements for dust control including application of either water or dust palliative, 
or both, for the alleviation or prevention of dust nuisance. 

1.02 REFERENCES  

A.  Caltrans Standard Specifications: 

1. Section 10, Dust Control 

2. Section 18, Dust Palliative 

B. Bay Area Air Quality Management District, Air Quality Guidelines, CEQA Guidelines, May 2017 

 

1.03 DEFINITIONS 

A. Dust problem is defined as any visible airborne particles within the project site and project haul routes 
that are a result of the Contractor’s activities. 

 

1.04 SYSTEM DESCRIPTION 

A. The Contractor shall govern its operations and construction methods at all times so as to prevent any 
dust problems within and the surrounding spaces around the area of Work, and along the adjacent 
spaces.  The Contractor shall provide Work area separations with dust barriers, labor, or any material or 
equipment required to provide adequate control of dust to the complete satisfaction of VTA. 

B. When airborne particles are visible and VTA orders a dust control application, such work shall be 
performed within the same day. 

C. If the dust control application is not performed when requested by VTA, the contractor will stop work 
immediately and address the dust complaints.  Contractor can restart work once VTA has approved the 
dust control measures taken by the contractor.  

D. Street sweepers with dust control systems will be allowed as an alternative for dust control on paved 
approaches to the project.  Power brooms or other similar devices without dust control systems will not 
be allowed. 

E. Any damage and the cost of such damage, resulting from dust caused by the Contractor’s activities shall 
be the complete and sole responsibility of the Contractor. 

 

1.05 PROJECT/SITE CONDITIONS 

A. Water Conservation:   

1. "Dust Control" will not prevent the Contractor from applying water or dust palliative for its 
convenience if the Contractor so desires; however, the Contractor shall endeavor, whenever 
possible, to restrict the use of water to control dust for its convenience,  
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PART 2 - PRODUCTS 

2.01 WATER 

A. Unless otherwise specified, the Contractor shall use non-potable water for dust control. 

2.02 DUST PALLIATIVE 

A. Dust palliative shall conform to the provisions of Section 18, “Dust Palliative,” of the Standard 
Specifications. 

PART 3 - EXECUTION 

3.01 GENERAL 

A. Perform dust control in accordance with the provisions of Section 18, “Dust Palliative,” of the Standard 
Specifications.  During the progress of Work, the Contractor shall keep the entire job site free of dust.  
Spillage resulting from hauling operations along or across existing streets, roads, paths or access routes 
shall be removed immediately by the Contractor. 

B. All unpaved access roads, parking areas and staging areas shall be watered daily. 

C. All paved access roads, parking areas and staging areas shall be watered daily. 

D. All trucks hauling soil, sand, aggregate or other loose material shall maintain at least 600 mm of freeboard 
or be covered. 

E. Anytime soil material is carried onto adjacent public streets, the material shall be immediately swept up 
to the satisfaction of VTA. 

  

END OF SECTION 01 56 16 
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SECTION 01 74 00 CLEANING 
 
PART 1 GENERAL 
 
1.01 SECTION INCLUDES 
 

A. This Section includes requirements for maintaining a clean, orderly, hazard-free Worksite and final 
cleaning for VTA occupancy.  Failure to maintain Worksite will be grounds for withholding monthly 
payments until corrected. 

 
1.02 RELATED SECTIONS 
 

A. 01 11 00, Summary of Work 
 

B. 01 56 16, Dust Control 
 
1.03 JOB CONDITIONS 
 

A. Safety Requirements:  Maintain the Worksite neat, orderly, and hazard-free until final acceptance 
of the Work in conformance with the local governmental and CAL OSHA requirements. Worksite 
walks, public sidewalks, roadways, and streets, along with public and private walkways adjacent to 
Worksite, free from hazards caused by construction activities.  Inspect those facilities regularly for 
hazardous conditions caused by construction activities. 

 
B. Hazards Control: 

 
1. Store volatile wastes in covered metal containers and remove those wastes from Worksite daily. 
 
2. If volatile and/or noxious substances are being used in spaces which are not naturally 

ventilated, provide artificial ventilation. 
 
3. Hazard controls shall conform to the applicable federal, state and local rules and regulations, 

including those covering hazardous communications. 
 
4. Submit detailed list of volatile and potential contaminants planned or expected to be present 

at the job site and how they will be mitigated if spilled.  Make submittal as part of the SWPPP 
or ESCAPE, if applicable. 

 
PART 2 PRODUCTS 
 
2.01 CLEANING MATERIALS 
 
A. Utilize the type of cleaning materials recommended by the manufacturer of the surfaces to be 

cleaned.  Products used in this Section shall be selected by the Contractor, subject to approval by 
VTA. 

 
PART 3 EXECUTION 
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3.01 INTERIM CLEANING  
 

A. Clean the Worksite every workday during the construction of the Contract.  Maintain structures, 
grounds, and other areas of Worksite, including public streets and public and private properties 
immediately adjacent to Worksite, free from accumulations of waste materials caused by 
construction operations.  Place waste materials in metal containers. 

 
B. Remove or secure loose material at the end of each workday, or more often, in a manner which will 

maintain the Worksite hazard-free.  Secure material in a manner which will prevent its dislodgment 
by wind and other forces. 

 
C. Control dust in accordance with Section 01 56 16, Dust Control. 

 
D. Promptly empty waste containers when they become full but in no case less frequently than once a 

week, and legally dispose of the contents at dumping areas off VTA property. 
 

E. Control the handling of waste materials.  Materials shall not be dropped or thrown from structures. 
 

F. Immediately remove spillages of construction-related material from construction site.  Temporarily 
block floor drains to avoid any discharge into the storm or sanitary sewer system. 

 
G. Clean only when dust and other contaminants will not settle upon newly painted surfaces. 

 
3.02 FINAL CLEANUP 
 

A. Inspect interior and exterior surfaces, including concealed spaces, in preparation for completion and 
acceptance. 

 
B. Remove dirt, dust, litter, corrosion, solvents, discursive paint, stains, and extraneous markings. 
 
C. Remove surplus materials, except those materials intended for maintenance. 
 
D. Remove tools and equipment used in the construction, except that for VTA property. 
 
E. Remove detachable labels and tags.  File them with the manufacturer's specifications for that 

specific material for VTA records. 
 
F. Repair damaged materials to the specified finish or remove and replace. 

 
   

END OF SECTION 01 74 00 
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SECTION 02 41 19  SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.01 WORK INCLUDED 
 

A. General: 

1. Remove existing conditions as indicated on the Drawings, taking care to protect 
improvements to remain.  Notify the VTA Representative, in writing, and request clarification 
where extent of items to remain is not clear.  Work includes restoration of existing conditions 
and materials to remain in place that are damaged by demolition and removal operations. 

 
2. Provide bracing/shoring/underpinning as required to maintain structural integrity of 

partitions or other elements of existing construction to remain. 
 
3. Coordinate utility interruptions, if necessary, with VTA, utility companies, local authorities, 

and others that might be adversely affected.  Provide temporary services, if required. 
 
4. Hazardous Materials:  Do not disturb in any way parts of the construction known to contain 

hazardous materials.  Other than those parts known to contain hazardous materials, the 
building area designated for this work should be free of such materials.  However, if 
hazardous materials are observed, stop all work immediately and notify the VTA 
Representative in writing. 

 
5. Provide all necessary protection for employees and public as required in these Specifications 

and in Part 6-Special Conditions of these Contract Documents. 
 
6. Items to be salvaged shall be removed in the most careful manner possible to avoid damages 

and stored as required by VTA Representative. 
 
7. Notify VTA Representative, in writing, of any conditions that might delay or affect the 

progress of the demolition work required. 
 

B. See Drawings for additional requirements related to demolition work. 

1.02 PROTECTION 

A. Do not interfere with use of adjacent building spaces; maintain free and safe passage to and 
from. 

1. Cover and protect existing materials when demolition work is performed in areas where 
existing materials have not been removed. 

B. Prevent movement of adjacent construction, provide and place bracing and be responsible 
for safety and support of adjacent construction. 

1. Assume liability for such movement, damage and injury. 
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C. Cease operations and notify VTA immediately if safety of structure appears to be 
endangered; take precautions to properly support structure. 

1. Do not resume operations until safety is restored. 

1.03 EXISTING SERVICES 

A. Disconnect or remove utility services as required for completion of Project; disconnect, stub 
off, and cap utility service lines not required for new construction. 

1. Do not remove utilities discovered during demolition but not indicated without first 
determining purpose for utility. 

B. Do not disrupt services to adjacent building areas not in Project. 

C. Place markers to indicate location of disconnected services; identify service lines and capping 
locations on Project Record Documents. 

 
PART 2 - PRODUCTS 

2.01 MATERIALS 

A. Maintain possession of materials being demolished unless otherwise noted, immediately 
remove from site. 

B. Carefully remove, store and protect materials indicated for reinstallation. 

C. Carefully remove materials indicated to be retained by VTA; deliver and store where directed. 

1. Verify extent of materials to be retained by VTA with VTA prior to beginning selective 
demolition. 

 
PART 3 - EXECUTION 

3.01 DEMOLITION 

A. Demolish indicated appurtenances in an orderly and careful manner. 

1. Comply with demolition requirements in California Building Code. 

2. Use methods which do not damage materials indicated to remain. 

B. Perform demolition in accordance with authorities having jurisdiction. 

C. Remove demolished materials from site, unless otherwise directed. 

1. Remove from site, contaminated, vermin infested, and dangerous materials encountered 
and dispose of by safe means so as not to endanger health of workers or public. 
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D. Remove tools and equipment upon completion of work; leave area in condition acceptable to 
VTA. 

3.02 REPAIR 

A. Repair damage to adjacent construction caused as result of this work. 

B. Repair demolition beyond that required. 

 

END OF SECTION 02 41 19 
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SECTION 03 35 00  

BAXAB MICROCEMENT CONCRETE FINISHING 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Baxab Microcement concrete floor and wall finish. 

1.02 REFERENCES 

A. American Concrete Institute (ACI): ACI 302.1R - Guide for Concrete Floor and Slab Construction. 

B. American National Standards Institute (ANSI): Standards B-101.1/2009. 

C. ASTM International (ASTM): 

 1. ASTM C 309 - Standard Specification for Liquid Membrane-Forming Compounds for Curing 
Concrete. 

2. ASTM C 171 - Standard Specification for Sheet Materials for Curing Concrete. 

3. ASTM C 779 - Standard Test Method for Abrasion Resistance of Horizontal Concrete Surfaces 

   D.     National Floor Safety Institute (NFSI): NFSI Test Method 101-A - Standard for Evaluating High-                                             
Traction Flooring Materials. 

1.03 SYSTEM DESCRIPTION 

A. Performance Requirements: Provide a seamless and continuous surface flooring and wall that has 
been designed, manufactured and installed to achieve the following: 

1.  Provide a seamless and continuous surface. 

2.  Minimum thickness (approximately 1-3 mm). 

3.  Great adhesive capacity. 

4.  Due to its surface hardness, it is perfect for high transit areas and exteriors. 

5.  Available in a wide range of colors and modern finishes. 

6.  Ideal for quick renovation projects as it does not require removing existing surfaces. 

7.  Applicable to cement, concrete, metal plastic, asphalt, terrazzo and ceramic. 

8.  Does not generate debris, neither requires a long application process. 

9.  Easy to clean and maintain 

B.  General Instructions  

1. Due to its thickness and great adhesion, it is important to consider the base’s conditions. 
Surfaces should perfectly clean, free of debris and loose items. Without humidity, well leveled 
and smooth. The condition of the base, especially in connection with planimetry, will have an 
important influence on the BAXAB finishing quality. Working temperature: between 5 degrees 
centigrade to 30 degrees centigrade/surface humidity; up to 18% (measured with wood 
hygrometer). 
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C.  Application Process 

1. The product is applied manually with a trowel, with semicircular movements. The system is 
composed by different layers: 2 substrates of cement Base with a fiberglass mesh, 1 layer of 
original BAXAB, 2 layers of BAXAB new formula. Finally, the sealing system, composed by 2 layers 
of the special CRED ARMOUR cream. 

D.  Final Consideration 

1. Once the work is complete, floor can be walked on 24 hours later, and totally waterproofing 
after 72 hours. Although the floors can be stepped on after 24 hours, impacts, object dragging, or 
application of heavy loads shall be avoided during the first 5 days after the work is finished. Fullest 
hardness will be achieved after 21 days. 

E.  Work Safety Guidelines 

1. While applying, always wear: Gloves, Powder valve mask, Googles, Safety shoes, Ear protection, 
Heavy-duty waistbands, Security helmet, anything else required by general directives. 

1.04 SUBMITTALS 

A. Submit under provisions of Section 01 30 00 - Administrative Requirements. 

B.  Product Data: Submit product data, including manufacturer's SPEC-DATA product sheet, for 
specified products. 

 1.  Material Safety Data Sheets (MSDS). 

2.  Preparation and Installation General instruction. 

3.  Color chart Selection Guides. 

4.  Samples 12”x12” 

C.  Warranty: Submit warranty documents specified. 

 D.  Operation and Maintenance Data: Submit operation and maintenance data for installed products 

1.  Manufacturer's instructions on maintenance renewal of applied treatments. 

2.  Protocols and product specifications for joint filing, crack repair and/or surface repair. 

E.  Certificate: Written certification, signed by manufacturer’s representative, stating applicator as 
trained and qualified to perform work of this Section using manufacturer’s products. Include 
qualification criteria 

1.05 QUALITY ASSURANCE 

A. Installer Qualifications: 

1.  Installer with a minimum of 5 years' experience in performing work of this section who 
has specialized in installation of work similar to that required for this project. 

2.  Installer trained and holding a current certificate issued by the product manufacturer. 

3.  Current Certification from the CPAA stating that the technicians are trained craftsmen.  

B. Finishing components and materials shall be from single manufacturer. 

C.       Manufacturer Qualifications: 
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1. Manufacturer capable of providing field service representation during construction and 
approving application method.  

2. Manufacturer shall have a minimum 5 years of experience in manufacturing components 
similar to or exceeding requirements of project. 

D.       Pre-installation Meetings: Conduct a pre-installation meeting to verify project requirements,          
manufacturer's installation instructions and manufacturer's warranty requirements. Review the following: 

1. Environmental requirements.  

2. Scheduling and phasing of work. 

3.  Coordinating with other work and personnel. Remind all trades that they are working on 
a surface that is to become a finished surface. 

4.  Protection of adjacent surfaces. 

5.  Surface preparation 

6.  Repair of defects and defective work prior to installation. 

7.  Cleaning 

8.  Installation of Baxab Microcement floor finishes 

9.  Protection of finished surfaces after installation. 

10.  Placing of materials on the concrete surface that may cause staining, etching or scratching 

1.06  DELIVERY, STORAGE AND HANDLING 

A. Ordering: Comply with manufacturer's ordering instructions and lead time requirements to avoid 
construction delays 

B.  Delivery: Deliver materials in manufacturer's original packaging with identification labels and seals 
intact. 

C. Storage and Protection: Store materials protected from exposure to harmful weather conditions 
and at temperature conditions recommended by manufacturer. 

1.07  WARRANTY 
A.  Manufacturer's Warranty: Submit, for Owner's acceptance, manufacturer's standard warranty 

document   executed by authorized company official. Manufacturer's warranty is in addition to, 
and does not limit, other rights Owner may have under Contract Documents. 

 
PART 2 - PRODUCTS 

2.02 MANUFACTURERS 

A. Acceptable Manufacturer: Topcret    

B.  Or approve equal 
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PART 3 - EXECUTION 

3.01 EXAMINATION 

A.  Site Verification of Conditions: 

1.  Verify existing floor and wall condition prior to installation. 

B.  Do not begin installation until substrates have been properly prepared. 

C.  If substrate preparation is the responsibility of another installer, notify Architect of unsatisfactory 
preparation before proceeding. 

3.02 PREPARATION 

A.  Ensure surfaces are clean and free of dirt and other foreign matter harmful to performance of 
concrete finishing materials. 

3.03 INSTALLATION 

A.  Compliance: Comply with manufacturer's written data, including product technical bulletins, 
product catalog installation instructions. 

B.  Floor and Wall Surface Treatment: 

1.  All Floor and wall surfaces shall be as uniform in appearance. 

2.  Finish edges of adjoining other materials in a clean and sharp manner. 

 
3.04 FINAL CLEANING 
A.  Upon completion, remove surplus and excess materials, rubbish, tools and equipment. 

3.05 PROTECTION 

A.  Protect installed product from damage during construction in accordance with manufacturer's 
recommendations. 

 

END OF SECTION 03 35 00 
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SECTION 05 50 00 METAL FABRICATIONS 
PART 1 -GENERAL 
 
1.01 DESCRIPTION 
 

A. This Section includes requirements for metal fabrications or miscellaneous metals that are 
incidental to or necessary for the construction and complete of the work. 

 
1.02 WORK INCLUDES 
 

A. Furnish and fabricate metal framing for granite countertop. 
 
1.03 RELATED SECTIONS 
 

A. Section 09 91 00 - Painting: Paint finish. 
 
1.04 REFERENCES 
 

A. ASTM A27 - Standard Specification for Steel Castings, Carbon, for General Application. 
 

B. ASTM A36 - Structural Steel. 
 
C. ASTM A47 - Standard Specification for Ferritic Malleable Iron Castings. 
 
D. ASTM A48 - Standard Specification for Gray Iron Castings. 
 
E. ASTM A53 - Hot-Dipped, Zinc-coated Welded and Seamless Steel Pipe. 
 
F. ASTM A108 - Standard Specification for Steel Bar, Carbon and Alloy, Cold Finish. 

 
G. ASTM A123 - Zinc (Hot-Galvanized) Coatings on Products Fabricated From Rolled, Pressed and 

Forged Steel Shapes, Plates, Bars, and Strip. 
 
H. ASTM A153 - Zinc Coating (Hot-Dip) on Iron and Steel Hardware. 
 
I.  ASTM A304 - Alloy Steel (Stainless Steel) 
 
J. ASTM A307 - Carbon Steel Externally Threaded Standard Fasteners. 
 
K. ASTM A325 - High Strength Bolts for Structural Steel Joints. 
 
L. ASTM A386 - Zinc-Coating (Hot-Dip) on Assembled Steel Products. 
 
M. ASTM A449 - Standard Specification for Hex Cap Screws, Bolts and Studs, Steel, Heat Treated, 

120/105/90 ksi Minimum Tensile Strength, General Use. 
 

N. ASTM A500 - Cold-Formed Welded and Seamless Carbon Steel Structural Tubing in Round and 
Shapes. 
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O. ASTM A501 - Standard Specification for Hot Formed Welded and Seamless Carbon Steel Structural 

Tubing. 
 
P. ASTM A536 - Standard Specification for Ductile Iron Castings. 
 
Q. ASTM A563 - Standard Specification for Carbon and Alloy Steel Nuts. 
 
R. ASTM A668 - Standard Specification for Steel Forgings, Carbon and Alloy, for General Industrial 

Use. 
 
S. ASTM A780 - Standard Practice for Repair of Damaged and Uncoated Areas of Hot Dip Galvanized 

Coatings. 
 
T. ASTM D2092 - Standard Guide for Preparation of Zinc Coated (Galvanized) Steel Surfaces for 

Painting. 
 
U. ASTM F436 -Standard Specification for Hardened Steel Washers. 
 
  V. AWS A2.0 - Standard Welding Symbols. 
 
W. AWS D1.1 - Structural Welding Code. 

 
X. SSPC - Steel Structures Painting Council. 

 
1.05 SUBMITTALS 
 

A. Submittal procedures shall be in accordance with applicable potions of the General Conditions 
and Special conditions. 

 
B. Shop Drawings: Indicate profiles, sizes, connection attachments, reinforcing, anchorage, size and 

type of fasteners, and accessories.  Include erection drawings, elevations, and details in 
coordination with the granite countertop and lavatory supplier where applicable. 

 
C. Indicate welded connections using standard AWS symbols.  Indicate net weld lengths. 

 
1.06 QUALIFICATIONS 
 

A. Welders Certificates: Submit  certifications of  welders employed on the Work, verifying AWS 
qualification within the previous 12 months. 

 
1.07 FIELD MEASUREMENTS 
 

A. Verify that field measurements are as indicated on Drawings. 
 
PART 2-PRODUCTS 
 
2.01 MATERIALS 
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A.  Materials: 

1. Steel Shapes:  Standard structural sections, shapes, plates, and bars in conformance with 
ASTM A36.  Bars in conformance with ASTM A108 will be accepted. 

 
2. Steel Tubing:  Tubing in conformance with ASTM A500 or ASTM A501. 
 
3. Steel Pipe:  Pipe in conformance with ASTM A53, Type E or S, Grade A.  Pipe for sleeves and 

exterior locations shall be galvanized in conformance with ASTM A53.  
 
4. Welding Rods / Electrodes:  In conformance with the standards, specifications, and 

recommendations of the American Welding Society (AWS) and in compliance with California 
Code of Regulations, Title 24, California Building Code, Chapter 22, Section 2209 “Welding,” 
and Chapter 22A, “Steel,” Section 2209A, “Welding.” 

 
5. Castings:  In conformance with ASTM A27, A47, A48, or A536 as applicable to the work. 
 
6. Forgings:  In conformance with ASTM A668, of Class indicated or required. 
 
7. Anchors and Bolts:  In conformance with ASTM A307, A449, A325, A563, and F436, as 

applicable.  Bolts and studs, nuts, and washers shall be hot-dipped galvanized in accordance 
with ASTM A153. 

 
8. Fasteners and Accessories:  Provide anchors and fasteners, washers, straps, and accessories 

as required for a complete and finished installation in compliance with ASTM A307.  Fasteners 
shall be stainless steel or galvanized steel as appropriate and approved for the location. 

 
B. All steel shall be galvanized in accordance with ASTM A123, A386, or coated with a rust-inhibitive 

protective metal primer suitable for painting.  Galvanized metal surfaces indicated to be painted 
shall be prepared in accordance with ASTM D2092.  Galvanized surfaces that have become 
damaged shall be repaired immediately after installation or reconstruction with galvanizing repair 
material in accordance with ASTM A780.  

 
 C. Stainless Steel:  In compliance with ASTM A304.  
 
2.02 FABRICATION 
 

A. Fit and shop assemble in largest practical sections, for delivery to site. 
 
B. Fabricate items with joints tightly fitted and secured. 
 
C.  Continuously seal joined members by continuous welds. 
 
D. Grind exposed joints flush and smooth with adjacent finish surface.  Make exposed joints butt 

tight, flush, and hairline.  Ease exposed edges to small uniform radius. 
 
E. Exposed Mechanical Fastenings: Flush countersunk screws or bolts; unobtrusively located; 

consistent with design of component, except where specifically noted otherwise. 
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F. Supply components required for anchorage of fabrications.  Fabricate anchors and related 

components of same material and finish as fabrication, except where specifically noted otherwise. 
 
2.03      FINISHES 
 

A. Clean surfaces of rust, scale, grease, and foreign matter prior to finishing. 
 

A. Galvanize in accordance with ASTM A123, structural steel members.  Provide minimum 1.25 
oz/sq ft galvanized coating. 
 

PART 3-EXECUTION 
 
3.01 EXAMINATION  
 

A. Verify that field conditions are acceptable and are ready to receive work. 
 

B. Beginning of installation means erector accepts existing conditions. 
 
3.02 PREPARATION 
 

A. Clean and strip primed steel items to bare metal where site welding is required. 
 

B. Supply items required to be cast into concrete with setting templates, to appropriate sections. 
 
3.03 INSTALLATION 
 

A. Install items plumb and level, accurately fitted, free from distortion or defects. 
 
B. Allow for erection loads, and for sufficient temporary bracing to maintain true alignment until 

completion of erection and installation of permanent attachments. 
 
C. Field weld components indicated on Drawings. 
 
D. Perform field welding in accordance with AWS D1.1. 
 
E. Obtain VTA’s approval prior to site cutting or making adjustments not indicted. 
 
F.  After erection, prime welds, abrasions, and surfaces not galvanized, except surfaces to be in 

contact with concrete. 
 
3.04 ERECTION TOLERANCES 
 

A. Maximum Variation From Plumb: 1/8 inch per story (15 feet), non-cumulative. 
 
B. Maximum Offset From True Alignment: 1/8 inch. 
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 END OF SECTION 05 50 00 
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SECTION 06 16 43 GYPSUM SHEATHING 

 
PART 1 – GENERAL  
 
1.01 SECTION INCLUDES 
 

A. Moisture and mold resistant DensGlass sheathing at interior walls & ceiling.  
 
1.02 RELATED SECTIONS 
 

A. Section 09 27 00 – Gypsum Board 
 

 
1.03 REFERENCES 
 

A. ASTM International (ASTM): 
 

1. ASTM C473 Standard Test Methods for Physical Testing of Gypsum Panel Products. 
 
2. ASTM C518  Standard Test Method for Steady-State Thermal Transmission Properties 

by Means of the Heat Flow Meter Apparatus. 
 
3. ASTM C1002  Standard Specification for Steel Self-Piercing Tapping Screws for the 

Application of Gypsum Panel Products or Metal Plaster Bases to Wood 
Studs or Steel Studs. 

 
4. ASTM C1177  Standard Specification for Glass Mat Gypsum Substrate for Use as 

Sheathing. 
 
5. ASTM C1280  Standard Specification for Application of Gypsum Sheathing. 
 
6. ASTM D3273  Standard Test Method for Resistance to Growth of Mold on the Surface 

of Interior Coatings in an Environmental Chamber. 
 
7. ASTM D6329  Standard Guide for Developing Methodology for Evaluating the Ability of 

Indoor Materials to Support Microbial Growth Using Static Environmental 
Chambers. 

 
8. ASTM E72  Standard Test Methods of Conducting Strength Tests of Panels for 

Building Construction. 
 
9. ASTM E96  Standard Test Methods for Water Vapor Transmission of Materials. 
 

B. Gypsum Association (GA): GA-253 Application of Gypsum Sheathing. 
 
1.04 SUBMITTALS 
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A. Product Data: Manufacturer’s specifications and installation instructions for each product 
specified under materials. 

 
1.05 WARRANTY 
 

A. Provide products that offer twelve months of coverage against in-place exposure damage 
(delamination, deterioration and decay). 

 
B. Manufacturer’s Warranty: 
 

1. Five years against manufacturing defects. 
 
PART 2 – PRODUCTS  
 
2.01 MATERIALS 
 

A. DensGlass Sheathing: Integrates a water-resistant, treated core with fiberglass mat face and back 
to provide superb protection from the elements. In compliance with ASTM C473 and ASTM C1177, 
Use of Densglass sheathing by Georgia Pacific or approved equal. 

 
1. Thickness: 5/8 inch. 
2. Width: 4 feet. 
3. Length: 9 feet. 
4. Weight: 2.5 lb/sq. ft. 
5. Edges: Square. 
6. Surfacing: Fiberglass mat on face, back, and long edges. 
7. Racking Strength (Ultimate, not design value) (ASTM E72): Not less than 654 pounds per 

square foot, dry. 
8. Flexural Strength, Parallel (ASTM C1177): 100 lbf, parallel. 
9. Humidified Deflection (ASTM C1177): Not more than 1/8 inch. 
10. Permeance (ASTM E96): Not more than 17 perms. 
11. R-Value (ASTM C518): 0.67. 
12. Mold Resistance (ASTM D3273): 10, in a test as manufactured. 
13. Microbial Resistance (ASTM D6329, GREENGUARD 3-week protocol): Will not support 

microbial growth. 
 

2.02 ACCESSORIES 
 

A. Screws: ASTM C1002, corrosion resistant treated. 
 
PART 3 – EXECUTION  
 
3.01 EXAMINATION 
 

A. Verification of Conditions: 
 

1. Inspection: Verify that project conditions and substrates are acceptable, to the installer, 
to begin installation of work of this section. 
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3.02 INSTALLATION 
 

A. General: In accordance with GA-253, ASTM C1280 and the manufacturer’s recommendations. 
 
3.03 PROTECTION 
 

A. Protect gypsum board installations from damage and deterioration until date of Substantial 
Completion. 

 

END OF SECTION 06 16 43 
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SECTION 07 90 00 JOINT PROTECTION 

PART 1 - GENERAL 

1.01 WORK INCLUDED 

A. Provide joint sealers, for interior and exterior joints not specified elsewhere, with backing 
rods and accessories as required for complete installation. 

1. Joint sealers include sealants and caulking as indicated. 

1.02 RELATED WORK 

A. Section 09 27 00:  Gypsum Board.  Sealants used for acoustical treatment in conjunction with 
gypsum board systems. 

1.03 QUALITY ASSURANCE 

A. Installer Qualifications:  Firm with minimum five year’s successful experience on projects of 
similar type and size, using specified products. 

1. Installers shall be familiar with proper application procedures to ensure maximum joint 
sealer expansion and contraction capabilities. 

B. General Performance Requirements: 

1. Select materials for compatibility with joint surfaces and indicated exposures. 

2. Where not indicated, select modulus of elasticity and hardness or grade recommended by 
manufacturer for each application indicated. 

1.04 SUBMITTALS 

A. Product Data:  Furnish manufacturer's descriptive literature. 

B. Certifications:   

1. Furnish manufacturer's certification joint sealers comply with Contract Documents and are 
suitable for Project applications. 

2. Furnish certification indicating installers are trained in proper use of specified products, 
qualified, and familiar with proper installation techniques. 

C. Samples:  Furnish samples of each type of exposed joint sealer in required colors. 
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1.05 DELIVERY, STORAGE AND HANDLING 

A. Deliver materials to site in original unopened containers or bundles with labels indicating 
manufacturer, product name and designation, color, expiration period for use, cure time, and 
mixing instructions. 

1.06 SITE CONDITIONS 

A. Do not proceed with installation of joint sealers under unfavorable weather/moisture 
conditions. 

B. Install elastomeric sealants when temperature is in lower third of temperature range 
recommended by manufacturer. 

1.07 WARRANTY 

A. Repair or replace joint sealers which fail to perform as intended, because of leaking, 
crumbling, hardening, shrinkage, bleeding, sagging, staining and loss of adhesion. 

B. Warranty Period:  Two years. 

 
PART 2 - PRODUCTS 

2.01 MATERIALS 

A. Elastomeric Sealants:  Match existing joint sealers at exterior locations, but not less than 
following quality. 

1. Single Component Low Modulus Silicone Sealant:  ASTM C920 Type S, Class 25, Grade NS; 
minimum 50% expansion and compaction capability. 

a. Provide at exterior locations not exposed to traffic as required to match existing where 
silicone. 

b. Acceptable Manufacturers: 

1) General Electric Co./Silpruf, Silglaz or GESIL. 
2) Dow Corning Corp./790 or 795. 
3) Pecora Corp./864 Architectural Silicone. 
4) Or approved equal 

2. Multi-Component Polyurethane Sealant:  ASTM C920, Type M, Grade NS, Class 25, non-sag; 
minimum 40% expansion, 25% compaction capability. 

a. Provide at general, non-traffic exterior locations as required to match existing where 
polyurethane. 

b. Acceptable Manufacturers: 
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1) Tremco Inc./Dymeric 511. 
2) Mameco International, Inc./Vulkem 922. 
3) Pecora Corp./Dynatrol II. 
4) Or approved equal 

3. Multi-Component Polyurethane Sealant:  ASTM C920, Type M, Grade P, Class 25, self-
leveling; minimum 25% expansion and compaction capability. 

a. Provide following at traffic bearing locations. 

b. Acceptable Manufacturers: 

1) Mameco International, Inc./Vulkem 245. 
2) Pecora Corp./NR-200 Urexpan. 
3) Tremco Inc./THC-900. 
4) Or approved equal 

4. Mildew-Resistant Silicone Rubber Sealant:  ASTM C920, Type S, Grade NS, Class 25, 
compounded with fungicide, specifically for mildew resistance and recommended for 
interior joints in wet areas. 

a. Provide at interior joints in wet areas. 

b. Acceptable Manufacturers: 

1) General Electric Co./SCS 1702 Sanitary Sealant. 
2) Dow Corning Corp./786 Bathtub Caulk. 
3) Pecora Corp./863 #345 White. 
4) Or approved equal 

B. Non-Elastomeric Sealants: 

1. Acrylic-Emulsion Sealant:  ASTM C834 acrylic or latex-rubber-modified acrylic sealant, 
permanently flexible, non-staining and nonbleeding; recommended for general interior 
exposure. 

a. Provide at general interior applications. 

b. Acceptable Manufacturers: 

1) Pecora Corp./AC-20. 
2) Sonneborn Building Products/Sonolac. 
3) Tremco Inc./Acrylic Latex. 
4) Or approved equal 

C. Miscellaneous Materials: 

1. Primers/Sealers:  Non-staining types recommended by joint sealer manufacturer for joint 
surfaces to be primed or sealed. 
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2. Joint Cleaners:  Non-corrosive types recommended by joint sealer manufacturer; compatible 
with joint forming materials. 

3. Bond Breaker Tape:  Polyethylene tape as recommended by joint sealer manufacturer 
where bond to substrate or joint filler must be avoided for proper performance of joint 
sealer. 

4. Sealant Backer Rod:  Compressible polyethylene foam rod or other flexible, permanent, 
durable nonabsorptive material as recommended by joint sealer manufacturer for 
compatibility with joint sealer. 

a. Oversize backer rod minimum 30% to 50% of joint opening. 

D. Colors:  Match existing. 
 
PART 3 - EXECUTION 

3.01 PREPARATION 

A. Prepare joint surfaces in accordance with ASTM C1193 and as recommended by joint sealer 
manufacturer. 

B. Clean joint surfaces immediately before installation of joint sealer; remove dirt, insecure 
materials, moisture and other substances which could interfere with bond of joint sealer. 

C. Prime or seal joint surfaces where recommended by joint sealer manufacturer; do not allow 
primer/sealer to spill or migrate onto adjoining surfaces. 

D. Ensure protective coatings on surfaces in contact with joint sealers have been completely 
stripped. 

3.02 INSTALLATION 

A. Comply with manufacturer's printed instructions and ASTM C1193, except where more stringent 
requirements are shown or specified. 

1. Elastomeric Sealants:  Comply with ASTM C962 for installation of elastomeric joint sealants. 

2. Acrylic Sealants:  Comply with ASTM C790 for installation of acrylic joint sealants. 

B. Set sealant backer rods at proper depth or position in joint to coordinate with other work, 
including installation of bond breakers and sealant; do not leave voids or gaps between ends of 
backer rods. 

1. Do not stretch, twist, puncture or tear backer rods. 

C. Install bond breaker tape where required by manufacturer's recommendations to ensure joint 
sealers will perform properly. 

D. Size materials to achieve required width/depth ratios. 
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E. Employ installation techniques which will ensure joint sealers are deposited in uniform, 
continuous ribbons without gaps or air pockets, with complete "wetting" of bond surfaces 
equally on opposite sides. 

F. Joint Configuration:  Fill sealant joint to a slightly concave surface, slightly below adjoining 
surfaces, as defined by ASTM C962. 

G. Where horizontal joints are between a horizontal surface and vertical surface, fill joint to form a 
slight cove, so that joint will not trap moisture or dirt. 

H. Install joint sealers to depths recommended by joint sealer manufacturer but within the 
following general limitations, measured at center (thin) section of bead. 

1. Horizontal Joints:  75% width with minimum depth of 3/8". 
2. Elastomeric Joints:  50% width with minimum depth of 1/4". 
3. Non-elastomeric Joints:  75% to 125% of joint width. 

I. Spillage:  Do not allow sealants or compounds to overflow or spill onto adjoining surfaces, or to 
migrate into voids of adjoining surfaces. 

1. Clean adjoining surfaces by whatever means may be necessary to eliminate evidence of 
spillage. 

J. Cure joint sealers in compliance with manufacturer's instructions and recommendations to 
obtain high early bond strength, internal cohesive strength and surface durability. 

K. Maintain finished joints free of embedded matter, ridges and sags. 

END OF SECTION 07 90 00 
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SECTION 08 14 00 WOOD DOORS  

PART 1 - GENERAL 

1.01 WORK INCLUDED 

A. Provide 20 minutes fire rated flush face solid core wood door and metal frame to match 
existing. 

1.02 RELATED WORK 

A. Section 08 71 00:  Door Hardware 

1.03 REFERENCES 

A. American National Standards Institute (ANSI): 

1. ANSI A208.1:  Building Board (Wood Particle Board), Hard Pressed, Vegetable Fiber. 

B. Woodwork Institute (WI):  Architectural Woodwork Standards. 

C. National Wood Window and Door Association (NWWDA):  I.S.1 Series Industry Standard for 
Wood Flush Doors. 

D. Underwriters Laboratories Inc. (UL):  Building Materials Directory. 

1. Materials tested, labeled and inspected by Warnock Hersey International are acceptable 
upon approval of authorities. 

1.04 SUBMITTALS 

A. Shop Drawings:  Indicate general construction, jointing methods, hardware locations, and 
locations of cut-outs. 

B. Product Data:  Manufacturer's literature. 

1. Quality Marking:  Provide quality marking on each door certifying compliance with 
applicable requirements of NWWDA I.S.1 or provide certification of compliance. 

1.05 SITE CONDITIONS 

A. Do not deliver or install doors until conditions for temperature and relative humidity have 
been stabilized in accordance with referenced standards requirements applicable to Project 
location. 

1.06 WARRANTY 

A. Provide for replacing, rehanging and refinishing wood doors exhibiting defects in materials or 
workmanship including warp and delamination. 
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B. Warranty Period:  Two years. 
 
PART 2 - PRODUCTS 

2.01 ACCEPTABLE MANUFACTURERS 

A. Algoma Hardwoods, Inc. 

B. Eggers Industries Architectural Door Division. 

C. Haley Architectural Doors  

D. Or approved equal. 

2.02 MATERIALS 
 
A. General:  Provide flush solid core wood doors with hardboard faces. 
 

1. Wood doors shall be kiln dried with moisture content of not more than 6 to 12 percent. 
 
2. Comply with the requirements of Window and Door Manufacturer’s Association (WDMA) 

Specifications I.S.1A and Woodwork Institute (WI) “Architectural Woodwork Standards” 
Section 9. 

 
B. Type:  Flush interior doors, 1-3/4 inches thick, solid core, 3-ply construction with hardboard faces 

suitable for the application of opaque paint finish. 
 
C. Core:  Solid core mat formed particleboard, ANSI A208.1, 1-LD-1 Grade 

 
1. Core Bonding Adhesive:  Resins in compliance with ANSI A208.1. 
2. Bonding:  Glue stiles and rails to core and sand core assembly prior to applying faces.   
3. Glue Bond:  Type II water resistant adhesive. 
4. Blocking:  Provide 5 inches wide minimum wood blocking for installation of locksets, closers, 

exit devices, kick plates, and other hardware items.  Eliminate the need for through-bolting. 
 

D. Stiles:  1-3/8 inches minimum solid wood. 
 
E. Top and Bottom Rails:  1-1/8 inches minimum solid wood. 
 
F. Face:  Hardboard.  Finish all exposed surfaces and edges smooth and free from marks, blemishes, 

or defacements of any kind caused by workmanship or manufacture. 
 
G. Factory prime wood doors with one coat of wood primer in preparation for site applied opaque 

paint finish. 
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PART 3 - EXECUTION 

3.01 INSTALLATION 

A. Install wood doors in accordance with manufacturer's recommendations and installation 
instructions, and reference standards, plumb and square, and with maximum diagonal distortion 
of 1/16". 

1. Coordinate hardware installation with requirements of Section 08 71 00 – Door Hardware. 

B. Rehang or replace doors which do not swing or operate freely. 

C. Protection:  Protect doors as recommended by door manufacturer to ensure doors are without 
damage at time of substantial completion. 

 

END OF SECTION 08 14 00 
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SECTION 08 71 00 HARDWARE 

PART 1 - GENERAL 

1.01 WORK INCLUDED 

A. Provide hardware for wood doors. 

B. Provide cylinders for doors fabricated with hardware. 

1.02 RELATED WORK 

A. Section 08 14 00:  Wood Door 

1.03 QUALITY ASSURANCE 

A.   Fire Rated Doors:  Comply with requirements of NFPA 80 and applicable codes for fire rated door                 
hardware; provide hardware bearing Underwriters Laboratory (UL) labels. 

1. Doors indicated in fire rated partitions and walls shall be positive latching and self-closing, 
with smoke gaskets. 

B. Access for Persons with Disabilities:  Comply with California Building Code and Americans with 
Disabilities Act Accessibility Guidelines (ADAAG). 

C. Supplier:  Recognized builders hardware supplier with minimum five year’s successful 
experience in scheduling and furnishing hardware. 

1. Provide services of architectural hardware consultant to supervise hardware supply. 

D. Products:  Provide each type of hardware (hinges, locksets, latchsets, closers, trim) from single 
manufacturer unless otherwise indicated in Hardware Schedule. 

1.04 REFERENCES 

A. ANSI A115 and A115W Series:  Door and Frame Preparation Standards. 

B. ANSI A156.1 through A156.20:  Standards for various hardware items. 

C. National Fire Protection Association:  NFPA 80, Fire Doors and Windows. 

D. California Building Code:  California Code of Regulations, Title 24, Part 2. 

E. Americans with Disabilities Act Accessibility Guidelines (ADAAG). 

 
1.05 SUBMITTALS 

A.  Shop Drawings:  Indicate locations and mounting heights of hardware. 

1. Supply templates to door and frame manufacturers for proper and accurate sizing and 
locations of cut-outs for hardware. 
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B.  Product Data:  Submit catalog cuts for each type of hardware. 

1. Keying Schedule:  Coordinate directly with VTA's Representative. 

C.  Samples:  Indicate required style and finish. 

1. Closeout Submittal:  Record actual locations of installed cylinders and master key codes 
on Project Record Documents. 

1.06 PREINSTALLATION CONFERENCE 

A. Convene not less than one week prior to commencing Work of this section. 

B. Include persons involved with installation of doors, frames, and hardware. 

1.07 OPERATION AND MAINTENANCE DATA 

A. Provide manufacturer's parts list and maintenance instructions for each type of hardware 
supplied and necessary wrenches and tools required for proper maintenance of hardware. 

1.08 DELIVERY, STORAGE AND HANDLING 

A. Deliver hardware in manufacturer's original packages, marked for intended opening and use. 

B. Pack complete with necessary screws, bolts, keys, instructions, and installation template, if 
necessary, for spotting mortising tools. 

C. Upon delivery, furnish complete list of hardware for checking, clearly marked to correspond 
with marking on each package. 

1. Review list for completeness and accuracy. 
 
PART 2 - PRODUCTS 

2.01 MATERIALS 

A. General:  Provide hardware for new and existing doors as indicated on the Drawings to 
match existing unless otherwise specified.  Provide all items of hardware required to 
complete the Work in accordance with these Contract Documents.  Provide all items 
required for complete code compliant functional operation at each door opening.  Items not 
specifically identified, but necessary to complete the Work shall be furnished, matching in 
quality and finish the items specified for similar locations. 

B. Acceptable Manufacturers:  Provide manufacturers specified and manufacturers listed in 
Hardware Schedule, with references to catalog numbers and designations. 

C. Templates:  Furnish templates or physical hardware items to manufacturers concerned 
sufficiently in advance to avoid delay in Work. 

D. Reinforcing Units:  Furnished by door manufacturer, coordinated by hardware manufacturer. 
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E. Fasteners:  Furnish as recommended by manufacturer and as required to install secure 
hardware. 

1. Finish:  Match hardware. 

2. Furnish screws for items applied on gypsum board sufficiently long to provide solid 
connection to framing or backing 

F. Electrical and Mechanical:  Make provisions and coordinate requirements for mechanical and 
electrical devices in connection with hardware. 

2.02 HARDWARE ITEMS 

A. Review Drawings for hardware group locations and door types; where not fully covered in 
Hardware Schedule, comply with following general requirements; inform VTA where conflicts 
occur. 

1. Provide hardware items with accessories complete to function as intended. 

B. Hinges and Butts:  ANSI A156.1; comply with following unless otherwise indicated. 

1. Acceptable Manufacturers: 

a. Stanley Hardware Division of Stanley Works. 
b. Hager Hinge Co. 
c. McKinney Products Co., Division of Essex Industries. 
d. Or approved equal.  

2. Doors 1-3/4" Thick:  4-1/2" heavy weight, extra heavy weight ball or oilite bearing where 
over 40" wide. 

a. Provide widths sufficient to clear trim projection when door swings 180 degrees. 

3. Provide nonferrous butts with non-rising at interior doors; stainless steel where labeled; 
steel butts at labeled interior doors. 

4. Provide ball bearing or oilite bearing hinges at doors with closers. 

5. Tips:  Flat button tips with matching plug. 

C. Locking Devices:  Provide of metal matching specified finish; interior parts of steel and zinc-
dichromate plating, to resist rusting and corrosion; do not supply plastic, die-cast or 
aluminum mechanisms. 

1. Acceptable Manufacturers: 

a. Schlage Lock Co. 
b. Von Duprin. 
c. Or approved equal.  
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2. Cylindrical Locksets:  ANSI A156.2, Series 4000, Grade 1, Bored Type (cylindrical) with 6 pin 
tumbler cylinders, except where otherwise indicated in Hardware Schedule. 

3. Panic Devices:  As indicated in Hardware Schedule. 

4. Lockset and Latchset Design:  Solid lever with rose, as selected by VTA. 

5. Backset:  2-3/4". 

6. Strikes:  Furnish standard strikes with extended lips where required to protect trim from 
being marred by latch bolt; verify type of cutouts provided in metal frames. 

D. Cylinders, Keys, and Keying:  Hardware manufacturers shall provide for grand master, master 
key alike or key different keying as directed by VTA to match existing grand master keying. 

1. Provide cylinders of extruded brass bar material. 

2. Provide construction cylinders for doors requiring locking during construction; construction 
cylinders shall be removed and replaced just prior to VTA occupancy. 

3. Submit keys for final use to VTA; provide not less than two keys for each lockset, six of each 
type and level of master key, two grand master keys, and 5% extra blanks. 

4. Hardware manufacturers shall key and register lock cylinders. 

5. Key Control System:  Provide complete key control system with identification and storage 
capacity suitable for Project. 

E. Closers:  ANSI A156.4, furnish products of one manufacturer; full rack and pinion type with 
steel spring and non-freezing hydraulic fluid. 

1. Acceptable Manufacturers: 

a. LCN Closers Division Schlage Lock Co. 
b. Substitutions:  Not permitted; to match existing. 

2. Provide controls for regulating closing, latching, speeds and back check. 

3. Arm types shall suit individual conditions, as approved; supply parallel-arm closers at 
reverse bevel doors and where doors swing full 180 degrees. 

4. Mount closers on room side or pull side unless otherwise indicated. 

5. Sizes:  Adjustable to following maximum door operating pressures: 

a. Interior Doors:  5 pounds. 
b. Exterior Doors:  8.5 pounds. 
c. Fire Rated Doors:  15 pounds. 
d. Make labeled doors self-closing. 
e. Closers shall be adjusted by factory representative. 
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6. Design:  ANSI Modern Type with Cover, unless otherwise indicated. 

F. Thresholds, Stops, Trim, and Miscellaneous Hardware:  Provide as indicated, as specified, as 
included in Hardware Schedule, and as required for complete installation. 

1. Acceptable Manufacturers:   

a. Adams Rite. 
b. Builders Brass Works Corp. 
c. Glynn-Johnson Co. 
d. H.B. Ives. 
e. National Guard Products. 
f. Pemko Mfg. Co. 
g. Quality Hardware Mfg. Co., Inc. 
h. Reese Hardware. 
i. Richard Wilcox. 
j. Rixson-Firemark Sub., Yale Security, Inc. 
k. Trimco, Triangle Brass Mfg. Co. 
l. Zero International, Inc. 
m. Or approved equal.  

2. Fire Rated Gaskets:  Provide continuous fire rated gaskets at top and sides of fire rated 
doors. 

G. Through Bolts:  Through bolts and grommet nuts shall be avoided on door faces in highly 
visible areas, unless no alternative is possible, as directed and approved, and shall not be 
used for solid wood core doors. 

2.03 FINISHES 

A. Refer to Hardware Schedule. 

B. Other Items:  Provide manufacturer's standard finishes to match similar hardware types on 
same door, and maintain acceptable finish considering anticipated use. 

 
PART 3 - EXECUTION 

3.01 INSTALLATION 

A. Install finish hardware specified under this section; coordinate with manufacture and 
installation of doors and frames. 

B. Fit hardware prior to painting, then remove for painting of doors and frames before final 
installation of hardware. 

C. Install hardware in accordance with manufacturer's instructions. 

D. No extra cost will be allowed because of changes or corrections necessary to facilitate 
installation of hardware. 
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3.02 MOUNTING POSITIONS 

A. Heights given are center line heights from finished floor. 

1. Locks and Latches:  38" to center of lever. 

2. Door Pulls:  42" to center of grip. 

3. Push-Pull Bar:  42" to center of bar. 

4. Top Hinge:  To jamb manufacturer's standard, but not greater than 10" from head of frame 
to center line of hinge. 

5. Bottom Hinge:  To jamb manufacturer's standard, but not greater than 12-1/2" from floor 
to center line of hinge. 

6. Intermediate Hinges:  Equally spaced between top and bottom hinges and from each other. 

7. Hinge Mortise on Door Leaf:  1/4" to 5/16" from stop side of door. 

8. Dead Bolt:  Not more than 44" from floor to operating lever. 

B. Comply with recommendations of Builders Hardware Manufacturers Association, subject to 
approval, for heights of items not indicated. 

3.03 ADJUSTMENT 

A. Qualified hardware supplier's or manufacturer's representatives shall inspect installation and 
make adjustments. 

1. Adjust closers, locks, and critical operational hardware. 

2. Deliver instructions for maintenance and future adjustments to VTA's representative. 

3.04 HARDWARE SCHEDULE 

A. The Hardware Schedule establishes a type and standard of quality. 

1. Manufacturer Abbreviations in Hardware Schedule: 

a. ST:  Stanley. 
b. SC:  Schlage. 
c. VD:  Von Duprin. 
d. LC:  LCN. 
e. GJ:  Glynn-Johnson. 
f. IV:  Ives. 
g. NG:  National Guard Products. 
h. PK:  Pemko 
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B. Examine Drawings and Specifications and furnish proper hardware for door openings, 
whether listed or not. 

C. Bring omissions to attention of VTA prior to bid opening for instructions; otherwise, list will 
be considered complete; no extras will be allowed. 

D. Hardware Groups:  Refer to Drawings. 

1. Group A:  Door 1 Janitor Supply Closet.  

Each door to have the following. 

a. 3 Hinges  CB1960  630 ST 
b. 1  Lockset  to match existing  
c. 1  Door Stop  60C   626 GJ 
d. 1  Set of Silencers SR 64   Grey  
e. 1  Door Closer  D-3551   689 ST 
f. 1  Smoke seal  5050C    NG  

 

END OF SECTION 08 71 00 
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SECTION 09 27 00 GYPSUM BOARD 

PART 1 - GENERAL 

1.01 WORK INCLUDED 

A. Provide gypsum board systems at light gauge metal or wood framing, joint treatment, acoustical 
accessories, and general accessories for complete installation. 

B. Patch draft stops above ceiling. 

1.02 RELATED WORK 

A. Section 06 16 43:  Gypsum sheating 

1.03 QUALITY ASSURANCE 

A. Standards:  Perform gypsum board systems work in accordance with recommendations of ASTM 
C754 and ASTM C840 unless otherwise specified. 

1. Loads:  Comply with applicable requirements of Uniform Building Code, 1997 Edition for 
design of metal framing for gypsum board systems. 

a. Deflection:  Provide for maximum L/240 typical. 

2. Seismic Requirements:  Comply with code requirements for seismic bracing. 

B. Fire-Rated Assemblies:  Listed by Underwriter's Laboratory, Gypsum Association (GA) File No's in 
GA-600 Fire Resistance Design Manual, or other listing approved by applicable authorities. 

C. Systems Responsibility:  Provide products manufactured by or recommended by manufacturer 
of gypsum board to maintain single-source responsibility for system. 

D. Openings:  Obtain dimensions and locations from other trades and provide openings and 
enclosures for accessories, specialties, equipment, and ductwork. 

1.04 REFERENCES 

A. ASTM C754:  Installation of Steel Framing Members to Receive Screw-Attached Gypsum 
Wallboard, Backing Board, or Water-Resistant Backing Board. 

B. ASTM C840:  Application and Finishing of Gypsum Board. 

1.05 SUBMITTALS 

A. Product Data:  Furnish manufacturer's literature for framing, insulation, gypsum board, and 
acoustical accessories. 

B. Certification:  Furnish manufacturer's certification indicating products comply with Contract 
Documents and applicable codes. 



VTA CHABOYA RESTROOM RENOVATIONS  
CONTRACT C20011 

 
 

 
 TECHNICAL SPECIFICATIONS  

1.06 PROJECT CONDITIONS 

A. Maintain areas to receive gypsum board at minimum 50 degree F for 48 hours prior to 
application and continuously after application until drying of joint compound is complete; 
comply with ASTM C840. 

 
PART 2 - PRODUCTS 

2.01 ACCEPTABLE MANUFACTURERS 

A. United States Gypsum Co., USG Corp. 

B. Georgia-Pacific Corp. 

C. National Gypsum Co. 

D. Domtar Gypsum. 

E. Or approved equal. 

2.02 MATERIALS 

A. Framing Materials:  Comply with ASTM C754; where not otherwise indicated, provide gages as 
recommended by manufacturer for spans and loads indicated and as required by applicable 
codes. 

1. Studs:  ASTM C645, screw-type Cee-shaped. 

2. Runners:  Match studs. 

3. Fasteners and Anchorages:  As recommended by gypsum board system manufacturer. 

B. Gypsum Board:  Comply with ASTM C840; maximum permissible lengths; ends square cut, 
tapered edges on boards to be finished. 

1. Typical:  ASTM C36, Type X, fire rated gypsum board, unless otherwise indicated. 

C. Gypsum Board Accessories:  Comply with ASTM C840. 

1. Provide protective coated steel corner beads and edge trim; type designed to be concealed 
in finished construction by tape and joint compound. 

2. Corner Beads:  Manufacturer's standard metal beads. 

3. Edge Trim:  "L", "LK", or "LC" casing beads. 

4. Reinforcing Tape, Joint Compound, Adhesive, Water, Fasteners:  Types recommended by 
system manufacturer and conforming with ASTM C475. 

a. Typical Joint Compound:  Chemical hardening type for bedding and filling, ready-mixed 
or powder vinyl type for topping. 

5. Control Joints:  Back to back casing beads. 
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a. Back control joints with 4 mil thick polyethylene air seal. 

D. Acoustical Accessories: 

1. Acoustical Insulation:  Preformed mineral fiber, ASTM C665, Type I; friction fit type without 
integral vapor barrier; as required to meet STC ratings indicated, or of thickness indicated. 

2. Acoustical Sealant:  ASTM C919, type recommended for use in conjunction with gypsum 
board. 

a. Type:  Paintable, non-shrinking and non-cracking where exposed, nondrying, 
nonskinning, nonstaining, and nonbleeding where concealed. 

3. Electrical Box Pads:  Provide at outlet, switch and telephone boxes in walls with acoustical 
insulation. 

a. Non-Fire Rated Partitions:  Harry A. Lowry & Associates, Sun Valley, CA/Lowry's 
Electrical Box Pads. 

b. Fire Rated Partitions:  Hevi-Duty Nelson, Tulsa, OK/Fire Rated FSP Firestop Putty Pads 
(available through Paul Aliotti, 510-672-7523). 

 
PART 3 - EXECUTION 

3.01 INSTALLATION 

A. Metal Framing Erection:  Erect metal framing in accordance with ASTM C754 and manufacturer's 
recommendations. 

1. Install members true to lines and levels to provide surface flatness with maximum variation 
of 1/8" in 10'-0" in any direction. 

2. Door Opening Framing:  Install double studs at door frame jambs; install runners on each 
side of opening at frame head height between jamb studs and adjacent studs. 

3. Install metal framing backing where required for support of fixtures, cabinets, accessories 
and hardware. 

4. Coordinate installation of bucks, anchors, blocking, electrical and mechanical work which is 
to be placed in or behind partition framing; allow items to be installed after framing is 
complete. 

5. Provide bracing as required by code. 

B. Gypsum Board Installation:  Install in accordance with ASTM C840 and manufacturer's 
recommendations. 

1. Use screws when fastening gypsum board to furring and to framing. 

2. Erect gypsum board with ends and edges occurring over firm bearing. 
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3. For fire rated systems comply with requirements for fire ratings. 

4. Place control joints to be consistent with lines of building spaces and as directed by 
Architect. 

a. Provide where system abuts structural elements. 
b. Provide at dissimilar materials. 
c. Lengths exceeding 30'-0" in partitions. 
d. Ceiling areas exceeding 50'-0" or 2500 square feet. 
e. Wings of "L", "U" and "T" shaped ceilings. 

5. Place corner beads at external corners; use longest practical lengths. 

6. Place edge trim where gypsum board abuts dissimilar materials. 

7. Tape, fill, and sand exposed joints, edges, corners and openings to produce surface ready to 
receive finishes; feather coats onto adjoining surfaces. 

8. Finishing:  Comply with Gypsum Association (GA) “Levels of Gypsum Board Finish”.   

a. GA Level 4, three coat finishing and sanding is required for surfaces indicated to be 
painted; provide flush, smooth joints and surfaces ready for applied paint finishes. 

9. Remove and replace defective work. 

C. Acoustical Accessories Installation. 

1. Place acoustical insulation tight within spaces, around cut openings, behind and around 
electrical and mechanical items within partitions, and tight to items passing through 
partitions. 

2. Place acoustical sealant within partitions in accordance with manufacturer's 
recommendations; install acoustical sealant at gypsum board perimeter at: 

a. Metal Framing:  One or two beads. 
b. Base layer and face layer. 
c. Penetrations of partitions. 

3. Tolerance:  Maximum 1/4" space between gypsum board at floor, ceiling, and 
penetrations. 

4. Install electrical box pads with pads molded and pressed on back side of box, closing 
openings, in accordance with manufacturer's instructions, for complete acoustical barrier. 

 

END OF SECTION 09 27 00 
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SECTION 09 91 00 

PAINTING 

PART 1 - GENERAL 

1.01 WORK INCLUDED 

A. Provide painting and finishing of new exposed items and surfaces, repainting of all existing items 
and surfaces, and painting of new gypsum sheathing ceiling. 

1. Specified surface preparation, priming and coats of paint are in addition to shop-priming 
and surface treatment specified under other sections of work. 

2. Painting and finishing include field finishing of exterior and interior items not listed as 
"Surfaces Not To Be Painted" unless clearly indicated otherwise. 

3. Painting and finishing include field finishing of select shop finished items where indicated 
as required to match adjacent surfaces, such as mechanical grilles and registers. 

4. Field paint exposed bare and covered pipes, ducts, and hangers, exposed steel and iron 
work, and primed metal surfaces of equipment installed under mechanical and electrical 
work in occupied spaces. 

B. Refinish entire surfaces as necessary to provide even finish to match adjacent finishes: 

1. For continuous surfaces, refinish to nearest intersection. 

2. For an assembly, refinish entire unit. 

1.02 RELATED WORK 

A. Shop Priming:  Shop priming of ferrous metal items is included under various Specification 
sections. 

1.03 SURFACES NOT TO BE PAINTED 

A. Prefinished items including finished metal surfaces. 

B. Walls and ceilings in concealed areas and generally inaccessible areas. 

C. Moving parts of operating mechanical and electrical units. 

D. Labels:  Keep equipment identification and fire rating labels free of paint. 

E. Plastic smoke stops and weatherstripping at doors. 

1.04 SUBMITTALS 

A. Product Data:  Manufacturer's technical information, including paint label analysis and 
application instructions for each material. 
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1. Provide certificate from each manufacturer stating material is top quality line and suitable 
for intended use on this Project. 

B. Samples:  Submit samples for review of color and texture; provide list of material and 
application for each coat of each finish sample. 

1. Duplicate painted finishes of approved samples on actual wall surfaces and components 
for approval prior to commencing work. 

a. Size:  Minimum 100 ft2, located where approved. 
b. Components:  One full component as directed. 
c. Simulate finished lighting conditions for review. 

1.05 DELIVERY, STORAGE AND HANDLING 

A. Deliver materials to job site in original, new and unopened packages and containers bearing 
manufacturer's name and label, with:  

1. Name of material, color and sheen. 
2. Manufacturer's name, stock number and date of manufacture. 
3. Contents by volume, for major pigment and vehicle constituents. 
4. Thinning and application instructions. 

1.06 SITE CONDITIONS 

A. Apply water-base paints when temperature of surfaces and surrounding air are between 50 and 
90 degrees F. 

B. Apply solvent-thinned paints when temperature of surfaces and surrounding air are between 45 
and 95 degrees F. 

C. Do not apply paint in rain, fog or mist; or when relative humidity exceeds 85 percent; or to 
damp or wet surfaces. 

D. Painting may be continued during inclement weather if areas to be painted are enclosed and 
heated within temperature limits specified. 
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PART 2 - PRODUCTS 

2.01 ACCEPTABLE MANUFACTURERS 

A. Sherwin-Williams Co. 

B. Kelly-Moore Paint Company  

C. Dunn-Edwards Corp. 

D. ICI Dulux Paints. 

E. PPG Architectural Finishes 

F. Or approved equal 

2.02 MATERIALS 

A. Definition:  "Paint" as used herein means coating systems including primers, emulsions, 
enamels, stains, sealers and fillers, whether used as prime, intermediate or finish coats. 

B. Material Quality:  Provide top line quality commercial grade (professional painter) paints; 
materials not bearing manufacturer's identification as a best-grade product shall not be 
acceptable. 

1. Primers:  Provide premium grade primers recommended by paint manufacturer for 
substrates indicated and for finish systems specified. 

2. Undercoats and Barrier Coats:  Provide undercoat paints produced by same manufacturer 
as finish coats; use only thinners approved by paint manufacturers and use only within 
recommended limits. 

3. Finish Coats:  Provide finish coats capable of being washed with mild detergent without 
loss of color, sheen, or pigments. 

a. Typical Color:  Match Sherwin-Williams/Dover White SW6385 or Dover White color 
No. KM3977-1 by Kelly Moore. 

b. Color pigments:  Pure, non-fading, applicable types to suit substrates and service 
indicated; no lead content permitted. 

4. Finish Coat Coordination:  Provide finish coats which are compatible with prime paints, 
undercoats, and barrier coats used. 

a. Review other Specification sections in which prime paints are provided; ensure 
compatibility of total coatings systems. 

b. Upon request from other trades furnish information on characteristics of finish 
materials proposed for use. 
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c. Provide barrier coats over incompatible primers or remove and re-prime as 
required. 

d. Notify VTA in writing of any anticipated problems in use of specified coating systems 
with substrates primed by others. 

C. Colors and Finishes:  Prior to commencement of painting work, VTA will furnish color chips for 
surfaces to be painted. 

1. Use of proprietary names in color selection is not intended to imply exclusion of 
equivalent products of other manufacturers. 

2. Final acceptance of colors will be from samples applied on site. 

D. Volatile Organic Compounds:  Provide materials with minimal volatile organic compounds (VOC); 
comply with applicable requirements. 

1. Materials:  Approved for use by applicable air quality management district for limitations 
of volatile organic compounds for architectural or special coatings as applicable. 

 
PART 3 - EXECUTION 

3.01 PREPARATION 

A. Inspection:  Examine areas and conditions under which painting work is to be applied. 

1. Start of painting work indicates acceptance of surfaces and conditions of surfaces and 
conditions within any particular area. 

2. Where exposed items or surfaces are not specifically mentioned in Schedules, paint same 
as adjacent similar materials or areas. 

3. Do not paint over dirt, rust, scale, grease, moisture, scuffed surfaces, or conditions 
detrimental to a durable paint film.     

B. Perform preparation and cleaning procedures in accordance with paint manufacturer's 
instructions and as specified for substrate condition. 

1. Existing Painted Finishes:   

a. Clean existing painted surfaces and remove oil, grease, dust, stains, scale, 
efflorescence, mildew, mold, algae, blisters, and non-adhering paint. 

b. Measure adhesion of existing paints using ASTM D3359 tape test; remove existing 
coatings not achieving minimum ratings of 9 to 10. 

c. Feather edges of severely deteriorated paint where several coats are removed as 
part of cleaning, to provide smooth transition for new paint. 

d. Fill holes, cracks, and defects and fill and sand smooth, ready for new paint finish. 
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C. Remove hardware, accessories, and items in place and not to be painted, or provide protection 
prior to surface preparation and painting; after painting reinstall removed items. 

D. Clean surfaces before applying paint; remove oil and grease prior to mechanical cleaning; 
program cleaning so contaminants from cleaning process do not fall onto wet, newly painted 
surfaces. 

E. Wood:  Clean wood surfaces of dirt, oil, and other foreign substances; sandpaper smooth 
surfaces exposed to view and dust off. 

1. Scrape and clean seasoned knots and apply thin coat of recommended knot sealer, before 
application of priming coat. 

2. Prime, stain, or seal wood required to be job-painted immediately upon delivery to job; 
prime edges, ends, faces, undersides, and backsides of wood. 

3. After priming, fill holes and imperfections in finish surfaces with putty or plastic wood-
filler; sandpaper smooth when dry. 

F. Ferrous Metals:  Touch up shop-applied prime coats wherever damaged or bare, using same 
type of primer. 

1. Bare Surfaces:  Clean surfaces which are not galvanized or shop-coated, of oil, dirt, loose 
mill scale and other foreign substances by solvent or mechanical cleaning. 

2. Galvanized Surfaces:  Clean free of oil and surface contaminants, using non-petroleum 
based solvent; primer and touch-up primer to be zinc-rich primer. 

G. Mix painting materials in accordance with manufacturer's directions. 

H. Store materials in tightly covered containers; maintain containers used in storage, mixing and 
application of paint in a clean condition, free of foreign materials and residue. 

I. Stir materials before application to produce mixture of uniform density and stir as required 
during application; do not stir surface film into material, if necessary, strain material before 
using. 

3.02 APPLICATION 

A. Apply paint in accordance with manufacturer's directions; use applicators and techniques best 
suited for substrate and type of material being applied. 

1. Apply additional coats when stains or blemishes show through final coat, until paint is a 
uniform finish, color and appearance. 

2. Provide extra attention to assure dry film thickness at corners and crevices is equivalent to 
that of flat surfaces. 

3. Paint surfaces behind movable equipment and furniture same as similar exposed surfaces; 
paint surfaces behind permanent-fixed equipment and furniture with prime coat only. 
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4. Paint interior surfaces of ducts, where visible through registers or grilles, with a flat, non-
specular black paint. 

5. Paint back sides of access panels and removable or hinged covers to match exposed 
surfaces. 

6. Finish doors on tops, bottoms and side edges same as faces. 

7. Sand lightly between each succeeding enamel and each varnish coat. 

B. Scheduling Painting:  Apply first coat to surfaces that have been cleaned, pretreated or prepared 
for painting as soon as practicable after preparation. 

1. Allow time between successive coatings to permit proper drying. 

2. Do not recoat until paint feels firm and does not deform or feel sticky under moderate 
thumb pressure. 

C. Minimum Coating Thickness:  Apply materials at not less than manufacturer's recommended 
spreading rate, to establish a total dry film thickness as recommended by coating manufacturer. 

D. Prime Coats:  Apply to items not previously primed; recoat primed and sealed surfaces where 
there is evidence of suction spots or unsealed areas in first coat. 

E. Finish Coats:  Provide even texture; leave no laps, irregularity in texture, skid marks, or other 
surface imperfections. 

1. Opaque Finishes:  Provide opaque, uniform finish, color and coverage; cloudiness, 
spotting, holidays, brush marks, runs, sags, ropiness and other surface imperfections are 
not acceptable. 

2. Transparent Finishes:  Produce glass smooth surface film of even luster; provide with no 
cloudiness, color irregularity, runs, brush marks, orange peel, nail holes, and other surface 
imperfections. 

F. Completed Work:  Match approved samples for color, texture and coverage; remove, refinish or 
repaint work not accepted. 

3.03 PAINTING SCHEDULE 

A. Interior Work:  Provide following paint systems. 

1. Gypsum Board Systems:  Eggshell (satin) sheen at walls, flat sheen at ceilings, semigloss 
sheen at toilet rooms. 

a. 1st Coat:  Universal primer. 
b. 2nd and 3rd Coat:  Interior latex or acrylic latex emulsion. 

2. Metal:  Semigloss sheen. 

a. 1st Coat:  Touch-up primer, prime if none. 
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b. 2nd and 3rd Coat:  Alkyd or 100% acrylic enamel. 

3. Opaque Finished Wood:  Semigloss sheen. 

a. 1st Coat:  Primer undercoat. 
b. 2nd and 3rd Coat:  Alkyd or 100% acrylic enamel. 

B. Sheens:  Comply with ASTM D523, reflectance of paint. 

1. Flat:  1-10. 
2. Satin:  15-30. 
3. Eggshell:  30-45. 
4. Semigloss:  45-75. 
5. Gloss:  75-100. 

3.04 CLEAN-UP, PROTECTION AND REPAIR 

A. Clean-Up:  During progress of work, remove discarded paint materials, rubbish, cans and rags 
from site at end of each workday. 

1. Clean glass and paint-spattered surfaces immediately by proper methods of washing and 
scraping, using care not to scratch or damage finished surfaces. 

B. Protection:  Protect work of other trades, whether to be painted or not; correct damage by 
cleaning, repairing or replacing, and repainting, as acceptable to VTA. 

1. Provide "Wet Paint" signs to protect newly-painted finishes. 

2. Remove temporary protective wrappings provided by others for protection of their work, 
after completion of painting operations. 

C. Repair:  At completion of work of other trades, touch-up and restore damaged surfaces or 
defaced painted surfaces. 

3.05 FIELD QUALITY CONTROL 

A. VTA reserves right to invoke material testing procedure at any time during field painting. 

B. If test results show material being used does not comply with specified requirements, 
Contractor may be directed to remove non-complying work, pay for testing, and repaint 
surfaces. 

 

END OF SECTION 09 91 00 
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SECTION 10 21 13 RESTROOM COMPARTMENTS 
 

PART 1 - GENERAL 
 
1.01 WORK INCLUDED:   
 

A. Provide Phenolic Toilet Partitions, Floor and Wall Mounted with Overhead Headrail  
and door as indicated on the Drawings and as required by actual conditions of the building.  Include 
the furnishing of all necessary screws, special screws, bolts, special bolts, expansion shields and all 
other devices necessary for the proper installation and application of the Toilet Partitions. 

 
1.02       Not Used 

 
1.03 RELATED WORK SPECIFIED ELSEWHERE:  
 

A. Section 10 28 00 - Restroom Accessories 
 
1.04 QUALITY ASSURANCE 
 

A. Field Measurements: Take field measurements prior to preparation of shop drawings and fabrication 
to ensure proper fitting of the work. 

 
B. Inserts and Anchorages: Furnish and coordinate delivery of inserts and anchoring devices, which must 

be built into other work for installation of toilet partitions and related work. 
 
1.05 SUBMITTALS 
 

A. Manufacturer's Data: Submit copies of manufacturer's detailed technical data for materials, 
fabrication and installation.  Include catalog cuts of hardware, anchors, fastenings and accessories. 

 
B. Shop Drawings: Submit shop drawings for fabrication and erection of toilet partition assemblies 

which are not fully described in manufacturer's data.  Show all anchorage and accessory items.  
Submit setting drawings, templates and instructions for the installation of anchorage devices built 
into other work. 

 
B. Samples:  Submit 2”x2” samples illustrating panel finish, color and sheen. 

 
PART 2 - PRODUCTS 
 
2.0l MANUFACTURERS: 
 

A. Partition System International (PSISC) 
 

B. Bradley Corporation 
 

C. Accurate Partition Corporation 
 

D. METPAR  
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E. Or approved equal 
 

 
2.02  MATERIALS 
 

A. Provide materials which have been selected for their surface flatness and smoothness.  Exposed 
surfaces that exhibit pitting, seam marks, roller marks, stains, discoloration, or other surface 
imperfections on the finished units are not acceptable. 

 
B. Door, Panel, Screen and Pilaster Core: Manufacturer's standard minimum ¾” thickness. 

 
C. Mounting Brackets: Manufacturer's standard design for attaching panels to walls and pilasters, as 

follows:  Stirrup-type single-ear, double-ear and U-brackets or Stainless steel continuous brackets at 
the urinal screens.. 

 
D. Hardware and Accessories: Manufacturer's standard design, heavy duty operating hardware and 

accessories, as follows: stainless steel or manufacturer recommendation. 
 

E. Anchorages and Fasteners: Manufacturer's standard exposed fasteners of stainless steel finished 
to match hardware.  Use theft-resistant (one-way) type heads and nuts for exposed anchorages.  
For concealed anchors use hot-dip galvanized, cadmium-plated, or other rust-resistant 
protective coated steel. 

 
F. Color: Charred Form wood 6416 color or approve equal.  

 
2.03 FABRICATION 
 

A. General:  Furnish standard doors, panels and pilasters fabricated for the partition system, unless 
otherwise indicated. 

 
B. Furnish units with cutouts, drilled holes and internal reinforcement to receive partition-mounted 

hardware, as indicated. 
 

C. Construction:  Construct Doors, Panels, and Pilasters   
 

1. Doors: 3/4 inch thick. Height by manufacturer standard sizes.   
   Furnish 24" wide doors, except as specified below 

 Furnish 36" wide (clear opening) swing out doors at stalls for use by the handicapped 
2. Panels: ¾ inch thick. Height by manufacturer standard sizes. 
3. Furnish complete with anchorages and supporting framework for installation in other work. 

 
D. Pilasters:   3/4 inches thick, constructed from solid phenolic core. “L” type brackets shall be attached 

to the floor edge of the pilaster using torx-head thru-bolts. Pilaster shall be attached to the floor using 
3/8-16 stainless steel wedge anchors, hex nuts and washers.  Shoes are 1-piece, 4” high, 300 series 
stainless steel with #4 satin brush finish and are secured to face of the pilaster using torx-head screws. 
 

E. Headrail:    Manufacturer supply and recommendation and shall be securely attached to wall and 
pilasters with manufacturer’s fittings in such a way as to make a strong and rigid installation.  All joints 
in headrails shall be made at pilaster. 
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F. Hardware:  Furnish hardware for each compartment in the partition system as follows: 

1. Hardware and Fittings:  Mills standard hardware is constructed from cast stainless steel with a 
satin brushed finish or stamped stainless steel (door hinge only). All panel-to-pilaster, panel-
to-wall, and pilaster-to-wall connections shall be made with full height continuous channels.  
All door hardware shall be chrome plated zinc die castings, standard. Doors shall be equipped 
with a gravity type hinge mounted on the lower pilaster hinge bracket.  Door hinges shall be 
wrap-around style and adjustable to permit the door to rest at any position when not latched.  
Each door shall be fitted with a combined coat hook and bumper and a concealed latch, with 
face mortised flush with edge strip of door.  Barrier-free doors shall include thumb turn lever 
to latch without fingertip grip application.  Both standard and barrier-free latches shall have a 
turn slot designed to allow emergency access from exterior.  The combined full length extruded 
aluminum door stop and keeper shall have a 1/4 inch wide continuous rubber bumper locked 
in place the length of the stop.  To cover the sight-line gap at door hinge side, full length 
extruded aluminum filler channel shall be provided.  The “no sightline” continuous stop and 
hinge filler shall to match door and pilaster finish.  Threaded upper hinge pin shall have a metal 
core and self-lubricating nylon sleeve to ensure smooth, quiet operation.  Pilaster shoes shall 
be welded one-piece design made from polished stainless steel.  Two-piece shoes that can 
disassemble when kicked are unacceptable. 

 
2. Coat Hook: Manufacturer's standard unit, combination hook-bumper. 
 
3. Door Pulls: Manufacturer's standard unit. 

 
G. Urinal Screen: ¾” thick, Wall mount with two brackets 

 
PART 3 - EXECUTION 
 
3.0l INSTALLATION 

 
A. Examine all site conditions.  Do not install partitions until all conditions that would prevent the 

proper application and installation of partitions have been corrected. 
 
B. Install toilet partitions in accordance with manufacturer’s instructions and approved shop 

drawings. 
C. After installation has been completed, provide for an inspection of all Toilet Partitions to 

determine that all items have been supplied and installed correctly.   Check operation and make 
adjustments required. 

 
D. At final completion, leave Toilet Partitions clean and free of any damage or disfigurement.  

Replace any Toilet Partitions found to be damaged or defective. 
 
E. Provide proper protection of Toilet Partitions until completion of the project. 

 
 
 

END OF SECTION 10 21 13 
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SECTION 10 28 00 RESTROOM ACCESSORIES 

PART 1 - GENERAL 
 
1.01 SUMMARY 
 

A. Work Included: Provide all materials, labor, equipment, tools and transportation necessary to 
furnish and install or re-install toilet accessories including mirrors, dispensers, shelving, curtains, 
and new Granite Countertop as shown on the drawings and specified. 

 
1.02 RELATED WORK 

 
A.  Section 10 21 13 Restroom Compartments 

 
1.03 REFERENCES 

i. ASTM A123 - Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel Products. 

ii. ASTM A269 - Seamless and Welded Austenitic Stainless Steel Tubing for General Service. 

iii. ASTM A653 - Steel Sheet, Zinc-Coated (Galvanized) or Zinc-Iron Alloy-Coated (Galvanized 
annealed) by the Hot-Dip Process. 

iv. ASTM A666 - Austenitic Stainless Steel Sheet, Strip, Plate, and Flat Bar. 

v. ASTM B456 - Electrodeposited Coatings of Copper Plus Nickel Plus Chromium and Nickel Plus 
Chromium. 

vi. FS DD-M-411C - Mirrors, Glass. 
 
1.04 SUBMITTALS 

A. Product Data:  Submit data on accessories describing size, finish, details of function, attachment 
methods. For Granite Countertop, submit sample and color selection for approval. 

B. Manufacturer's Installation Instructions:  Submit special procedures, conditions requiring special 
attention. For Granite Countertop, coordinate with the metal support fabricator and countertop 
lavatories. 

1.05  QUALITY ASSURANCE 

A. Perform Work in accordance with American National Standards Institute, AISI. 

B. California State Building Code 

1.06  QUALIFICATIONS 

A. Manufacturer:  Company specializing in manufacturing products specified in this section with 
minimum three years documented experience. 
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B. Installer:  Company specializing in performing Work of this section with minimum three years 
documented experience and approved by manufacturer. 

1.07  COORDINATION 

A. Coordinate the Work with other trades 

B. Refer to the drawings for support and mounting heights 

1.08.1 DELIVERY, STORAGE AND HANDLING 

A. Deliver items in manufacturer’s original unopened protective packaging.  

B. Store materials in original protective packaging to prevent soiling, physical damage or wetting. 

C. Handle so as to prevent damage to finished surfaces. 

D. Protection: Maintain protective covers on all units until installation is complete. Remove 
protective covers at final clean-up of installation.  

PART 2 - PRODUCTS 

2.01  MANUFACTURERS:    

1. Bobrick Washroom Accessories. 

2. American Specialties, Inc. 
 

3. Bradley Corp. 
 

4. Dyson products 
 

5. Roman Marble (Granite Countertop) 
 

6. Phoenix Granite Countertop 
 

7. DuPont (Granite Countertop) 
 

8. Or approved equal.   
 
2.02 MATERIALS: 

 
A. Stainless Steel:  AISI, Type 302/304, with polished No. 4 finish, unless otherwise indicated. 
 
B. Brass:  Cast or forged quality alloy, FS WW-P-541. 
 
C. Sheet Steel:  Cold-rolled, commercial quality, ASTM A 366.  Surface preparation and metal 

pretreatment as required for applied finish. 
 
D. Galvanized Steel Sheet:  ASTM A 527, G60. 
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E. Chromium Plating:  Nickel and chromium electro-deposited on metal, ASTM B 456, Type SC 2. 
 

F. Galvanized Steel Mounting Devices:  ASTM A 386, hot-dip galvanized after fabrication.   
 
 

2.03 SCHEDULE 
 

A. If existing not available for re-installation the following product can be used. Model numbers 
listed are based on products from Bobrick Washroom Equipment, Inc. and Accessory Specialties, 
Inc.  Equal products of other manufacturers listed in Article 1.03 are subject to approval. 

 
ITEM MODEL # 
 
Surface-Mounted Tissue Dispensers 

 
B 2888 

 
Surface-Mounted Towel Dispensers 

 
B 4262 

 
Surface-Mounted Electric Dyson Airblade Hand Dryers 

 
AB14W 

 
 Surface-Mounted Toilet Seat Cover Dispensers 

 
B-221 

 
Double-Sided Sanitary Napkin Disposal 

 
B 4354 

 
Surface-Mounted Sanitary Napkin Disposal 

 
B 270 

 
Recessed Soap Dispensers 

 
B-306 

 
 Back Grab Bars 

 
B 5806 x 36 

 
 Side Grab Bars 

 
B 5806 x 42 
 

 
B. Granite Countertop:  Each unit bear Certified Compliance Label. 

 
PART 3 - EXECUTION 
 
3.01   VERIFICATION 
 

A. See architectural plans, elevations, and specifications for accessory location.  Exact location of 
accessory not elevated shall be verified with VTA representative prior to installation. 

 
B. Examine surfaces to receive washroom accessories for conditions that will adversely affect 

execution or quality of installation. 
 
1. Verify that required anchorages have been installed and are correctly positioned. 
 
2. Verify spacing of plumbing fixtures and toilet partitions that affect installation of 

accessories. 
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C. Notify the Contractor and VTA representative of any conditions requiring remedial work. 
 
D. Do not proceed with surface preparation until conditions are suitable. 

 
3.02   INSTALLATION 
 

A. Use concealed fastenings wherever possible. 
 
B. Provide anchors, bolts and other necessary anchorages, and attach accessories securely to walls 

and partitions in locations as shown or directed. 
 
C. Install concealed mounting devices and fasteners fabricated of the same material as the 

accessories or of galvanized steel as recommended by manufacturer.  
 
D. Install any exposed mounting devices and fasteners finished to match the accessories. 
 
E. Provide theft-resistant fasteners for all accessory mountings. 
 
F. Secure toilet room accessories in accordance with the manufacturer's instructions for each item 

and each type of substrate construction. 
 
3.03 ADJUST AND CLEAN 
 

A. Adjust accessories for proper operation. 
 
B. After completion of installation, clean and polish all exposed surfaces. 
 
C. Deliver keys and instruction sheets to VTA. 

 

END OF SECTION 10 28 00 
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SECTION 22 40 00  

PLUMBING FIXTURES 
 

GENERAL 
 
All plumbing fixtures shall be connected to existing water supply, sanitary drain, and other 
utilities to complete the installation. 

 

1.01 SECTION INCLUDES: 
 

A. Water closets 
 

B. Urinals 
 

C. Lavatories 
 

D. Countertop Sink 
 

E. Shower valve and head (To remain or to be determined) 
 

F. Valves 
 
1.02 RELATED SECTIONS 

 
A. Section 05 50 00, Metal Fabrication 

 
1.03 REFERENCES 

A. American National Standards Institute (ANSI): 
 

1. ANSI A117.1 Specification for Providing Accessibility and Usability for 
Disabled People Using Buildings and Facilities 

B. American Society of Mechanical Engineers (ASME): 
 

1. ASME A112.6.1 Supports for Off-the-Floor Plumbing Fixtures for Public 
Use 

2. ASME A112.18.1 Finished and Rough Brass Plumbing Fixture Fittings 

3. ASME A112.19.1 Enameled Cast Iron Plumbing Fixtures 

4. ASME A112.19.2 Vitreous China Plumbing Fixtures and Hydraulic 
Requirements for Water Closets and Urinals 

5. ASME A112.19.3 Stainless Steel Plumbing Fixtures (Designed for 
Residential Use) 

C. Federal Specifications (FS): 
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1. FS WW-P-541/1 Plumbing Fixtures (General Specification) 
FS WW-P-541/2 

2. FS WW-P-541/4 Plumbing Fixtures (Lavatories) (Detail Specification) 

3. FS WW-P-541/5 Plumbing Fixtures (Sinks, Kitchen, Service, and Laundry FS 
WW-P-541/6 Trays) (Detail Specification) 

A. Plumbing and Drainage Institute (PDI): 

1. PDI WH-201 Water Hammer Arrestors 
 

1.04 SUBMITTALS 
 

A. Product Data: Submit manufacturers’ product data and illustrations of the specified 
fixtures and products. 

 
B. Operation and Maintenance Data: Submit maintenance and operating instructions, 

including spare parts list, for plumbing fixtures. 
 

C. Test Reports: Submit certified test results and certificates of compliance as 
necessary to verify conformance with specified requirements. 

 
1.05 SITE CONDITIONS 

 
A. Examine surfaces and structures on, or to, which plumbing fixtures will be installed and 

anchored before the work of this Section begins. Surfaces that will be concealed by 
plumbing fixtures shall be finished before fixtures are installed. Verify that field 
measurements as indicated on shop drawings. 

 
B. Provide plumbing rough in and stub-outs to exact locations and conditions of required 

connections.  
 

PRODUCTS 
 

2.01 FIXTURES 
 

A. Water Closets:  Floor mounted vitreous china water closet bowl with elongated rim, 
having large diaphragm flush valve, TOTO touchless electronic flush sensor control valve, 
siphon-jet flushing action, top outlet, carrier, and white open front seat. Water closet shall 
conform to ASME A112.19.2, FS WW-P-541/1, Type II, Style D, and shall be equipped with 
Type IV, Class 4 cover, Type I, Style 1, Model A, Flushometer and Type II carrier. 
Manufacturer: American Standard, Kohler or approved equal. 

 
1. Water closets (ADA Compliant):  for physically disabled and mounting height 

therefore shall conform to the California Plumbing Code and ANSI A117.1, as 
applicable. 

2. Water closets and associated flushometer valves shall use no more than 1.28 gallons 
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per flush and shall be a Designated Matching Product as specified in the Contract 
Documents. 

3. Floor mounted carriers, for floor mounted water closets shall conform to all 
applicable ASME provisions and shall be adjustable cast-iron frame with integral drain 
hub and vent adjustable spud, including lugs for floor and wall anchorage with 
threaded fixture studs, nuts, and washers. 

 
B. Urinals: ASME A112.19.2, White vitreous china urinal, wall-hung type with large 

diaphragm flush valve, TOTO touchless electronic flush sensor control valve, vacuum 
breaker, siphon-jet flushing action, integral trap and projecting bowl, and with carrier and 
fittings designed for wall-hung urinal. Urinals shall conform to FS WW-P-541/2, type I, 
Style B, Class 3, and shall be equipped with Type I, Style A, Class I Flushometer. 
Manufacturer: American Standard, Kohler or approved equal. 

 
1. Urinals (ADA Compliant):  for the physically disabled shall conform to the California 

Plumbing Code and ANSI A117.1, as applicable. Carrier shall be floor-mounted with 
anchored base feet pipe uprights and hanger plate specifically designed for urinal. 
Provide mounting height of urinals for physically handicapped that conforms to the 
California Plumbing Code. 

2. Urinals and associated flushometer valves shall use no more than 0.5 gallons of 
water per flush and shall be a Designated Matching Product as specified in the 
Contract Documents. 

C. Lavatories: ASME A112.19.2, Vitreous china one-piece ledge back, rectangular or circular 
bowl with four-inch backsplash.  Lavatory shall be wall-mounted, vitreous china with 
front overflow, with floor-mounted concealed arm carrier supports, trim, fittings, 
touchless sensor operated, self-closing faucet with 10 second delay in closure and 0.5 
gpm flow limiting device. Lavatory shall conform to FS WW-P-541/4, type II with Type IV 
Faucet, Type III Drain, and Type I Stops and Trap. Manufacturer: American Standard, 
Kohler or approved equal. 

 
1. Lavatory (ADA Compliant):  for the physically disabled shall conform to the California 

Plumbing Code and ANSI A117.1, as applicable, touchless sensor faucets. Mounting 
height shall conform to the California Plumbing Code. 

2. Wall-mounted carriers for lavatories shall conform to ASME A112.6.1 and shall be 
adjustable cast-iron and steel frame with tubular legs, with integral drain hub and 
vent, including lugs for floor and wall anchorage with threaded fixture studs, nuts, 
and washers. 

3. Lavatory Faucet shall be touchless: American Standard model #605B205.002 chrome 
finish, Kohler model #K-13460-407.70, Sloan model #SF-2350, Grohe model# E-
36314000 or approve equal. 

D. Countertop Sink: Kohler porcelain under mounted to granite countertop. The rim shall 
not be higher than ten inches nor less than 8 inches nor narrower than two inches. Drain 
diameter shall be three inches. Furnish faucet with brace. Faucet shall be touchless: 
American Standard model #605B205.002 chrome finish, Kohler model #K-13460-407.70, 
Sloan model #SF-2350, Grohe model# E-36314000 or approve equal. 
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E. Shower Valve and Showerhead: To remain or to determined. 
 
 
2.02 INSTALLATION ACCESSORIES 

 
A. Provide anchoring bolts not smaller than 1/4 inch, of 300-series stainless steel, and with 

stainless steel or chromium-plated nuts and washers. 
 

B. Connectors for connecting earthenware fixtures to flanges of soil pipe shall be either an 
elastomeric compound or a neoprene gasket and sealant. 

 
PART 3 EXECUTION 
 

3.01 EXAMINATION AND PREPARATION 
 

A. Examine products for defects before installation. Remove and replace products 
found to be defective. 

 
B. Verify locations and adequacy of plumbing and electrical services, rough in, and 

stub-outs. 
 

C. Provide sleeves, backing and blocking, reinforcement, and embedded anchors in the 
structure to accommodate fixture and equipment installation. Rough-in dimensions shall 
conform to the respective product manufacturer’s installation instructions and 
recommendations. 

 
3.02 INSTALLATION 

 
A. Install fixtures, equipment, and appliances as indicated and in accordance with the 

respective manufacturer’s installation instructions and recommendations. 
 

B. Secure fixtures to carriers and equipment with all-thread fasteners, and appliances to 
supporting surfaces with wedge-type stainless-steel expansion bolts or stainless- steel 
toggle bolts. Install fixtures having outlet flanges to supporting surfaces. Provide 
connections between earthenware fixtures and flanges of soil pipe airtight and 
watertight. 

 
3.03 FIELD QUALITY CONTROL 

 
A. Perform tests of installed products for proper operation in accordance with the 

respective manufacturer’s instructions. Perform tests under the observation of the 
Engineer. 

 
3.04 ADJUSTING AND CLEANING 

 
A. Adjust installed products in accordance with the respective manufacturer’s operating 

instructions. Leaks and operating noise shall be eliminated. 
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B. Remove foreign material from the surfaces of the products. Leave manufacturer’s 
labels intact until the work has been accepted, then remove. 

 
 

END OF SECTION 22 40 00 
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SECTION 26 05 24 
LOW VOLTAGE ELECTRICAL POWER CONDUCTORS & CABLES 

 
 

PART 1 - GENERAL 
 

1.01 SECTION SCOPE 
 

A.  Section includes providing low-voltage, below 600-volts, conductors and cables, and making all 
electrical connections to equipment and devices. 

 
1.02 RELATED SECTIONS 

 
A. Item not used. 

 
 

1.03 SUBMITTALS 
 

A. Submittal Requirements:  Before installation of wires and cables, submit the following information 
for each type and size of wire and cable: 

 
1. Manufacturer of wire and cable, and certificate of compliance 
2. Number and size of strands composing each conductor; 
3. Conductor insulation composition type in accordance with California Electrical Code and 

thickness in mils; 
4. Average overall diameter of finished wire and cable; 
5. Minimum insulation resistance in megohms per 1000 feet at 30 degrees C ambient; 
6. Jacket composition and thickness in mils; 
7. Total number of conductors per cable; 
8. Shield material (if any) and thickness; 
9. Conductor resistance and reactance in ohms per 1000 feet at 25 degrees C ambient; and 
10. Conductor ampacities at 30 degrees C ambient air temperature and at 20 degrees C ambient 

earth temperature, and100 percent load factor for 600V wire and cable. 
11. Test Reports 

 
1.04 QUALITY ASSURANCE/CONTROL 

A. Perform testing after installation, but before connection to equipment. 
B. Test cables in large groups to minimize number of testing sessions. 
C. Notify VTA, in writing, of date, time, and cables to be tested at least 5 working days before 

testing. 
D. Perform following tests: 

1 .  Insulation resistance tests for power cables; 

a. Measure insulation resistance between each conductor and station ground with all 
other conductors in same   cable or conduit grounded. 

b. Test voltage:  1,000 V DC for 600V insulated cables. 
c. Minimum acceptable insulation resistance:    R in MΩ = (rated voltage in kV + 1) x 

1000/length in ft. 
d. Record following test data on test report for each conductor tested: 
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2.   Date of test. 

3.   Name or names of Contractor's personnel who performed test. 

4.   Name of Government inspector who witnessed test. 

5.   Conductor identification. 

6.   Megohms between conductor and ground. 

7.   Total length of conductor. 

8.   Insulation resistance test for cables: 

 
E.   Measure insulation resistance between each conductor and ground.  Do not perform high-pot test on 

the cables. 
 

1.05 REFERENCE 
 

A. Contractor shall comply with latest revision of the following standards: 

1. ASTM International (ASTM) 
a. ASTM B 8 Concentric-Lay-Stranded Copper Conductors, 

Hard, Medium- Hard, or Soft 
 

2. Institute of Electrical and Electronics Engineers (IEEE) 
a. IEEE C2 National Electrical Safety Code (NESC) 

 
3. National Fire Protection Association (NFPA) 

a. NFPA 70 National Electrical Code (NEC) 
 

4. National Electrical Manufacturers Association (NEMA) 
a. NEMA WC 70 Power   Cables   Rated   2000  Volts  or  Less  for  the 

Distribution of Electrical Energy 
 

5. Underwriters Laboratories, Inc. (UL) 
a. UL 83 Thermoplastic-Insulated Wires and Cables 

 
1.06 MANUFACTURERS QUALITY ASSURANCE: 

 
A.  The equipment covered by these Technical Specifications shall be the standard equipment of 

proven performance as manufactured by reputable concerns. Equipment shall be designed, 
constructed and installed in accordance with the best practices of the trade, and operate 
satisfactorily when installed as shown on the Contract drawings. 

 
PART 2 - PRODUCTS 

 
2.01 PRODUCTS 

 
A.  Item not used. 
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2.02 LOW VOLTAGE CABLES 
 

A. Manufactured no more than 24 months prior to Notice to Proceed.  
B.  Copper conductor: ASTM B 8. 

C. Cable sizes: as indicated in Contract Drawings.  

D. Coverings or insulation: 

1. Size 12 AWG and Smaller: Solid conductor. 
2. Size 12 AWG and Larger:   California Electrical Code, Type THHN or THWN, polyvinyl chloride 

(PVC) thermoplastic insulated in accordance with NEMA WC70. Cable shall be jacketed with clear 
polyamide nylon over the insulation.  

3. Temperature Rating: Temperature rating of cables shall be not less than 75 degrees C. 
 

E. Covering or insulation shall bear UL label and the manufacturer’s trademark, type, voltage, 
temperature rating and conductor size.  
 

F. Cable color coding: 

1. Provide No. 10 AWG and smaller single-conductor cable used in branch lighting circuits 
with identified insulation or colored insulation: 

 
a. Phase A - black  
b. Phase B - red 
c. Neutral - white 

 
2. Power circuit color coding - Factory apply color the entire length of conductors, except 

field-applied color-coding methods may be used instead of factory-coded wire for sizes 
larger than No. 10 AWG. 

 
2.03 ACCESSORIES 

 
A. Terminal Lugs: Provide compression type terminal lugs with two-hole NEMA type configuration 

for termination of the cables at the switchboard. 
 

B. Tie Wrap: Ultraviolet resistant nylon tie wrap, in sizes as required, with no metal parts shall be 
provided  to  tie  feeder  cables  to  support structures, to bundle the power cables, and where 
required for other uses. 

 
C. Cable Lubricants: Cable lubricants shall be Polywater J manufactured by American Polywater, 

Slip X-300 manufactured by American Colloid, Wire Lube and Aqua Gel manufactured by Ideal 
Industries, or equal. 

 
D. Cable Identification Tags: Non-metallic circular discs with two holes. System voltage, cable size, 

and feeder identification shall be stamped or embossed on each tag in characters of 1/4-inch 
minimum height. These ID tags shall be used on both ends of each traction power cable. 

E. Raceways: Refer to Section 20 50 13, Raceways for Facility Services for required raceways and 
appurtenances. 
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F. Terminal connectors: 

 
 1. Heavy-duty, preinsulated, pressure-crimp-type with ring tongues. 
 2. Tin-plated copper. 
 3. Serrated inner barrel. 
 4. 600-volt-rated nylon insulation. 
 5. Insulation support sleeve for vibration resistance. 
 6. UL listed. 

 
PART 3 – EXECUTION 

 
3.01 PREPARATION 

 
A.  Item not used. 

 
3.02 INSTALLATION 

 
A. Comply with NFPA 70 and IEEE C2. 

 
B. Install cables without exceeding allowable pulling tensions and sidewall pressures recommended by 

cable manufacturer. 
 

C. Cable installation: 
 

1. Do not pull cables into conduits until conduit runs have been cleaned and are free 
from obstructions and sharp corners. 

 2. Draw a clean, dry, tight-fitting rag through conduit immediately before installing cable. 
3. Install cables to prevent cuts or abrasions in insulation or protective covering, or kinks 

in cable. 
4. Block cable opening in sleeves under equipment or passing through blockouts, 

with silicone-foam, fire-retardant type material in accordance with NFPA 70. 
5. Lubricant: Use only specified lubricant material as aid to pulling 

 
D.  Grounding: 

 
1. Provide one nonactive conductor grounded at both ends in each feeder conduit with 

three individual power cables. 
 

E.   Marking: 
 

1. Mark conductors and power cables at each end with conductor designation on first 
line followed by cable designation on second line as indicated on approved wiring 
diagrams. 

 
F.   Tagging. 

 
1. Attach tags to cables by self-locking cable ties. 
2. Mark tags with cable designation. 
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a. Cable designations:  As indicated on approved wiring diagrams. 
 b. Provide computer-generated lettering. 

 
G.  Wiring methods: 

 
1. Support cables installed in a vertical or inclined plane by cable grips (including hooks). 

Install cables with slack spans between supports. 
2. Clamp cables entering equipment with commercial type cable clamps. 
3. Leave  sufficient  length  cable  ends  to  make  connections  conveniently to  equipment, 

fixtures, and devices. 
4. Tie  cables  and  ground  installed  inside  manholes  and  inside  pull-boxes,  together     at 10-

foot  intervals by self-locking cable ties. Provide insulating supports for the cables inside 
manholes and provide sufficient slack by making cable loops inside the manholes to  assure  
adequate  lengths  for  cables  entering on  one  side  conduit  and leaving via another conduit 
on different wall of the manholes. 

 
 
 

END OF SECTION 26 05 24 
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SECTION 26 05 33  

RACEWAYS AND BOXES FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Rigid galvanized steel conduit and fittings. 

B. Liquid-tight flexible metal conduit and fittings. 

C. Boxes, enclosures and cabinets. 

1.02 REFERENCES 

A. ANSI C80.1 – Rigid Steel Conduit, Zinc Coated. 

B. NECA – National Electrical Installation Standards. 

C. NEMA FB 1 – Fittings, Cast Metal Boxes, and Conduit Bodies for Conduit and Cable 
Assemblies. 

D. NEMA TC 3 – PVC Fittings for Use with Rigid PVC Conduit and Tubing. 

E. NFPA 70 – National Electrical Code, with California amendments. 

1.03 QUALITY ASSURANCE 

A. Listing and Labeling: Provide raceways that are listed and labeled by a testing agency, for 
the locations and environment the raceways are being installed, in accordance with NFPA 
70, Article 100, and acceptable to the Authority Having Jurisdiction. 

B. Comply with NECA’s “National Electrical Installation Standards”. 

1.04 SUBMITTALS 

A. Product Data:  

1. Raceways and associated fittings. 

2. Boxes and enclosures. 

1.05 COORDINATION 

A. Raceway locations shown on the Contract Drawings are diagrammatic representations 
only, unless such locations are specifically dimensioned on the Contract Drawings.  
Raceway locations may be adjusted in the field to avoid conflicts.  Coordinate layout and 
installation of raceways and boxes with other construction elements to ensure adequate 
headroom, working clearance, access, and regulatory compliance. 

PART 2 - PRODUCTS 

2.01 GENERAL 

A. Provide conduit systems in conformance with the definition given in Article 100 of the 
NEC, and in accordance with UL and applicable NEC articles. 
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B. Provide conduit as shown on the “Conduit Schedule” in the Contract Drawings. 

C. Provide all necessary conduit for splices, taps, wire pulling, equipment connections, and 
as required for a complete wiring system. 

 

2.02 RIGID GALVANIZED STEEL CONDUIT 

A. Type: ANSI C80.1 hot-dip galvanized inside and outside after factory threading. 

B. Minimum size: ¾-inch, unless otherwise specified in the Contract Drawings. 

C. Fittings: Standard as manufactured for conduit, either self-sealing type or sealed with 
sealing compounds. 

D. Provide only RGS conduits and accessories for power, control and communications 
circuits for indoor installation. 

E. Provide conduit straps, clamps, and clamp backs made of galvanized malleable iron.  

  

2.03 ELECTRICAL METALLIC TUBING 

A. Not Used. 

 

2.04 LIQUIDTIGHT FLEXIBLE METAL CONDUIT 

A. Type: Formed from spirally wound galvanized steel strip with successive convolutions 
securely interlocked, jacketed with liquid tight plastic cover. 

B. Minimum Size: ¾ inch, unless otherwise required in order to connect to new or existing 
equipment. 

C. Fittings: Cadmium-plated malleable iron body and gland nut, brass grounding ferrule 
threaded to engage conduit spiral and 0-ring seals around the conduit and box connection 
and insulated throat. Furnish 450 and 900 fittings where applicable. 

D. Maximum Length: 24 inches or as noted in the Contract Drawings. 

 

2.05 FITTINGS 

A. Unions: 

1. PVC coated galvanized steel. 

B. Locknuts: 

1. For 3/4-Inch Through 1-1/2-Inch Conduit: Extra heavy galvanized steel. 

2. For Conduit Greater Than 1-1/2 Inches: Galvanized malleable iron. 

C. Bushings: 

1. Type: Galvanized steel or galvanized malleable iron with a molded phenolic or 
nylon insulating collar. 

2. Furnish grounding bushings with separate lugs for ground conductor attachment 
and set screw for securely locking the bushing to the conduit. 
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D. Bushed Openings: 

1. Provide bushed openings for protection of cables passing through metal barriers. 

2. Type: All-phenolic. 
 

E. Conduit Bodies: 

1. Type: Oblong, round or rectangular PVC coated, galvanized steel. 

2. Fittings: Galvanized steel, integrally cast threaded hubs with a minimum of 4-
thread contact on securing. 

3. Covers: Material similar to the body and secured to the body by stainless steel 
machine screws. Provide full body neoprene gaskets with the cover. 

F. Weathertight Connectors: 

1. Furnish weathertight connectors (hubs) for conduit attachment to NEMA 12 or 
NEMA 3R enclosures. 

2. Type: Galvanized steel, galvanized malleable iron or stainless steel with an O-ring 
gasket and grounding face. 

G. Liquid tight Connectors: 

1. Provide liquid tight connectors for attachment of liquid tight flexible conduit to 
enclosures and fixtures. 

2. Type: PVC coated galvanized steel or galvanized malleable iron with O-ring gasket 
and approved grounding insert. 

3. Use angle connectors where required. 

H. Expansion Fittings: 

1. Exposed Runs: 

a. Type: Weatherproof and provided with an external bonding jumper. 

b. Movement: 4 inches longitudinal. 

c. Provide bushings on each end of the conduit entering the fitting. 

2. Embedded Runs: 

a. Type: Watertight, furnished with an internal bonding jumper. 

b. Expansion Material: Neoprene. 

c. Movement: 3/4-inch in any direction. 

  

2.06 JUNCTION BOXES 

A. Junction Box Material:  Hot-dip galvanized steel. 

B. Provide each box with a grounding terminal of either a green colored washer in head 
machine screw not smaller than No. 10-32 in a drilled, tapped and threaded hole in the 
back of the box, or a grounding bushing with a green colored machine screw attached to 
one of the conduits.  Provide grounding jumpers  
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PART 3 - EXECUTION 

3.01 INSTALLATION 

A. Exposed Conduit: 

1. Welding, brazing or otherwise heating of the conduit is not allowed. Do not use 
plumber’s perforated hanger iron for securing or bonding of conduit, devices or 
equipment. 

2. Surface Run: 

a. Type: GRS unless otherwise indicated. 

b. Run exposed conduit on supports spaced not more than 8-feet apart. 
Install with runs parallel or perpendicular to walls, structural members or 
intersections of vertical planes and ceiling. 

c. Install no closer than 6 inches to any object operating above the rated 
temperature of the insulation of the conductor within the conduit. 

d. Provide support within 3-feet of each outlet box, junction box, device 
box, cabinet, conduit body, or other conduit termination. 

3. Supported directly from a flat surface: 

a. Spacing: At least 3/4-inch from the surface using framing channel. 

b. Support vertically-suspended conduit with galvanized wrought steel pipe 
rings. 

c. Where three or more conduits are vertically suspended, provide suitable 
steel racks designed; subject to loading approval by VTA. 

4. Secure racks and individual conduit supports to concrete surfaces by means of 
two-unit stainless steel expansion anchors. Do not use wooden plugs, plastic 
inserts or gunpowder-driven inserts as a base to secure conduit supports. 

5. Do not use the same pull box for two or more conduit runs of different systems. 
Install cast pull boxes where required for ease of pulling, even though not shown 
on the Drawings. 

6. Avoid bends and offsets where possible, but where necessary, make with an 
approved hickey or suitable conduit bending machine. 

7. Provide cast-metal fittings or symmetrical bends for turns. 

8. Except as otherwise shown on the Drawings, terminate conduit in junction boxes, 
outlet boxes or panels with proper fittings. Terminate conduit feeding free-
standing panels and cabinets from below in clear wiring space within the panel 
interior wiring space and terminate with a grounding bushing. 

9. Ground all conduits. 

10. Secure entrances to NEMA 1 sheet-steel boxes or cabinets by locknuts on both 
the interior and exterior of the device and provide an insulating bushing installed 
over the conduit end. 
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11. Terminate conduit entering NEMA 12 or JIC boxes with a rain tight hub having an 
insulating liner. 

12. Provide five full threads of contact for conduit terminated in NEMA 4 or other 
cast boxes. 

13. Make joints with standard couplings or specified unions. Do not use running 
threads in lieu of conduit nipples. Do not use excessive thread on any conduit. 

14. Field cuts: Square, reamed and threaded with straight threads.  

15. Flexible Conduit: 

a. Where flexibility is required for electrical raceways on equipment, furnish 
and install liquid-tight conduit in accordance with JIC standards and these 
Contract Documents. 

b. Maximum length: 24 inches unless otherwise shown on the Drawings. 

16. Apply end caps to conduit to prevent the lodging of dirt, concrete or trash in the 
conduit, fittings and boxes during the course of installation. 

B. Wall Penetrating: 

1. Core drill individual conduit wall penetrations. Obtain approval for penetration 
locations and sizes from VTA prior to drilling. 

2. Penetrations at Fire Rated Construction:  Seal all penetrations of fire rated walls 
using firestopping material in compliance with an applicable UL-listed assembly, 
to full thickness of the penetrated elements. 

 

3.02 INSPECTION AND TESTING 

A. Clean completed conduit runs with plug or mandrel swab before installation of cable, and 
inspect for completeness including hangers. Perform inspection after cable is installed to 
verify that covers, gaskets and screws are in place and properly tightened. Verify ground 
connections as applicable. 

END OF SECTION  26 05 33 
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SECTION 26 50 00 LIGHTING 
 

PART 1 GENERAL 
 

1.01 SECTION SCOPE 
 
A. Section includes requirements for Light Emitting Diodes (LED) Lighting, and Fixture Mounting 

Hardware. 
 

1.02 SUBMITTALS 
 
A. Photometric lighting calculations shall be performed for the restroom. An average of 18fc shall be 

maintained. Light fixtures shall not be ordered without an approved photometric analysis.  

B. Product  Data  Luminaire  Manual:  Submit  light  fixture  manual  which  provides  product  data 
indicating fixture construction, photometric performance, installation, and maintenance 
requirements.  Include the following information and exhibits: 

 
1. The manual  shall  include  drawings  and  illustrations  of  sufficient  detail  to  show  the 

following: 
 

a. Fixture housing, hardware, and finishes,  

b. Lighting controlling elements 

c. Electrical  components,  including  lamp holders,  ballast,  and  provision  
for  conduit entry; and 

d. Support details including foundation. Indicate weight of pole, complete 
with lamps. 

2. The manual shall include procedures for installation of the complete lighting unit in its 
final service location. The manual shall include operation and maintenance requirements 
and the following information: 

 
 a. Materials and components clearly indicated in the parts list; 
 b. Special tools required; and 

c. Frequency of inspection, tightening, or other service recommended for 
preventative maintenance. 

 
3. Calculations shall be prepared, and signed and sealed by a Professional Engineer registered 

in the State of California 
 

C. Test Reports: Submit certified test reports of factory and field tests performed, in 
accordance with applicable referenced standards and Specification requirements. 

 
 D. Samples: Submit one complete light fixture or luminaire as sample for Engineer’s approval. 
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1.03 DELIVERY, HANDLING, AND STORAGE 
 

 A. Handle and transport products in a manner that prevents 

damage.  

 B. Wrap and package products to avoid damage. 

C. Indelibly  mark  each  carton  with  minimum  ½  -  inch  high  letters  containing  the  following 
information: 

 1. Fixture, lamp, or component type. 
 2. Quantity. 
 3. Manufacturer's name and product number. 

 
 D. Store products in a clean, dry, and secure storage area pending installation. 

 
1.04 WARRANTY 

 
 A. LED lighting fixtures shall have a warranty of 5 years, minimum. 
 
1.05 REFERENCES 

 
 A. American National Standards Institute (ANSI): 

 
 1. ANSI C62.41 IEEE Recommended Practice for Surge Voltages in Low- 

  Voltage AC Power Circuits 
  2. ANSI C81 Electric Lamp Bases and Holders Series 

 
 B. American Society for Testing and Materials (ASTM): 

 
 1. ASTM A123/A123M     Specification   for   Zinc   (Hot-Dip   Galvanized)   Coatings   on 

Iron and Steel Products 
 

 2. ASTM A16                     Specification for Stainless and Heat-Resisting Chromium-Nickel 
Steel Plate, Sheet, and Strip 

 
 3. ASTM A366/A366M     Specification for Steel Sheet, Carbon, Cold-Rolled, Commercial 

Quality 
 

 C. Federal Specifications (FS): 
 

1. TT-P-641 Type  II  Zinc  Dust  Primer  for  Steel  or  Galvanized Metal 
Surfaces 

 
D. Illuminating Engineering Society of North America (IES): 

 
1. IES Lighting Handbook, Reference and Application 

 
E. National Fire Protection Association (NFPA): 
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 1. NFPA 101 Code for Safety to Life from Fire in Buildings and Structures 
 2. NFPA 70             National Electric Code 
 
F. Underwriters Laboratories Inc. (UL): 

1. UL 94 Tests   for   Flammability   of   Plastic   Materials   for Parts in 
Devices and Appliances 

 

2. 
 

UL 508 
 

Industrial Control Equipment 
 

3. 
 

UL 8750 
 

The  Standard  for  Safety  of  Light  Emitting  Diode  (LED) 
Equipment for  use in Lighting Products. 
 
 
 
 
 

 
G. California Title 24  

 
PART 2 - PRODUCTS 

 
2.01 LIGHT EMITTING DIODE (LED) LIGHTING 

 

A. LED Lighting Fixture 
 

1. LED Fixture requirements are as described below: 
 

a. Definition:  The LED Fixture shall  consist  of  LED Luminaire,  detachable LED 
Driver, and mounting hardware. 

 
b. Each fixture shall have its own LED driver. LED drivers shall be placed within LED 

Fixture, unless otherwise specified. 
 

 c. Input voltage: 120 to 277VAC (±10%), 60HZ 
 

d. The nominal length shall not exceed 48” in length and 12” in width except for 
inside the shower area which shall be round recessed light. The fixtures shall be 
rated for wet location.   

 
e.       LED fixture shall be  
           - CREE 
           - Lithonia  
           - or approved equal  

 
B. LED Luminaire 

 
2. Luminaire requirements are as described below: 

 
a. Definition: Luminaire Assembly is the LED assembly without LED driver. 

 
b. Correlated Color Temperature (CCT) shall be 4000K indoor.  
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c. Color Rendering Index (CRI) shall be ≥80. 

 d. A minimum  of  80,000  operating  hours  before  reaching  the  L70  lumen  output    
degradations point without catastrophic failure. 

 
e. Difficult Access: 100,000 operating hours with remote driver if practical.  

f.  Conform with UL 8750 

 g. Compliance to FCC CFR Section 15. 

C. LED Driver: 

1. LED Driver general requirements are as described below: 
 

a. Input voltage: 120VAC to 277VAC (±10%) 
 

b. Frequency: 60Hz 
 

c. Operating temperature: -40ºC to +50ºC.  

d. Minimum efficiency: 85% 

e. Driver shall be dimmable. 
 

f. Compliance to FCC CFR Section 15. 
 

g. A minimum of 50,000 operating hours. 
 

h. Driver must have a Power Factor (PF) of  1. 
 

i. Connectivity: wired Powerline Carrier (PLC) and/or wireless controller. 
 

j. Regulatory compliance minimum UL recognized for the class. The driver shall be field 
replaceable with quick disconnect. 
 

D. Cables 
 

 All cables required for a complete system including CAT6, power cables, manufacturer’s leader and 
jumper cables shall be provided. 

 
2.02 Occupancy Sensors  

 
1. The wall mounted occupancy sensors shall be push button programmable for adjusting time 

delays and operating modes. The wall mounted motion sensor shall be  
- Sensor Switch from Acuity Controls 
- Leviton Smart wall box sensor 
-  or approved equal. 
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2. The ceiling mounted occupancy sensor shall be the dual technology with PIR/Microphonics 

Detection and remotely configurable. Coverage of 1000sq ft. High impact housing material. 
Pattern degrees 360. The ceiling mounted motion sensor shall be 
-  nLight nCM from Acuity Controls  
- Leviton Ceiling mounted  
- or approved equal 

3. Power Pack : 20A standard power pack for occupancy sensors, features include Auto ON, 
Manual ON, Local switch, Latching relay. The power pack shall be 
- nLight power pack 
- Leviton 
- Or approved equal  

 
2.03 LIGHTING CONTROL EQUIPMENT 

 
A. By occupancy sensors. 

 
2.04 GFCI RECEPTACLE:  

 
A. Convenience receptacle with integral ground fault circuit interrupter to meet regulatory 

requirements. Means of system grounding to be approved by professional Electrical Engineer of 
record and GFCI protection shall be in accordance with latest NEC requirements. 

 
2.05 SOURCE QUALITY CONTROL 

 
A. The lighting fixture to be tested shall be typical of the unit it represents, clean and free 

from mechanical defects, equipped with the proper fittings, and with the lamp of the size and 
type in the position recommended for service operation. 

 
B. Test UL-listed material, equipment, and components in accordance with UL standards. Test 

material, equipment, and components not covered by UL standards in accordance with 
nationally recognized standards. Provide material, equipment, and components bearing a label 
tag or certification of such inspection. 

 
C. Perform and report tests for photometric performance in accordance with the approved 

methods outlined by the IES Lighting Handbook for photometric testing, and include 
data on foot-candle, distribution, zonal lumens, maximum luminance values, and luminaire 
efficiency, including complete coefficients of utilization tables to indicate compliance with 
performance requirement. Contractor shall purchase the light fixtures only after the photometric 
has been approved by VTA.  

 
D. Test data shall be reported on 8-1/2 inch by 11-inch sheets and shall be certified by a 

nationally recognized independent testing laboratory. 
 

PART 3 - EXECUTION 
 

3.01 INSTALLATION OF LIGHTING FIXTURES 
 

A. Install  lighting  fixtures  as  indicated  and  in  accordance  with  the  manufacturer's  installation 
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instructions and recommendations, complete with lamps, hangers, brackets, fittings, and 
accessories, ready for operation. 

 
B. Align, mount, and level lighting fixtures uniformly. 

 
C. Avoid interference with, and provide clearance for the equipment. Where the indicated 

locations for the lighting fixtures conflict with the locations for other equipment, change the 
locations for the lighting fixtures by the minimum distances necessary and as approved by VTA. 

 
D. The average lighting level in the restroom must be 18 FC.  

 
3.02 FIELD QUALITY CONTROL 

 
A. Inspect luminaries, lamps, and associated hardware before and after installation to ensure 

that they are of the quality and type specified and indicated, and are free of defects and 
damage. 

 
B. Deliver luminaries  and  lighting  equipment  to  the  project  site  complete  with  related  

items, completely wired and assembled. 
 

C. Whenever practicable, test lighting systems at the same time that the distribution panel 
board or switchboard is tested. 

 
 D. Replace lamps that fail within 90 days after final acceptance without additional cost to 

VTA.  

END OF SECTION 26 50 00 
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SECTION 9    CONTRACT DRAWINGS / PLANS 

The Contract Drawings/Plans are provided in the following pages.   
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APPENDIX A 
INSURANCE REQUIREMENTS 

Without limiting Contractor’s indemnification of VTA, Contractor shall procure and maintain for the 
duration of the Contract insurance against claims for injuries to persons or damages to property which 
may arise from or in connection with the performance of the Work by Contractor, its agents, 
representatives, or employees.  The cost of such insurance shall be included in Contractor’s Bid.   

Certificates of Insurance 

Contractor shall furnish VTA with a Certificate of Insurance.  The certificates for each insurance policy are 
to be signed by an authorized representative of that insurer.  The certificates will be issued on a standard 
ACORD Form.  Contractor shall instruct their insurance broker/agent to submit all insurance certificates 
and required notices electronically in PDF format to the designated VTA Contract Administrator and email 
a copy to Insurance.Certificates@vta.org. 

The certificates will:  

1. identify the underwriters, the types of insurance, the insurance limits, the deductibles and the 
policy term; 

2. include copies of all the actual policy endorsements required herein; and 
3. in the “Certificate Holder” box include: 

Santa Clara Valley Transportation Authority (VTA)  
3331 North First Street 
San José, CA 95134-1906 
Contract No. C20011 

In the Description of Operations/Locations/Vehicles/Special Items Box: 

1. Certificate Holder shall be named as Additional Insured; 
2. VTA contract number shall appear; 
3. The list of policies scheduled as underlying on the Umbrella policy shall be listed; and  
4. Waiver of Subrogation must be indicated as endorsed to all policies as stated in the Contract 

Documents. 

All certificates and endorsements are to be received and approved by VTA before the Contract is 
executed.  At any time, VTA reserves the rights to receive within three working days of request, 
complete, certified copies of all insurance policies. 

If Contractor receives any notice that any of the insurance policies required by this Appendix A 
Insurance Requirements may be cancelled or coverage reduced for any reason whatsoever, 
Contractor or insurer shall immediately provide written notice to the designated VTA Contract 
Administrator that such insurance policy required by this Appendix A Insurance Requirements is 
canceled or coverage is reduced. 

mailto:Insurance.Certificates@vta.org
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Maintenance of Insurance 

If Contractor fails to maintain such insurance as is called for herein, VTA, at its option, may 
suspend payment for work performed and/or may order Contractor to suspend work at 
Contractor’s expense until a new policy of insurance is in effect. 

Renewal of Insurance 

Contractor will provide VTA with a current Certificate of Insurance and endorsements within ten 
(10) business days from the expiration of insurance.   

Contractor shall instruct its insurance broker/agent to: 

1. Submit all renewals of insurance certificates and required notices electronically in PDF format 
to: 

Insurance.Certificates@vta.org  

2. Provide the following information in the “Certificate Holder” box: 

Santa Clara Valley Transportation Authority (VTA) 
3331 North First Street 
San José, CA 95134-1906 
Contract No. M20011 
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APPENDIX A-1 
 

INSURANCE REQUIREMENTS 
 
INSURANCE 

 
Without limiting Contractor’s obligation to indemnify and hold harmless VTA, Contractor must 
procure and maintain for the duration of the Contract insurance against claims for injuries to persons 
or damages to property which may arise from or in connection with the performance of the Work by 
Contractor, its agents, representatives, employees, or subcontractors. The cost of such insurance must 
be included in Contract price. In the event of any material change in the Contract Scope of Services, 
VTA reserves the right to change the insurance requirements set forth herein. Contractor must furnish 
complete copies of all insurance policies, within three (3) business days of any request for such by 
VTA. 

 
 A.  Liability and Workers’ Compensation Insurance 

1.  Minimum Scope of Coverage  

Coverage must be at least as broad as: 
 
a. General Liability coverage; Insurance Services Office “occurrence” form CG 0001. 

General Liability insurance written on a “claims made” basis is not acceptable. Completed 
Operations coverage must be continuously maintained for at least two (2) years after Final 
Acceptance of the Work. 

 
b. Business Auto Coverage, Insurance Services Office form number CA 0001, covering 

Automobile Liability, code 1 “any auto.” Auto Liability written on a “claims-made” basis 
is not acceptable. 

 
c. Workers’ Compensation insurance, as required by the Labor Code of the State of 

California, and Employer’s Liability insurance. 
 
d. Contractor’s Pollution Liability: covering liability arising out of the treatment, handling, 

storage, transportation, or accidental release of any hazardous material. 
 
e.  

 
2.  Minimum Limits of Insurance 

a. Contractor must maintain limits no less than: 
 

1. General Liability (including umbrella/excess liability): $4,000,000 limit per 
occurrence for bodily injury, personal injury, and property damage. If General 
Liability Insurance or other form with a general aggregate limit is used, either the 
general aggregate limit must apply separately to this project/location or the general 
aggregate limit must be twice the required occurrence limit. This requirement may be 
satisfied by a combination of General Liability with Excess or Umbrella, but in no 
event may the General Liability primary policy limit per occurrence be less than 
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$2,000,000, unless Umbrella/Excess policies feature inception and expiration dates 
concurrent with the underlying General Liability policy, “Follow Form” coverage, 
and a “Drop Down” provision. 

 
2. Automobile Liability (including umbrella/excess liability): $4,000,000 limit per 

accident for bodily injury and property damage. This requirement may be satisfied by 
a combination of Auto with Excess or Umbrella, but in no event may the Automobile 
Liability primary policy limit per occurrence be less than $2,000,000, unless Excess 
policies feature inception and expiration dates concurrent with the underlying auto 
liability policy, “Follow Form” coverage, and a “Drop Down” provision. 

 
3. Workers’ Compensation and Employer’s Liability: Statutory Workers’ Compensation 

limits and Employer’s Liability limits of $1,000,000 per accident. 
 
4. Contractor’s Pollution Liability: $2,000,000 per occurrence. 
 
5. Railroad Protective Liability: [Delete this item (4) if instructed by Enterprise Risk 

Management] if required, $2,000,000 Combined Single Limit for bodily injury and 
property damage, with $6,000,000 annual aggregate. 

 
b. Notwithstanding any language in this Contract to the contrary, if Contractor carries 

insurance limits exceeding the minima stated in Section 2(a)(1)-(4) immediately above, such 
greater limits will apply to this Contract.   
 

3.  Self-Insured Retention 

The certificate of insurance must disclose the actual amount of any deductible or self-insured 
retention for all coverages required herein. Any self-insured retention or deductible in excess 
of $50,000 ($100,000 if Contractor is a publicly-traded company) must be declared to and 
approved by VTA. If Contractor is a governmental authority such as a state, municipality or 
special district, self-insurance is permitted. To apply for approval for a level of retention or 
deductible in excess of $50,000, Contractor must provide a current financial report including 
balance sheets and income statements for the past three years, so that VTA can assess 
Contractor’s ability to pay claims falling within the self-insured retention or deductible. Upon 
review of the financial report, if deemed necessary by VTA in its sole discretion, VTA may 
elect one of the following options: to accept the existing self-insured retention or deductible; 
require the insurer to reduce or eliminate the self-insured retention or deductible as respects 
VTA, its directors, officers, officials, employees and volunteers; or to require Contractor to 
procure a bond guaranteeing payment of losses and related investigations, claim administration 
and defense expenses. Applicable costs resulting therefrom will be borne solely by Contractor. 
Contractor may request execution of a nondisclosure agreement prior to submission of financial 
reports. 
  

B. Builder’s Risk Insurance 
 

To the extent allowed by law, Contractor is responsible for all loss or damage, howsoever caused, 
to the Work and materials, until final acceptance by VTA. 
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Contractor must procure and maintain at its own expense Builder’s Risk insurance including but 
not limited to: 
 
• Builder’s Risk,  
• Course of Construction,  
• Installation Floater or 
• Similar first-party property insurance covering the interest of the Contractor and VTA) as 

follows: 
 
1. Coverage must be provided on an “all-risk” basis. Coverage does not need to include the 

perils of Earthquake and/or Flood. 
 

2. Coverage must apply to all Work and materials under this Contract, whether in process or 
manufacture or finished, including off-site storage, “in transit” coverage to the final agreed 
upon destination of delivery, and including loading and unloading operations, and such 
coverage must be in force until the Work and materials are accepted by VTA. 

 
3. Coverage must be in an amount no less than the full replacement value of the finished Work 

and materials with no periodic reporting requirements. 
 
4. The deductible may not exceed $50,000 ($100,000 if Contractor is a publicly-traded company) 

per occurrence and must be borne by the Contractor. 
 
5. Loss, if any, must be adjustable with and payable to VTA as trustee for all entities having an 

insurable interest. 
 

C.  Claims Made Provisions  
 

Claims-made coverage is never acceptable for General Liability or Auto Liability. Claims-
made may be considered for Professional, Environmental/Pollution, or Cyber. For coverage 
written on a claims-made basis, it must be clearly stated on the Certificate of Insurance. In 
addition to all other coverage requirements, such policy must provide that:  

1. The policy retroactive date must be no later than the date of this Contract. 
2. If any policy is not renewed or the retroactive date of such policy is to be changed, 

the Contractor must obtain or cause to be obtained the broadest extended reporting 
period coverage available in the commercial insurance market. This extended 
reporting provision must cover at least two (2) years.  

3. No prior acts exclusion may be added to the policy during the contract period.  
4. The policy allows for reporting of circumstances or incidents that might give rise to 

future claims. 
 

 D.    Other Provisions 

The policies must contain, or be endorsed to contain, the following provisions: 
 
1. General Liability and Automobile Liability 
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a. VTA, its directors, officers, officials, employees and volunteers are to be named as 
additional insureds as respects: liability arising out of activities performed by or on behalf 
of the Contractor, including VTA’s general supervision of the Contractor; products and 
completed operations of the Contractor and its subcontractors; premises owned, occupied 
or used by the Contractor; or automobiles owned, leased, hired or borrowed by the 
Contractor. The coverage must contain no special limitations on the scope of protection 
afforded to VTA, its directors, officers, officials, employees, or volunteers. Additional 
Insured endorsements must provide coverage at least as broad as afforded by the 
combination of ISO CG 20 10 10 01 and CG 20 37 10 01. 

  
b. Any failure to comply with reporting provisions of the policies may not affect coverage 

provided to VTA, its directors, officers, officials, employees, or volunteers. 
 
c. Contractor’s insurance must apply separately to each insured against whom claim is made 

or suit is brought, except with respect to the limits of the insurer’s liability. 
 
d. The General Liability General Aggregate limit must apply per project, not per policy. 
 
e. The General Liability policy must be endorsed to remove the exclusion for railroad 

liabilities, with coverage at least as broad as afforded by ISO CG 24 17.  
 

2. All Coverages 

a. The insurer must agree to waive all rights of subrogation against VTA, its directors, 
officers, officials, employees, and volunteers for losses arising from work performed by 
Contractor and its subcontractors for VTA. 

 
b. Contractor’s insurance coverage must be primary insurance as respects VTA, its directors, 

officers, officials, employees, and volunteers. Self-insurance or insurance that may be 
maintained by VTA, its directors, officers, officials, employees, or volunteers may apply 
only as excess to the Contractor’s insurance. Contractor’s insurance must not seek 
contribution from VTA’s insurance program. 

 
3. Other Insurance Provisions 
 

a. For all lines of coverage, the Certificate must disclose the actual amount of the Deductible 
or Self-Insured Retention.  

 
b. If any coverage forms or endorsements required by this Contract are updated by their 

publishers, whether they be the insurance carrier(s), the Insurance Services Office, or the 
American Association of Insurance Services, during the duration of this Contract, VTA 
reserves the rights to require the Contractor to procure said coverage forms or 
endorsements using the updated versions upon the next renewal cycle. 

 
 E. Acceptability of Insurers 

Insurance and bonds must be placed with insurers with an A.M. Best’s rating of no less than A VII 
(financial strength rating of no less than A and financial size category of no less than VII), unless 
specific prior written approval has been granted by VTA. 
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APPENDIX B 
CONTRACT DATA REQUIREMENTS 

 
Table B-1 represents only a partial listing of submittal requirements. The table is a reminder to Contractor 
of his responsibility to submit submittals in a timely manner.  

Table B-2 Technical Submittals List follows Table B-1. The Technical Submittal List is intended to 
summarize the requirements for submittals as specified in the Contract Documents 

Other submittals shall be required in accordance with the Technical Specifications.  If conflicts exist 
between the lists and the referenced paragraph, the referenced paragraph will take precedence.  Refer 
to Contract Section 6.6 for additional information and requirements for contract data submittals and 
technical submittals. 
 

Table B-1 Contract Data List 
 

 Description Reference 
Section Due Date/Frequency 

50001 Construction Agreement Section 5 Within 6 working days following 
contract execution 

50002 Performance Bond 6.3.2 Not Applicable 

50003 Payment Bond 6.3.1 
Within 6 working days following 

contract execution 

50004 Certificate of Insurance 6.2 “ 

50005 Listing of Subcontractors, Suppliers 
and Subconsultants Section 4 “ 

50006 IRS Form W-9 2.4 “ 

50007 FTB Form 587 or 590 2.4 “ 

50008 Material Suppliers List, including 
Subcontractors. –– Within 10 working days 

following contract execution 

50009 Personnel to sign Change Orders  7.24 “ 

50010 Emergency Contacts  7.24 “ 
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 Description Reference 
Section Due Date/Frequency 

50011 EEO Officer-Contractor and all 
subcontractors. Appendix C “ 

50012 Safety Officer – Name and title. 6.14 “ 

50013 Prevailing Wages List 7.8 “ 

50014 Executed Subcontracts 7.18 Within 10 days following  
Contract execution 

50015 Certified Payrolls  7.58 Weekly 

50016 Monthly SBE Utilization Reports Appendix C Monthly 

50017 Final SBE Utilization Report Appendix C Prior to Final Payment 
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For technical documents, refer to Technical Submittals List below. 
 

Table B-2 Technical Submittals List 
 

 
 

Item 

 

Reference / 
Sections 

Due Date/ 
Frequency 

 

Comments 

1 Shop drawings for Temporary 
Restroom Trailers 

015000 Item 
1.02.01A 

Within 14 days 
Following NOA  

2 
Manufacturer’s Product Data 
Including Each Accessory Items for 
Temporary Restroom Trailers 

015000 Item 
1.02.01B 

Within 14 days 
Following NOA  

3 

Baxab Microcement Concrete Finish 
Product Data / Manufacturer’s Spec-
Data, MSDS, Preparation & 
Installation Instruction, and Color 
Chart  

033500 Item 
1.04B1 thru B3 

Within 14 days 
Following NOA  

4 Baxab Microcemet Concrete Finish 
Sample 12” x 12” 

033500 Item 
1.04B4 

Within 14 days 
Following NOA  

5 
Baxab Microcemet Concrete Finish 
Warranty, Operation & Maintenance 
Data, and Certificate 

033500 Item 
1.04C thru E 

Within 14 days 
Following NOA  

6 
Metal Fabrications Procedures, Shop 
Drawings, AWS Symbols, and Welders 
Certificate 

055000 Item 
1.05A thru C 

and 1.06A 

Within 14 days 
Following NOA  

7 Gypsum Sheathing Product Data and 
Warranty 

061643 Item 
1.04 & 1.05 

Within 14 days 
Following NOA  

8 Joint Protection Product Data, 
Certifications, and Samples 

079000 Item 
1.04A thru C 

Within 14 days 
Following NOA  

9 Wood Doors Shop Drawings, Product 
Data, and Quality Marking 

081400 Item 
1.04A and B 

Within 14 days 
Following NOA  

10 Hardware Shop Drawings, Product 
Data, Schedule, Style, Finish, Key Code 

087100 Item 
1.05A thru C 

Within 14 days 
Following NOA  
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Item 

 

Reference / 
Sections 

Due Date/ 
Frequency 

 

Comments 

11 Gypsum Board Product Data and 
Certification 

092700 Item 
1.05A and B 

Within 14 days 
Following NOA  

12 Painting Product Data & Certification 099100 Item 
1.04A 

Within 14 days 
Following NOA  

13 Painting Sample 099100 Item 
1.04B 

Within 14 days 
Following NOA  

14 
Restroom Compartment 
Manufacturer’s Data, Shop Drawings 
and Samples 

102113 Item 
1.05 

Within 14 days 
Following NOA  

15 Restroom Accessories Product Data 
Manufacturer’s Instructions 

102800 Item 
1.04A and B 

Within 14 days 
Following NOA  

16 
Plumbing Fixtures Product Data, 
Operation & Maintenance Data, and 
Test Reports 

224000 Item 
1.04 A thru C  

Within 14 days 
Following NOA  

17 Low Voltage Electrical Power 
Conductors and Cables 

260524 Item 
1.03A 1 thru 11 

Within 14 days 
Following NOA  

18 Raceways and Boxes for Electrical 
Systems Product Data 

260533 Item 
1.04A 

Within 14 days 
Following NOA  

19 Lighting Photometric Analysis and 
Calculations 

265000 Item 
1.02A 

Within 14 days 
Following NOA  

20 Lighting Product Data, Luminaire 
Manual and Calculations 

265000 Item 
1.02B 

Within 14 days 
Following NOA  

21 Lighting Test Reports and Samples 265000 Item 
1.02C and D 

Within 14 days 
Following NOA  
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APPENDIX C 
BUSINESS DIVERSITY POLICY AND REQUIREMENTS 

(Ref SBE Goal) 
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1.1 Policy 

A. It is the policy of Santa Clara Valley Transportation Authority (VTA) to ensure that Small Business 
Enterprises (SBE) as defined in federal regulations at 13 CFR Part 121 have the opportunity to 
participate in the performance of contracts and subcontracts financed with local funds. 

Any certified DBE is eligible to participate as a SBE toward the SBE participation goal. 

VTA’s Office of Business Diversity Program encourages Contractors to call (408) 321-5962 for 
assistance in identifying eligible SBE firms. Listings of eligible firms are also available on the 
following website:   
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http://www.vta.org/About-Us/Inside-VTA/Small-Business-Enterprise-Program 

 

B. It is the policy of VTA to ensure that Minority and Women Owned Business Enterprises (“MWBE”s), 
as defined in the VTA MWBE Program, have an equitable opportunity to participate in the 
performance of contracts and subcontracts financed with local funds. VTA has an 18% MWBE 
aspirational goal. 
 
Contractor will use all reasonable efforts to ensure that MWBE firms have equitable opportunity 
to compete for subcontracting work under this Contract. 

1.2 SBE Participation Goal 

A SBE participation goal has been established as stated in the Invitation for Bid and the Bid Forms for this 
Contract. 

1.3 Counting SBE Participation toward the Goal 

SBE firms may perform as prime contractors, subcontractors to a prime (1st tier), or subcontractor to 
subcontractor (2nd tier). Only the value of the work actually performed by the SBE, including materials 
and supplies, will be counted toward the SBE participation goal. 

A SBE must perform a commercially useful function; i.e., must be responsible for the execution of a distinct 
element of the work and must carry out its responsibility by actually performing, managing and 
supervising the work. If a SBE does not perform or exercise responsibility of at least 30% of the total cost 
of its contract with its own work force, or if the SBE subcontracts a greater portion of work of a contract 
than would be expected on the basis of normal industry practice, then it will be presumed that the SBE is 
not performing a commercially useful function. 

Credit for a SBE vendor of materials or supplies is limited to 60% of the amount to be paid to the vendor 
for the materials or supplies unless the vendor manufactures or substantially alters the goods. Credit for 
SBE brokers is limited to only the fees and commissions portion of the amount paid. All other firms receive 
100% credit, less work subcontracted by the SBE to non-SBE firms, toward the SBE goal. 

Credit for SBE trucking firms is limited to the amount performed by the SBE’s own trucks and drivers and 
by certified SBE trucking subhaulers. A SBE trucking firm must itself own and operate at least one fully 
licensed, insured and operational truck used on the contract. 

In a joint venture, only the portion of the total dollar value of the Contract equal to the distinct, clearly-
defined portion of the Work of the Contract that the SBE performs with its own forces will be counted 
toward the SBE goal. 

Bidders are encouraged to utilize services offered by financial institutions owned and controlled by socially 
and economically disadvantaged individuals in VTA’s community and marketplace. 

1.4 Certification 

1.4.1 Firms Certified 

All SBE firms listed on the Bid Forms must be certified by at the time of Bid to be counted toward the SBE 
participation goal.  Contractor shall utilize the following sources for identifying certified SBE firms for 

http://www.vta.org/About-Us/Inside-VTA/Small-Business-Enterprise-Program
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solicitation: California Unified Certification Program (CUCP) database; California Department of General 
Services Small Business database; VTA SBE database. 

1.4.2 Expired Certification 

During the life of a contract, work performed by SBE firms whose certification has expired will not continue 
to be counted toward the SBE participation goal. Only work performed by a certified SBE firm will be 
counted toward the SBE participation goal when the SBE firm has been paid. 

1.5 Bid Submittals 

1.5.1 Bid Form 4 

Bid Form 4 lists SBE Bidder plus the subcontractor(s) or supplier(s) Bidder intends to use and count toward 
the SBE participation goal, with a complete description of services or supplies to be provided by each, 
work which the SBE further subcontracts to non-SBE firms, and the dollar value of each such 
subcontracting or supplies transaction.  Instructions for completing the form are provided on the form. 

1.5.2 Bid Form 5 

Bid Form 5 is Supplemental Contractor and Subcontractor information. Instructions for completing the 
form are provided on the form. 

1.5.3 Good Faith Effort 

A Bidder not achieving the SBE participation goal must submit a report documenting that it made sufficient 
efforts to meet the SBE participation goal.  Documentation of Good Faith Effort must be provided in 
accordance with Appendix C Section 1.8 Good Faith Efforts. 

1.6 Award of the Contract 

VTA will award this Contract to the lowest responsible and responsive bidder as required by federal and 
California laws and VTA SBE policy. 

Following the bid opening and submittal of all documentation, VTA will evaluate all bids and required 
information submitted by bidders to formulate a recommendation for award of the Contract. The bidder 
with the lowest bid price who also meets the specified SBE participation goal or demonstrates that 
sufficient good faith efforts, for those contracts with a specific goal vs. non-specific goal (NSG), were made 
to meet the specified SBE participation goal will be deemed the lowest responsible and responsive bidder. 

1.7 Compliance 

VTA will advise Bidder of its compliance with the contract SBE participation goal or with the good faith 
efforts documentation requirements. 

1.8 Good Faith Efforts 

1.8.1 General 

To determine whether a Bidder that has failed to meet the SBE participation goal may be awarded the 
Contract, VTA will decide whether the Bidder made adequate “good faith efforts”, where applicable, to 
meet the goal.  

“Good faith efforts” means all necessary and reasonable steps to achieve the SBE participation goal which 
by their scope, intensity and appropriateness, could reasonably be expected to fulfill the goal. Only those 
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efforts made prior to Bid Opening will be considered in evaluating good faith efforts. Mere pro forma 
efforts are not sufficient good faith efforts to meet the SBE contract requirements. 

Bidders are expected to be directly responsible for performing the good faith efforts requirements of this 
Contract. Bidder’s use of third parties to support its good faith efforts is at Bidder’s own risk and does not 
relieve the Bidder from being responsible for meeting the good faith efforts requirements. 

VTA may request ancillary or omitted documentation required to complete Bidder’s good faith efforts 
submittal. 

1.8.2 Good Faith Criteria 

The criteria listed below are reflective of good faith efforts undertaken by a Bidder actively and 
aggressively seeking to meet the goal: 

(a) Pre-Bid Meeting. Bidder attended any pre-solicitation or pre-Bid meetings that were 
scheduled by VTA to inform Bidders of the Small Business Enterprise Program requirements 
for this Contract. VTA may waive this requirement if it determines from the documentation 
submitted that Bidder is informed as to those program requirements. 

(b) Identification of SBE Participation Opportunities. Bidder identified and selected specific 
items of the Work to be performed by SBE firms to provide genuine opportunities for 
participation by SBE firms. Bidder shall provide documentation showing the items that were 
identified and selected and shall describe how such items were utilized by Bidder to solicit 
SBE participation. Where appropriate, Bidder should be able to show that Bidder broke out 
Contract work to facilitate SBE participation, even when Bidder preferred to perform this 
portions of the Work with its own forces. 

(c) Advertisements. At least ten calendar days1 before the Bid Opening, Bidder solicited sub-bids 
from SBE firms for specified categories of work or materials or supplies for the contract 
through advertisements (not simply the listing of planholders) placed in two or more of the 
following media, one of which shall be from each of the following two categories: 

Category I 
Daily Pacific Builder 
300 American Metro Blvd., Suite 185 
Hamilton, NJ 08619 
(888) 814-0513 

OR 

Daily Construction Service 
P. O. Box 1748 
Glen Ellen, CA 95442 
Email: vickki.darmiento@cmdgroup.com 
(800) 242- 9747 

Category II 
Small Business Exchange 
795 Folsom Street, First Floor 

 

1  The time of requirements for advertising [Section 7.1c)] and written notice [Section 7.1d)] shall apply only those 
contracts for which VTA has issued public notice of the contract at least 15 calendar days prior to bid opening. 
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San Francisco, CA 94107 
(415) 778-6250 

(d) Written Notice. At least ten calendar days before the Bid Opening, Bidder provided written 
notice to a sufficient number of SBE certified firms in each subcontracting work category, and 
to such firms in each category of materials or supplies for the project. Written notice to a 
minimum of ten (10) firms shall constitute a sufficient number of firms to be notified if the 
approved databases contain at least 10 firms for that category. 

Written notice shall be sent first to “local firms”, then, where none are available or remain, 
to out-of-area firms. “Local” shall mean Santa Clara County and its contiguous counties, as 
well as Sacramento and San Joaquin Counties. 

(e) Follow-up of Initial Solicitations. Bidder followed up initial solicitations of interest by 
contacting the SBE firms to determine with certainty whether the firms were interested in 
bidding on the project. Such follow-up activity shall be documented with telephone and or 
fax logs or other written documentation that shall be submitted to VTA and that shall set 
forth, at a minimum, the following information: 

• The type of contact; i.e., telephone, meeting, letter, fax, or e-mail; 
• The name of the SBE firm contacted; 
• The date and time the SBE firm was contacted;  
• The full name, title, telephone or fax number, and e-mail address of the person at the SBE 

firm contacted by Bidder;  
• The responses of each of the SBE firms contacted with regard to its interest in submitting 

a sub-bid; and 
• For each SBE firm contacted that declined to bid, the reason(s) provided by the SBE firm 

for declining to bid. 

(f) Information Regarding Plans, Specifications, and Requirements. Bidder provided interested 
SBE firms with information about the plans, specifications and requirements for selected 
subcontracting or materials or supplies work. Bidder shall describe the information provided 
to interested firms, report the name of the firms involved, and set forth the date and method 
of providing such information. 

(g) Request for Assistance in the Recruitment of SBE Firms. Bidder requested assistance from 
federal, state, and local agencies for lists of SBE firms, as accepted or approved by VTA, on a 
case-by-case basis. Bidder is responsible for receiving approval from VTA prior to listing SBE 
firms of other agencies not certified or approved by VTA. Bidder shall state the agencies 
contacted, names of persons contacted, date and method of contact and results of contacts. 

(h) Good-Faith Evaluation of and Negotiation with Interested SBE Firms. Bidder evaluated the 
proposals of and negotiated in good faith with interested SBE firms, and did not unjustifiably 
reject SBE firm(s) as unsatisfactory or unqualified without sound reasons based on a thorough 
assessment of the capabilities of the firm(s) in question. Bidder shall list all SBE responses to 
the solicitation, and all SBE sub-bids which were received but not used. NOTE: If no SBE bids 
are received, this fact must be stated. Bidder shall provide, at a minimum, the following 
information: 

• The names, addresses and telephone and fax numbers of SBE firms, including full name 
and title of the contact person at the SBE firm who responded to the solicitation or 
submitted sub-bids; 



Restroom Renovations at Chaboya Building A 
Contract C20011 

 

Santa Clara Valley Transportation Authority  Appendix C – Business Diversity Policy and Requirements 
Rev. 01/01/20        Page C-6 

• A summary of the discussions and negotiations between Bidder and each such firm; 
• If a bid is rejected by Bidder, the reasons for the rejection; 
• A copy of all rejected SBE sub-bids, along with copies of all bids received by non-SBE firms 

for the same or similar scope of work. If the rejected SBE sub-bids or the other bids 
received are not in writing, Bidder shall set forth the amount of each such sub-bid or other 
bid, together with a description of the work bid upon for each; and 

• If Bidder rejected a SBE as unqualified, a description of the assessment conducted by 
Bidder prior to reaching such conclusion. 

The ability of or desire of a prime Contractor to perform the Work with its own firm does not 
relieve the Bidder of the responsibility to make sufficient good faith efforts. Prime Contractors 
are not required to accept higher quotes from SBE firms if the price difference is excessive or 
unreasonable when compared to industry standards. 

(i) Advice and Assistance to Interested SBE Firms. Bidder advised and made efforts to assist 
those SBE firms requesting help in obtaining bonds, lines of credit or insurance required by 
VTA or Bidder. Assistance may include, but is not limited to: 

• Contacting bonding and/or insurance companies on behalf of a SBE firm; 
• Arranging with sureties phased or incremental bonding for the SBE firm; 
• Waiving bonds or insurance requirements;  
• Referring SBE firms to resource agencies which may assist SBE firms to obtain bonding, 

insurance or lines of credit, such as the Small Business Administration (SBA); or 
• Making efforts to assist interested SBE firms in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 

Bidder shall state whether any such advice or assistance was given and to whom, the dates of 
any such advice or assistance, and a description of the advice or assistance provided. 

(j) Efforts to Obtain SBE Firms Could Reasonably Be Expected to Meet Goals. Bidder’s efforts 
to obtain SBE firm participation could reasonably be expected by VTA to produce a level of 
participation sufficient to meet the goals and requirements of VTA. Bidder shall provide any 
additional data to support a demonstration of good faith efforts to produce the level of SBE 
participation sufficient to meet the goal for this Contract. 

(k) Performance of Other Bidders to be Taken into Account. The performance of other Bidders 
in meeting the SBE participation goal may be taken into account by VTA. If, for example, the 
apparent low Bidder fails to meet the SBE participation goal but other Bidders meet the goal, 
this may be taken into consideration in considering whether the apparent low Bidder made 
good faith efforts to meet the goal. 

1.8.3 Presumption 

Satisfaction of the criteria above will create a rebuttable presumption that Bidder has made an adequate 
good faith effort to comply with the goal and requirements of VTA for SBE participation for this Contract. 

1.8.4 Verification of Information 

VTA may verify the accuracy or completeness of any or all of the documentation submitted by Bidder by 
directly contacting the listed SBE firms or through other means. 
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1.9 Commitment 

The SBE Goal Achieved in the approved Bid Form 4 equates to a commitment from the Contractor.  The 
Contractor must meet this commitment ("SBE Commitment") regardless of the participation goal stated 
during Contract advertisement.   

1.10 Non-Discrimination 

Contractor shall make VTA’s contracting requirements known to subcontractors, vendors and suppliers 
who are certified or accepted as certifiable as a SBE firm, as well as to non-SBE firms, and shall provide a 
practical opportunity for all firms to participate in this Contract. 

1.11 Substitution of SBE Subcontractors by non-SBE Contractor 

1.11.1 Prior Written Consent 

A SBE subcontractor or supplier shall not be replaced without the prior written consent of VTA. 

1.11.2 Substitution Process 

Contractor shall make good faith efforts to find another SBE subcontractor or supplier to substitute for 
the original SBE that is unwilling or unable to perform the Work. The efforts employed by the Contractor 
shall be those that one could reasonably expect a Contractor to take if the Contractor were actively and 
aggressively trying to engage a certified SBE firm to substitute for a SBE firm that has to be replaced and 
shall include the following: 

(a) Contractor shall immediately notify VTA in writing of its intent to replace a SBE firm, and of 
the reasons therefore, prior to any solicitation or advertisement for replacement firms. A copy 
of the notice shall be provided to the VTA Office of Business Diversity Program (OBDP).   

(b) VTA will provide written notice to the SBE firm of Contractor’s request for substitution and of 
the reasons therefore and they will be requested to provide any written objections within five 
working days. 

(c) Contractor shall utilize the following sources for identifying certified SBE firms for solicitation: 
California SBE Uniform Certification Program database. 

(d) Contractor shall provide written notice to at least five firms in each work or material/supply 
category to be substituted. If Contractor provides written notice to less than five firms 
Contractor shall explain to OBDP in writing why the number of firms solicited was sufficient. 
Written notice shall be sent first to firms located in the County of Santa Clara and its 
contiguous counties as well as Sacramento and San Joaquin counties (“local firms”) and then, 
where appropriate, to out-of-area SBE firms. 

(e) Contractor shall contact the SBE firms solicited to determine with certainty whether the firms 
are interested in bidding on the project. This follow-up shall be documented with telephone 
logs, fax logs or other written documentation and submitted to OBDP. 

(f) Contractor shall provide OBDP with the following information:    

• A list and copies of all SBE and non-SBE responses to the solicitation, including all bids 
received; 

• If a bid is rejected by Contractor, the reasons for the rejection; 
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• If Contractor rejected a SBE firm as unqualified, a description of the qualification 
assessment conducted by Contractor and the factors considered. 

1.11.3 Penalty 

A Contractor who fails to use good faith efforts to replace a SBE firm with another SBE firm may be subject 
to the imposition of a penalty of up to 15% of the value of the work of the subcontractor or supplier 
replaced. 

1.12   Reports 

1.12.1 Monthly SBE Utilization Report 

Contractor must submit monthly SBE Utilization Reports electronically to the SBE Administrator, VTA 
Office of Business Diversity Program. These monthly report shall be submitted electronically and the 
Contractor will document the dollar value of payments to SBE firms, and the percentage of the Contract 
completed. VTA will monitor the Contract for compliance with SBE requirements.  

This system is web-based, accessible from any computer via the internet at:   https://vta.sbdbe.com.   

Contractor and each subcontractor will receive an email providing them with Log On identification, and a 
temporary password and instructions on how to use the system. Classroom training will also be provided. 
Other assistance will be provided upon request. 

Contractor will include this requirement in all of its subcontracts and purchase orders when required to 
provide or verify SBE utilization documentation. 

If the SBE Utilization Reports indicate potential problems, such as a failure to meet the SBE Commitment, 
the Contractor shall meet with the appropriate VTA representative(s) to address any deficiencies and 
discuss appropriate corrective actions.  When the Contract completion reaches 50% and the SBE 
utilization percentage participation goal completed is less than 50% of the SBE Commitment, a detailed 
report of the reasons why must be submitted to VTA stating a plan to reach the SBE Commitment by 
Contract completion. 

1.12.2 Final SBE Utilization Report 

Prior to final payment, Contractor will be required to submit a final SBE Utilization Report. In addition to 
payments to the SBEs, the final report must include payments to and other information about all other 
businesses, including non-SBE subcontractors, suppliers of materials, trucking firms, consultants and 
others. 

1.12.3 Failure to Submit Reports 

Failure by Contractor to submit required reports as described above may be considered grounds for a 
determination by VTA of non-responsibility in consideration of Contractor’s eligibility to bid on or be 
awarded future work. 

1.13 Change Orders, Extra Work and Allowances 

Including all change or extra work and allowances, Contractor shall maintain the contractual SBE goal 
throughout the life of the Contract or make good faith efforts to meet the SBE participation goal. 

 

https://vta.sbdbe.com/
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1.14 Prompt Payment 

Contractor must adhere to all Federal and California prompt payment laws and regulations. See also 7.61, 
Prompt Payment. If Contractor does not adhere to prompt payment requirements, penalties may apply. 
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APPENDIX E 
POLICY ON THE USE OF PERSONAL ELECTRONIC DEVICES 

 
 
 
Refer to Contract Special Conditions Section 6.15.2 Use of Electronic Devices regarding compliance with 
the California Public Utilities Commission (CPUC) requirements, including the notice that the use of 
personal electronic devices is prohibited at all times when within 6 feet of the Track Zone (an area within 
6 feet of the closest rail on both sides of the track).   
 
Refer to the attached VTA policy “Use of Personal Electronic Devices by Bus and Light Rail Employees and 
Contractor Staff”. 
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1.0 Purpose: 

To establish the standards and restrictions for use of Personal Electronic Devices (PEDs). 

2.0 Scope:

This policy applies to all VTA employees, contractors or their staff (hereafter collectively 
referred to as “Personnel”), who:

Operate a VTA bus or Light Rail Vehicle (LRV); 

Operate hi-rail or any other on-track equipment; 

Act as Rail Controllers, flaggers, or the Employee In Charge (EIC) or otherwise 
control the movement of rail vehicles; 

Perform any task while Fouling the Tracks; and/or  

Perform work within the Safety Envelope.  

Note: Electronic devices prescribed by a licensed medical practitioner to permit an 
employee to meet minimum levels as required by VTA or by a contractor performing 
work on VTA property, are exempt. Roadway Worker Protection Devices provided by 
VTA are also exempt.  

3.0 Responsibilities:

All Personnel are responsible for the safe delivery of transportation services. All 
Personnel who operate vehicles in revenue service or operate hi-rail vehicles or other on-
track equipment; or who control the movement of rail vehicles or perform work on the 
right of way will receive a copy of this Policy, and be responsible for strict adherence to 
this Policy and State and Federal regulations. 

4.0 Policy:

It is VTA policy that all VTA-owned revenue service vehicles, or any hi-rail vehicles and 
on-track equipment operated on the VTA rail system, will be operated in a safe and 
responsible manner. Personnel who operate a VTA bus or LRV or control the movement 
of rail vehicles, or perform work on the right of way or Foul the Tracks in the 
performance of their duties are responsible for the safety of the passengers and the public 
at large. Personnel are prohibited from using cellular telephones or any other PEDs (as 
defined in section 5) while operating VTA buses, LRVs, hi-rail or other on track 
equipment.
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4.1 Restrictions and Storage:

4.1.1 For Personnel operating a VTA bus or LRV, the restrictions include, but are not 
limited to: making or receiving telephone calls, text messaging, checking e-mail 
messages, checking the time, using the clock feature of a cell phone, wearing a 
Fitbit or other fitness monitoring device, wearing a smart watch (e.g., Apple 
Watch, Samsung Gear, etc.) or similar watch, reading, playing games or listening 
to music or other audio. Personnel are prohibited from giving the PED to another 
person, including another employee, on the bus or LRV. 

In an emergency, Personnel must proceed to a safe area and stop the bus, LRV, hi-
rail vehicle, or on-track equipment, and vacate the operating area.  Afterwards, 
Personnel may use a PED for the purposes of addressing the emergency. 

All PEDs shall be Turned Off and Stowed Away while operating a bus or LRV, or 
while sitting in the Operator’s Area, as defined in Section 5. The bag that the PED 
is stowed away in must conceal the device so that it is not visible without opening 
the bag. Employees acting in a management or supervisory role and who are not 
operating a bus or LRV, or otherwise functioning in an Operator capacity, may 
keep their cell phone on their persons while in the Operator’s Area as long as it is 
on vibrate or silent. The supervisor must leave the Operator’s Area before using 
the cell phone, with the exception of the Operator’s Area on a bus where a bona 
fide emergency exists or the supervisor is on the bus for the purposes of training 
or testing. Supervisors who must operate a bus or LRV, or otherwise function in 
an Operator capacity, may stow their PED in the Operator pouch.  

PEDs may be used by bus and light rail Operators while on break or at a layover 
when the vehicle is safely stopped and the Operator is out of the Operator’s Area. 
The PED must remain Turned Off and Stowed Away until the Operator has 
cleared the Operator’s Area and must be Turned Off and Stowed Away prior to 
returning to the Operator Area.   

4.1.2 For Personnel operating hi-rail or on-track equipment, the restrictions include, but 
are not limited to, making or receiving telephone calls, text messaging, checking 
e-mail messages, checking the time, using any feature of a cell phone, wearing a 
Fitbit or other fitness monitoring device, wearing a smart watch or similar watch, 
reading, playing games or listening to music or other audio.  

PEDs shall be Turned Off and Stowed Away while operating a hi-rail vehicle or 
on-track equipment. Personnel operating a hi-rail vehicle or on-track equipment, 
who wish to use their PEDs while on break, must move their hi-rail or on track 
equipment off of the right of way to a location that is not Fouling the Tracks. Prior 
to retrieving and turning on their PED for use, Personnel must stop, shut off the 
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engine, and clear the Operator’s Area. The PED must be Turned Off and Stowed 
Away prior to returning to the Operator’s Area or restarting the engine.

Use of cell phone communication is allowed to safely direct the movement of 
pushing a dead-car train only when no other means of communication is available 
and prior approval has been obtained from the Operations Control Center. 

4.1.3 Personnel who are directing, flagging, or otherwise controlling the movement of 
rail transit vehicles, or performing any task while Fouling the Tracks may keep the 
PED in their possession and powered on but must proceed to a safe area outside 
the Safety Envelope (minimum 6 feet from the nearest light rail) to use their PED. 
Rail Controllers in the Operations Control Center must unplug and step away 
from their console before using their PED. 

4.2 Discipline:

Failure to adhere to this Policy may constitute a serious safety violation. Violations 
of this policy will be considered a disciplinary action under Article 20 of the 
AFSCME Collective Bargaining Agreement (CBA). VTA employees who violate 
this policy will be subject to disciplinary action as listed below subject to the 
underlying circumstances and the individual employee. Talking on a PED, texting, 
playing video games or other violations that distract the Operator and pose the 
greatest risk will result in the highest levels of discipline.  

Repeat violations of any portion of this Policy is considered a serious matter. The 
applicable sequence of the offenses (first, second, and third) is based on violations of 
any portion of this Policy. For example, if an employee violates Section 4.2.5 and six 
months later violates Section 4.2.2, the second violation will be considered a 
“Second Offense” and will be issued the corresponding discipline of termination. All 
“days” referenced in the box below are continuous calendar days of unpaid 
suspension.

(The discipline table is located on the next page). 

*Discipline is mitigated if the employee is acting in a management or supervisory role 
and the violation occurred during an emergency.
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4.2.6 Any contractor staff violating this Policy will be removed from the job and 
will not be allowed to return to the project. The contractor may be made 
responsible for any fines levied on VTA for the violation. Repeat 

VIOLATION 1st Offense 2nd Offense 3rd Offense 
4.2.1 Any violation of this policy where 

the employee is involved in an 
accident (preventable or non-
preventable).

*Discipline issued for preventable 
accidents only. 

Termination

*10-15 days *20 - 30 days *Termination

4.2.1(a) *If the accident results in a fatality 
and the employee was using a PED, 
then discipline will be issued 
whether the accident is preventable 
or non-preventable.  

*20 days –
Termination

*Termination 

4.2.2 Use of PED while operating a bus, 
LRV, hi-rail vehicle or on-track
equipment.

20 – 30 days 

*5-10 days 

Termination

*10 - 15 days *Termination

4.2.3 Use of PED in the Operator’s Area, 
but not while operating a bus or 
LRV. 

10 – 20 days 20 – 30 days Termination

4.2.4 Use of PED while directing, 
flagging, acting as the EIC, or 
otherwise controlling the movement 
of rail transit vehicles, or 
performing any task while Fouling 
the Tracks. 

10 – 20 days 20 – 30 days Termination

4.2.5 Failure to Turn Off and properly 
Stow Away PED while operating a 
bus or LRV, or while in the 
Operator’s Area.

Up to 10 days 

*Written 
Warning 

10 – 30 days 

*Up to 5 days 

Termination

*10-30 days 
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violations from the same contractor’s staff may result in the contract being 
cancelled. 

5.0 Definitions:

5.1 Fouling the Track: The placement of an individual in such proximity to a track 
that the individual could be struck by a moving train or other on-track equipment, 
or is within six feet of the nearest rail. 

5.2 Operator: bus and Light Rail Vehicle Operators, hi-rail and on-track equipment 
operators, service workers, mechanics, and any other authorized VTA employee 
or contractor and their staff.  

5.3 Operator's Area: On VTA buses, this area is defined as all area forward of the 
yellow line and expressly includes the Operator's seat. On Light Rail Vehicles, 
this is the area inside the Operator's cab and expressly includes the Operator's seat. 
On hi-rail or on-track equipment, this is the area where the Operator is positioned 
during operation of the vehicle or equipment. 

5.4 Personal Electronic Device or PED: means any wireless or portable electronic 
device. This includes, but is not limited to, wireless phones, personal digital 
assistants, smart phones, two way pagers, portable internet devices, laptop 
computers, DVD players, iPods, MP3 players, smart watches, Fitbits or other 
personal fitness monitors, games, Bluetooth devices, or any headphones or ear 
buds of any type. The following devices are excluded from this definition: 

5.4.1 VTA-owned licensed radio communications equipment such as cab-
mounted or portable two-way radios with channels dedicated solely for 
VTA operations. 

5.4.2 Electronic or electrical devices prescribed by a licensed medical 
practitioner to permit an employee to meet minimum levels as required by 
the VTA or contractor. 

5.4.3 Roadway worker protection devices. 

5.5 Rail Controllers: Individuals tasked with flagging or otherwise controlling the 
movement of rail transit vehicles. Tasks include “dispatching” as described in
California Public Utilities Commission (CPUC) General Order 172 (Rules and 
Regulations Governing the Use of Personal Electronic Devices by Employees of 
Rail Transit Agencies and Rail Fixed Guideway Systems). 

5.6 Safety Envelope: The area within six feet of the closest rail on light rail tracks or 
within ten feet of the overhead catenary. 
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5.7 Stowed Away: Not on one's person; must be completely concealed, so that it is not 
visible, in a backpack or bag and out of reach. 

5.8 Turned Off: The power is off. 

6.0 Summary of Changes:

Policy title changed. Policy updated to accurately reflect Safety Envelope. Greater clarity 
on discipline levels for different infractions were provided. Contractor language was 
added to provide policy on violations by contractors and their staff. Policy now allows for 
the use of cell phones when dead pulling a train when no other means of communications 
is available, with prior Operations Control Center approval. 

7.0 Approval Information:

Date Approved: 04/20/2017  
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APPENDIX M 
QUALITY ASSURANCE AND QUALITY CONTROL REQUIREMENTS 

 
 Refer to Section 6.26, Quality Assurance Program and make the following change: Replace the section 
in its entirety with the following: 

Contractor shall, at its own expense, arrange, submit for VTA’s review and approval, and implement a 
quality assurance program consistent with the requirements of VTA’s Quality Assurance Program specified 
herein.  

1.1 Contractor’s Quality Assurance Program  

Contractor shall establish and maintain an effective Quality Assurance Program to manage, control, 
document and assure that the Work complies with the requirements of the Contract Documents. 
The Quality Assurance Program shall consist of programs, procedures and the organization 
necessary to assure a high standard of quality for materials, equipment, workmanship, fabrication 
and operations covering both on-site and off-site Work by the Contractor, and its subcontractors, 
suppliers, and consultants of every tier. 

1.2 Contractor Quality Control Plan (CQCP)  

Contractor will provide written Quality Control (“QC”) guidelines for: 

• Management Responsibility including QC Organization  
• Submittal Management and Document Control 
• Subcontractor and Supplier Control 
• Inspection and Testing  
• Identification, Control and Correction of Nonconformances  
• Training and Qualifications 

 
1.3 Submittal of CQCP.   

Contractor shall, within 20 calendar days after the date of the Notice of Award, furnish a CQCP, by 
which Contractor proposes to implement the requirements of this Section, for VTA’s approval. If 
Contractor fails to submit an acceptable CQCP within the prescribed time, VTA may choose to not 
allow the Work to continue until Contractor submits an acceptable interim plan which addresses all 
of the requirements of VTA’s Quality Assurance Program that are specified herein. No schedule 
relief will be allowed for such delay. 

1.4 Acceptance of CQCP 

VTA’s acceptance of the CQCP is conditional and will be predicated on satisfactory performance of 
Work during the life of the Contract. As the Work progresses, VTA may require Contractor to make 
changes to the CQCP as considered necessary to obtain the quality required in the Contract 
Documents. The approved CQCP will be subject to audit by VTA. 

1.5 Changes to CQCP 

Contractor shall notify VTA in writing of any proposed changes to the approved CQCP. All proposed 
changes to the CQCP are subject to prior approval by VTA. 

1.6 Management Responsibility including QC organization 
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Contractor, and its subcontractors, consultants, and sub-consultants of every tier are responsible 
for the quality of Work under their control. However, Contractor is ultimately responsible for the 
overall quality of all Work which includes the performance and documentation of all required 
quality control activities under this Contract.  

Subject to VTA’s approval, such approval not to be unreasonably withheld, Contractor shall assign 
a QC Inspector who shall inspect the quality of Work (except his/her own Work) and sign/date the 
inspection and testing reports and checklist.  A brief resume of Contractor’s QC Inspector must be 
submitted with the CQCP and must include a description of the duties, responsibilities and 
assignments which establishes his/her experiences and qualifications.  

1.7 Submittal Management and Document Control. 

The CQCP shall contain provisions for scheduling and managing submittals. A Submittal List of 
required submittals from Contractor, subcontractors and suppliers must be developed using the 
Contract Document’s Technical Submittal List, Technical Specifications, and other applicable 
sources. The Submittal List shall be incorporated into the CQCP for initial review, with 
revisions/updates to this list including due dates submitted as part of the Monthly QA Reports. 

The CQCP must also contain provisions for document control which define the responsibility and 
authority for controlling project documents. The document control provisions must include, but not 
be limited to, control of correspondence, criteria, plans/drawings, quality records, specifications, 
and procedures. Documents shall be properly maintained at the Worksite to prevent damage, 
deterioration or loss, and a duplicate set shall be maintained at another location. 

Changes to project documents shall be processed in writing and records maintained as they are 
made. Documents approved by VTA shall not be changed or altered without VTA’s prior written 
approval.  

1.8 Subcontractor and Supplier Control. 

The CQCP must assure that materials, products, equipment and services are procured from 
subcontractors, suppliers or manufacturers (of every tier) capable of meeting all requirements of 
the Contract Documents. All subcontractors, suppliers or manufacturers of every tier shall comply 
with the approved CQCP as applicable. The subcontractors, suppliers, or manufacturers may use 
their own QC Plan provided they submit their plan for approval by VTA’s Quality Assurance 
Manager. Contractor shall ensure its subcontractor, supplier or manufacturer’s agreements include 
the quality assurance requirements specified in this appendix.       

1.9 Inspection and Testing 

The CQCP must describe the method by which the inspection and testing of material, product or 
Work is properly performed and documented, and status identified to assure that only items which 
have passed and been accepted are used or installed on the project.  Copies of quality records 
(inspection/test reports and associated checklists, certificate of compliance, etc.) shall be submitted 
to VTA as soon as they are available. 

The CQCP must include an Inspection and Testing Plan. The Inspection and Testing Plan, at a 
minimum, must include a final installation and testing checklist and applicable laboratory and 
personnel licenses/certifications subject to VTA’s review and acceptance. The completed Inspection 
and Testing Reports and Checklists must be signed/stamped by qualified/certified inspector or 
tester and provided to VTA as part of quality records, confirming that all Work, products, 
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equipment, and systems conform to the requirements of Contract Documents. As a condition to 
acceptance of the completed Work, VTA will verify Contractors’ completed Inspection and Testing 
Reports and Checklists during the final inspection/walk through to determine compliance with 
inspection and testing requirements.  

1.10 Identification, Control and Correction of Nonconformances. 

The CQCP shall contain provisions for identifying, documenting, controlling and correcting 
nonconforming items or conditions. Nonconforming items shall be promptly identified and 
corrected or segregated to prevent inadvertent use. Contractor shall document nonconformances 
through a nonconformance report (NCR) and establish methods and responsibilities for identifying 
and implementing corrective actions (CAR) to correct and prevent future recurrence. 

1.11 Training and Qualifications 

Contractor shall ensure that its project team members are fully qualified to perform their portions 
of the Work and are informed of safety requirements associated with their Work. Personnel 
performing inspection, test, or approval of Work shall be qualified through appropriate training 
and/or experience. Personnel license, certification, or special qualification and supporting training 
records, as applicable, must be submitted to VTA as part of the CQCP. 

1.12 Payment Provisions. 

Administration of Pay Item.  For the Contract’s Quality Assurance Program pay item, that pay item 
will be administered as follows:   

(a) Contractor may invoice 20% upon VTA’s approval of the CQCP.                                                                                                                                                                     

(b) Contractor may not invoice the remaining 80% until after submittal of completed Inspection 
and Testing Reports and Checklists, and final acceptance of the Work. 

(c)  There will be no separate payment for any other submittal required by this appendix. 
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	PART 1 - GENERAL
	1.01 SUMMARY
	14. Contractor to provide two temporary restrooms trailers with water, sewer, and power connection at location as shown in the drawings. Number of temporary toilets must match the number of existing toilets in the work area with sinks and paper towel ...

	1.02 RELATED SECTIONS
	All Special and General Conditions and Technical Specifications.

	1.03 SUBMITTALS
	For the submittal requirements, refer to Section 6.6 Contract Data Requirements and Section 7.43 Submittal of Shop Drawings, Product Data and Samples, and each individual section of Technical Specifications.
	1.04 QUALITY ASSURANCE
	A. Refer to Section 6.25 Quality Assurance and Quality Control Requirements.
	B. Regulatory Requirements:
	VTA has endeavored to identify agencies having jurisdiction over the Work and owning facilities in the vicinity of the Work. The list is not necessarily complete, and Contractor shall be bound by requirements of other agencies having jurisdiction of t...
	The identified agencies include, if necessary:
	City of San Jose Building Department

	The Contractor shall allow inspection of the job site or work premises during business hours for the purpose of ensuring that the premises and the business are in compliance with the terms and conditions of the Approval and with the requirements of th...

	1.05 Delivery, Storage and Handling
	1.06 CONTRACTOR’S USE OF THE SITE
	A. Contractor shall limit use of the site of the Work to allow for:
	1. Work by other parties.
	2. VTA occupancy.
	3. Adjacent public use.

	B. Coordinate use of the site with VTA and the related City, County or local and State jurisdiction.
	C. Store materials and equipment under Contractor’s control in a manner that shall not interfere with operations of VTA, city, or other parties. Contractor shall be responsible for the care of all stored materials and equipment.
	D. Procure and maintain additional storage or work areas needed for operations outside of the site of the Work. No area for Contractor operations will be provided by VTA, except as described below:
	1. Staging area as indicated on the Drawing.
	2. Coordinate with VTA representative for temporary building access and parking.
	3. Contractor, sub-contractors, and other personnel associated with the Work shall use the main entry as indicated on the Drawings.
	4. Contractor, sub-contractors, and other personnel including material disposal and deliveries associated with the Work shall use the main building entry.

	1.07 INSPECTION BY OTHER AGENCIES (IF NECCESSARY)
	The Contractor shall allow inspection of the job site or work premises by the local jurisdictions during business hours for the purpose of ensuring that the premise and the business are in compliance with the terms and condition of the approval and w...


	GENERAL
	PART 1 - GENERAL
	1.01.1 SECTION INCLUDES
	A. Temporary Men and Women Restroom Trailers
	1.02.1 SUBMITTALS
	1.02.2 DELIVERY, STORAGE AND HANDLING

	PART 2 – PRODUCTS
	Contractor to provide two temporary restroom trailers prior commencing of the work up   to the renovated restroom in full operation.
	PART 3 – EXECUTION
	INSTALLATION

	PART 1 -  GENERAL
	1.01 SECTION INCLUDES
	A. This Section includes requirements for dust control including application of either water or dust palliative, or both, for the alleviation or prevention of dust nuisance.

	1.02 REFERENCES
	A.  Caltrans Standard Specifications:
	1. Section 10, Dust Control
	2. Section 18, Dust Palliative

	B. Bay Area Air Quality Management District, Air Quality Guidelines, CEQA Guidelines, May 2017

	1.03 DEFINITIONS
	A. Dust problem is defined as any visible airborne particles within the project site and project haul routes that are a result of the Contractor’s activities.

	1.04 SYSTEM DESCRIPTION
	A. The Contractor shall govern its operations and construction methods at all times so as to prevent any dust problems within and the surrounding spaces around the area of Work, and along the adjacent spaces.  The Contractor shall provide Work area se...
	B. When airborne particles are visible and VTA orders a dust control application, such work shall be performed within the same day.
	C. If the dust control application is not performed when requested by VTA, the contractor will stop work immediately and address the dust complaints.  Contractor can restart work once VTA has approved the dust control measures taken by the contractor.
	D. Street sweepers with dust control systems will be allowed as an alternative for dust control on paved approaches to the project.  Power brooms or other similar devices without dust control systems will not be allowed.
	E. Any damage and the cost of such damage, resulting from dust caused by the Contractor’s activities shall be the complete and sole responsibility of the Contractor.

	1.05 PROJECT/SITE CONDITIONS
	A. Water Conservation:
	1. "Dust Control" will not prevent the Contractor from applying water or dust palliative for its convenience if the Contractor so desires; however, the Contractor shall endeavor, whenever possible, to restrict the use of water to control dust for its ...



	PART 2 -  PRODUCTS
	2.01 WATER
	A. Unless otherwise specified, the Contractor shall use non-potable water for dust control.

	2.02 DUST PALLIATIVE
	A. Dust palliative shall conform to the provisions of Section 18, “Dust Palliative,” of the Standard Specifications.


	PART 3 -  EXECUTION
	3.01 GENERAL
	A. Perform dust control in accordance with the provisions of Section 18, “Dust Palliative,” of the Standard Specifications.  During the progress of Work, the Contractor shall keep the entire job site free of dust.  Spillage resulting from hauling oper...
	B. All unpaved access roads, parking areas and staging areas shall be watered daily.
	C. All paved access roads, parking areas and staging areas shall be watered daily.
	D. All trucks hauling soil, sand, aggregate or other loose material shall maintain at least 600 mm of freeboard or be covered.
	E. Anytime soil material is carried onto adjacent public streets, the material shall be immediately swept up to the satisfaction of VTA.


	PART 1 - GENERAL
	1.01 SECTION INCLUDES
	1.02 REFERENCES
	1.03 SYSTEM DESCRIPTION
	1.04 SUBMITTALS
	1.05 QUALITY ASSURANCE
	D.       Pre-installation Meetings: Conduct a pre-installation meeting to verify project requirements,          manufacturer's installation instructions and manufacturer's warranty requirements. Review the following:
	1. Environmental requirements.
	2. Scheduling and phasing of work.
	3.  Coordinating with other work and personnel. Remind all trades that they are working on a surface that is to become a finished surface.
	4.  Protection of adjacent surfaces.
	5.  Surface preparation
	6.  Repair of defects and defective work prior to installation.
	7.  Cleaning
	8.  Installation of Baxab Microcement floor finishes
	9.  Protection of finished surfaces after installation.
	10.  Placing of materials on the concrete surface that may cause staining, etching or scratching

	1.06  DELIVERY, STORAGE AND HANDLING
	1.07  WARRANTY
	PART 1 -GENERAL
	PART 2-PRODUCTS


	SECTION 10 28 00 RESTROOM ACCESSORIES
	PART 1 - GENERAL
	i. ASTM A123 - Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel Products.
	ii. ASTM A269 - Seamless and Welded Austenitic Stainless Steel Tubing for General Service.
	iii. ASTM A653 - Steel Sheet, Zinc-Coated (Galvanized) or Zinc-Iron Alloy-Coated (Galvanized annealed) by the Hot-Dip Process.
	iv. ASTM A666 - Austenitic Stainless Steel Sheet, Strip, Plate, and Flat Bar.
	v. ASTM B456 - Electrodeposited Coatings of Copper Plus Nickel Plus Chromium and Nickel Plus Chromium.
	vi. FS DD-M-411C - Mirrors, Glass.
	A. Product Data:  Submit data on accessories describing size, finish, details of function, attachment methods. For Granite Countertop, submit sample and color selection for approval.
	B. Manufacturer's Installation Instructions:  Submit special procedures, conditions requiring special attention. For Granite Countertop, coordinate with the metal support fabricator and countertop lavatories.
	1.05  QUALITY ASSURANCE
	A. Perform Work in accordance with American National Standards Institute, AISI.
	B. California State Building Code

	1.06  QUALIFICATIONS
	A. Manufacturer:  Company specializing in manufacturing products specified in this section with minimum three years documented experience.
	B. Installer:  Company specializing in performing Work of this section with minimum three years documented experience and approved by manufacturer.

	1.07  COORDINATION
	A. Coordinate the Work with other trades
	B. Refer to the drawings for support and mounting heights

	1.08.1 DELIVERY, STORAGE AND HANDLING
	A. Deliver items in manufacturer’s original unopened protective packaging.
	B. Store materials in original protective packaging to prevent soiling, physical damage or wetting.
	C. Handle so as to prevent damage to finished surfaces.
	D. Protection: Maintain protective covers on all units until installation is complete. Remove protective covers at final clean-up of installation.
	PART 2 - PRODUCTS
	2.01  MANUFACTURERS:
	1. Bobrick Washroom Accessories.
	2. American Specialties, Inc.
	3. Bradley Corp.
	4. Dyson products
	5. Roman Marble (Granite Countertop)
	6. Phoenix Granite Countertop
	7. DuPont (Granite Countertop)
	8. Or approved equal.



	SECTION 22 40 00
	PLUMBING FIXTURES
	1.01 SECTION INCLUDES:
	1.02 RELATED SECTIONS
	1.03 REFERENCES
	1.04 SUBMITTALS
	1.05 SITE CONDITIONS

	PRODUCTS
	2.01 FIXTURES
	2.02 INSTALLATION ACCESSORIES

	PART 3 EXECUTION
	3.01 EXAMINATION AND PREPARATION
	3.02 INSTALLATION
	3.03 FIELD QUALITY CONTROL
	3.04 ADJUSTING AND CLEANING
	A. Manufactured no more than 24 months prior to Notice to Proceed.


	Part 1 -  GENERAL
	1.01 section includes
	A. Rigid galvanized steel conduit and fittings.
	B. Liquid-tight flexible metal conduit and fittings.
	C. Boxes, enclosures and cabinets.

	1.02 REFERENCES
	A. ANSI C80.1 – Rigid Steel Conduit, Zinc Coated.
	B. NECA – National Electrical Installation Standards.
	C. NEMA FB 1 – Fittings, Cast Metal Boxes, and Conduit Bodies for Conduit and Cable Assemblies.
	D. NEMA TC 3 – PVC Fittings for Use with Rigid PVC Conduit and Tubing.
	E. NFPA 70 – National Electrical Code, with California amendments.

	1.03 QUALITY ASSURANCE
	A. Listing and Labeling: Provide raceways that are listed and labeled by a testing agency, for the locations and environment the raceways are being installed, in accordance with NFPA 70, Article 100, and acceptable to the Authority Having Jurisdiction.
	B. Comply with NECA’s “National Electrical Installation Standards”.

	1.04 SUBMITTALS
	A. Product Data:
	1. Raceways and associated fittings.
	2. Boxes and enclosures.


	1.05 COORDINATION
	A. Raceway locations shown on the Contract Drawings are diagrammatic representations only, unless such locations are specifically dimensioned on the Contract Drawings.  Raceway locations may be adjusted in the field to avoid conflicts.  Coordinate lay...


	Part 2 -  PRODUCTS
	2.01 GENERAL
	A. Provide conduit systems in conformance with the definition given in Article 100 of the NEC, and in accordance with UL and applicable NEC articles.
	B. Provide conduit as shown on the “Conduit Schedule” in the Contract Drawings.
	C. Provide all necessary conduit for splices, taps, wire pulling, equipment connections, and as required for a complete wiring system.

	2.02 RIGID GALVANIZED STEEL CONDUIT
	A. Type: ANSI C80.1 hot-dip galvanized inside and outside after factory threading.
	B. Minimum size: ¾-inch, unless otherwise specified in the Contract Drawings.
	C. Fittings: Standard as manufactured for conduit, either self-sealing type or sealed with sealing compounds.
	D. Provide only RGS conduits and accessories for power, control and communications circuits for indoor installation.
	E. Provide conduit straps, clamps, and clamp backs made of galvanized malleable iron.

	2.03 ELECTRICAL METALLIC TUBING
	A. Not Used.

	2.04 LIQUIDTIGHT FLEXIBLE METAL CONDUIT
	A. Type: Formed from spirally wound galvanized steel strip with successive convolutions securely interlocked, jacketed with liquid tight plastic cover.
	B. Minimum Size: ¾ inch, unless otherwise required in order to connect to new or existing equipment.
	C. Fittings: Cadmium-plated malleable iron body and gland nut, brass grounding ferrule threaded to engage conduit spiral and 0-ring seals around the conduit and box connection and insulated throat. Furnish 450 and 900 fittings where applicable.
	D. Maximum Length: 24 inches or as noted in the Contract Drawings.

	2.05 FITTINGS
	A. Unions:
	1. PVC coated galvanized steel.

	B. Locknuts:
	1. For 3/4-Inch Through 1-1/2-Inch Conduit: Extra heavy galvanized steel.
	2. For Conduit Greater Than 1-1/2 Inches: Galvanized malleable iron.

	C. Bushings:
	1. Type: Galvanized steel or galvanized malleable iron with a molded phenolic or nylon insulating collar.
	2. Furnish grounding bushings with separate lugs for ground conductor attachment and set screw for securely locking the bushing to the conduit.

	D. Bushed Openings:
	1. Provide bushed openings for protection of cables passing through metal barriers.
	2. Type: All-phenolic.

	E. Conduit Bodies:
	1. Type: Oblong, round or rectangular PVC coated, galvanized steel.
	2. Fittings: Galvanized steel, integrally cast threaded hubs with a minimum of 4-thread contact on securing.
	3. Covers: Material similar to the body and secured to the body by stainless steel machine screws. Provide full body neoprene gaskets with the cover.

	F. Weathertight Connectors:
	1. Furnish weathertight connectors (hubs) for conduit attachment to NEMA 12 or NEMA 3R enclosures.
	2. Type: Galvanized steel, galvanized malleable iron or stainless steel with an O-ring gasket and grounding face.

	G. Liquid tight Connectors:
	1. Provide liquid tight connectors for attachment of liquid tight flexible conduit to enclosures and fixtures.
	2. Type: PVC coated galvanized steel or galvanized malleable iron with O-ring gasket and approved grounding insert.
	3. Use angle connectors where required.

	H. Expansion Fittings:
	1. Exposed Runs:
	a. Type: Weatherproof and provided with an external bonding jumper.
	b. Movement: 4 inches longitudinal.
	c. Provide bushings on each end of the conduit entering the fitting.

	2. Embedded Runs:
	a. Type: Watertight, furnished with an internal bonding jumper.
	b. Expansion Material: Neoprene.
	c. Movement: 3/4-inch in any direction.



	2.06 JUNCTION BOXES
	A. Junction Box Material:  Hot-dip galvanized steel.
	B. Provide each box with a grounding terminal of either a green colored washer in head machine screw not smaller than No. 10-32 in a drilled, tapped and threaded hole in the back of the box, or a grounding bushing with a green colored machine screw at...


	Part 3 -  EXECUTION
	3.01 INSTALLATION
	A. Exposed Conduit:
	1. Welding, brazing or otherwise heating of the conduit is not allowed. Do not use plumber’s perforated hanger iron for securing or bonding of conduit, devices or equipment.
	2. Surface Run:
	a. Type: GRS unless otherwise indicated.
	b. Run exposed conduit on supports spaced not more than 8-feet apart. Install with runs parallel or perpendicular to walls, structural members or intersections of vertical planes and ceiling.
	c. Install no closer than 6 inches to any object operating above the rated temperature of the insulation of the conductor within the conduit.
	d. Provide support within 3-feet of each outlet box, junction box, device box, cabinet, conduit body, or other conduit termination.

	3. Supported directly from a flat surface:
	a. Spacing: At least 3/4-inch from the surface using framing channel.
	b. Support vertically-suspended conduit with galvanized wrought steel pipe rings.
	c. Where three or more conduits are vertically suspended, provide suitable steel racks designed; subject to loading approval by VTA.

	4. Secure racks and individual conduit supports to concrete surfaces by means of two-unit stainless steel expansion anchors. Do not use wooden plugs, plastic inserts or gunpowder-driven inserts as a base to secure conduit supports.
	5. Do not use the same pull box for two or more conduit runs of different systems. Install cast pull boxes where required for ease of pulling, even though not shown on the Drawings.
	6. Avoid bends and offsets where possible, but where necessary, make with an approved hickey or suitable conduit bending machine.
	7. Provide cast-metal fittings or symmetrical bends for turns.
	8. Except as otherwise shown on the Drawings, terminate conduit in junction boxes, outlet boxes or panels with proper fittings. Terminate conduit feeding free-standing panels and cabinets from below in clear wiring space within the panel interior wiri...
	9. Ground all conduits.
	10. Secure entrances to NEMA 1 sheet-steel boxes or cabinets by locknuts on both the interior and exterior of the device and provide an insulating bushing installed over the conduit end.
	11. Terminate conduit entering NEMA 12 or JIC boxes with a rain tight hub having an insulating liner.
	12. Provide five full threads of contact for conduit terminated in NEMA 4 or other cast boxes.
	13. Make joints with standard couplings or specified unions. Do not use running threads in lieu of conduit nipples. Do not use excessive thread on any conduit.
	14. Field cuts: Square, reamed and threaded with straight threads.
	15. Flexible Conduit:
	a. Where flexibility is required for electrical raceways on equipment, furnish and install liquid-tight conduit in accordance with JIC standards and these Contract Documents.
	b. Maximum length: 24 inches unless otherwise shown on the Drawings.

	16. Apply end caps to conduit to prevent the lodging of dirt, concrete or trash in the conduit, fittings and boxes during the course of installation.

	B. Wall Penetrating:
	1. Core drill individual conduit wall penetrations. Obtain approval for penetration locations and sizes from VTA prior to drilling.
	2. Penetrations at Fire Rated Construction:  Seal all penetrations of fire rated walls using firestopping material in compliance with an applicable UL-listed assembly, to full thickness of the penetrated elements.


	3.02 INSPECTION AND TESTING
	A. Clean completed conduit runs with plug or mandrel swab before installation of cable, and inspect for completeness including hangers. Perform inspection after cable is installed to verify that covers, gaskets and screws are in place and properly tig...
	a. Fixture housing, hardware, and finishes,
	b. Lighting controlling elements
	c. Electrical  components,  including  lamp holders,  ballast,  and  provision  for  conduit entry; and
	d. Support details including foundation. Indicate weight of pole, complete with lamps.
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