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Procurement, Contracts and Materials Management Department 
3331 North First Street.  Building “A” 

San Jose, CA  95134-1906 

 

INVITATION FOR BIDS 

IFB P19045 

SALT DELIVERY AND INSTALLATION SERVICE 

Invitation for Bid. Request for quotation. Request for proposal. 

 

INSTRUCTIONS: 

The enclosed Santa Clara Valley Transportation Authority (herein referred to as “VTA”) “conditions” 

form an integral part of each bid (“Bid”). Prices must be F.O.B destination, freight prepaid and allowed, 

unloaded to the dock unless otherwise specified. 

 

BUYER DATE ISSUED 
CLOSING 

TIME/DATE 
BID NUMBER 

Lida Delos Santos JUNE 20, 2019 JULY 31, 2019 IFB P19045 

Phone (408) 952-4240 

FAX  (408) 955-9729 

e-mail: 

lida.delossantos@vta.org 

• Pre-Bid Conference:  JULY 1, 2019 at 10:00 AM P.T.  

• Last Day to ask Questions:  JULY 3, 2019; by 5:00 PM P.T. 

• Bids will be received until 2:00 PM P.T. on the above closing 

date. 

 

1.  CONTRACT TITLE: SALT DELIVERY AND INSTALLATION SERVICE 

 

2.  PRE-BID CONFERENCE: A Pre-Bid conference is scheduled for JULY 1, 2019 at 10:00 AM P.T. 

at the following address: 

 

Santa Clara Valley Transportation Authority 

3331 North First St., Building A 

San Jose, California 95134-1906 

 

Attendance at the Pre-Bid Conference is not mandatory, but is strongly encouraged. Attendance 

may be in person or via teleconference. Email the buyer (“Buyer”) listed above to register as a 

teleconference attendee. Teleconference registration deadline is June 27, 2019 by 2:00 PM P.T. 

 

3.  BID OPENING TIME & LOCATION: Each bidder (“Bidder”) must submit its sealed Bid no later 

than 2:00 PM P.T. on JULY 31, 2019at the Santa Clara Valley Transportation Authority’s 

Procurement, Contracts and Materials Management Department at 3331 North First Street, Building 

A, San Jose, CA 95134, and, at that time, publicly opened and read. No Bids will be received or 

accepted after 2:00PM P.T. on JULY 31, 2019. 

 

4.  BID DOCUMENTS: The following, in addition to this Invitation for Bid, constitute the Bid 

documents (“Bid Documents”) in order of precedence, and are the instructions and conditions to this 

Bid:  
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    Solicitation Amendments, if any 

 

    Invitation for Bid 

 

    Technical Specifications and/or Scope of Work 

 

    Contractor Acknowledgement of Addenda (Bid Form 1-A) 

 

    Schedule of Prices and Estimated Quantities (Bid Form 1-B) 

 

    Listing of SBE Contractor or subcontractors (Bid Form 2-A) 

 

    Supplemental Contractor and subcontractor Information (Bid Form 2-B) 

 

    Instructions to Bidders 

 

    Special Conditions 

 

    VTA Standard Terms and Conditions 

 

    Exhibit M-2 – Insurance Requirements 

 

    Exhibit O – Bidder’s Questionnaire 

 

    Exhibit I – “No Bid” Response Form 

 

5.  TERM OF CONTRACT: The term of the contract (“Contract”) awarded to the successful Bidder 

(herein also referred to as the “Contractor”) shall be five (5) years from date of award by VTA, with 

two (2) additional one (1) year options for years six, and seven. VTA may extend the term of the 

Contract by written notice to the Contractor within thirty (30) days prior to the end of the current 

Contract term. 

 

6.  CONTRACT TYPE: VTA anticipates the award of an indefinite delivery/indefinite quantity 

(“IDIQ”) contract as a result of this solicitation.  

 

This is not an exclusive contract or a requirements contract, and it does not obligate VTA to fill 

through the Contractor all of its needs for the goods or services covered by the Contract. VTA is free 

to obtain these goods or services from other sources to the extent it sees fit. The minimum and 

maximum (if designated) quantities or dollar amounts required under the Contract are stated in the 

Scope of Work and/or Schedule of Prices and Estimated Quantities. 

 

7.  OBLIGATION:  This Invitation for Bids does not obligate VTA to award a Contract or to pay costs 

incurred in the preparation or submittal of any Bid. 

 

8.  INSURANCE:  Each prospective Bidder (herein referred to as the “Bidder” or “Contractor”) is 

cautioned to review the Insurance requirements of this solicitation. See Exhibit M-1. 

 

9.  PRICE: It is the desire of VTA to enter into a firm fixed price Contract with the successful Bidder 

who agrees that the prices quoted are firm and fixed for the duration of the Contract. The unit price as 

bid will apply regardless of the actual quantity purchased.  
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A. No additional charges will be allowed unless agreed to in writing by VTA prior to delivery 

of goods and/or services. Bidder agrees that the prices quoted on the attached Bid Form 1-B 

are maximum for the period of the proposed Contract, and in the event of a price decline, 

the benefit of such lower price shall be extended to VTA. 

 

10. PRICE INCREASE: “OMITTED.”  

 

11. FREIGHT TERMS: All materials shall be FOB Destination, prepaid and allowed, at no additional 

cost to VTA unless specified otherwise in the Scope of Work, attached hereto. Destination is defined 

for purposes of this Contract as the VTA Yard locations as specified under Delivery or on the 

individual purchase orders associated with this Contract. Any exception to this policy may deem the 

Bid non-responsive. 

 

12. INVOICE BILLING/PAYMENT TERMS: Invoices shall be prepared per descriptions and pricing 

in this Bid.  

 

Note: Invoices for goods or services not specifically covered in this Bid will not be approved for 

payment. 

 

13. SPECIFICATIONS:  See Scope of Work. 

 

14. QUANTITIES:  See CONTRACT TYPE section (above), Scope of Work, and the Schedule of 

Prices and Estimated Quantities. 

 

15. BIDS: All Bids must be received in sealed envelopes with the Bidder’s company name, bid number, 

closing date and time noted on the outside of the envelope.  At this time, electronically submitted 

Bids cannot be accepted. 

 

16. AWARD CRITERIA: Contracts shall be awarded to the lowest responsive and responsible Bidder 

found to have the fitness, quality, and capacity to satisfactorily deliver the goods and services as 

detailed in the Bid Documents. Any potential Contract award will be subject to a VTA technical and 

business evaluation of the Bidder prior to any Contract award. VTA reserves the right to reject any 

and all Bids or to waive any informalities or technicalities in any Bid in the best interest of VTA.  

Single conforming Bids are subject to price or cost analysis by VTA. Bids will be valid for review 

and award up to ninety (90) days after Bid opening. 

 

The specific basis of award is the Total Bid designated on Bid Form 1-B Schedule of Prices sheet that 

is a part of these Bid Documents. 

 

17. SOLICITATION SUBMITTALS: Your Bid submittal should include the following forms which 

are included in this IFB: 

 

BID FORM 1-A: BIDDER ACKNOWLEDGEMENT OF ADDENDA ................................................... 25 

BIDDER’S SIGNATURE PAGE ............................................................................................................... 26 

BID FORM 2-A .......................................................................................................................................... 31 

BID FORM 2-B........................................................................................................................................... 33 
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ATTACHMENT A - BID FORM -1B SCHEDULE OF PRICES AND ESTIMATED QUANTITIES 

18. BRAND NAME OR EQUAL: This is a brand name or equal requirement. It is not the intent of these 

specifications to exclude other processes, equipment, or materials of equal value and utility, which are 

approved by VTA. If items called for in this IFB are identified in the Scope of Work and/or Schedule 

of Prices and Estimated Quantities by a “brand name or equal” description, such identification is 

intended to be descriptive, but not restrictive, and is to indicate the quality and characteristics of 

products that will be satisfactory.  

To be considered for award, offers of “equal” products, including “equal” products of the brand name 

manufacturer, must:  

 

(1) Meet the salient physical, functional, and/or performance characteristics set forth in the 

Scope of Work, 

(2) Clearly identify the product by: 

a. Brand name,  

b. Make or model number, and  

c. The brand name product (and any associated Bid sheet item/product number) 

which Bidder proposes to substitute with the “equal” product.  

(3) Include descriptive literature such as: 

a. Technical sheets, 

b. Part illustration/description, and 

c. Safety Data Sheets (SDS) with Globally Harmonized System (GHS) information. 

GHS stands for the Globally Harmonized System of Classification and Labelling 

of Chemicals. GHS defines and classifies the hazards of chemical products and 

communicates health and safety information on labels and safety data sheets. The 

goal is that the same set of rules for classifying hazards, and the same format and 

content for labels and safety data sheets (SDS) will be adopted and used around 

the world. An international team of hazard communication experts developed 

GHS. 

(4) Clearly describe any modifications the Bidder plans to make to the “equal” product to 

make it conform to the IFB requirements. Mark any descriptive material to clearly show 

such modifications. 

 

VTA will be the sole judge as to the equality and suitability of the proposed alternatives or equals. 

 

19. Q/A AND WARRANTY PROGRAMS SUBMITTALS: 

All QA and warranty submittals should be provided no later than Notice to Proceed (NTP) plus 15 

working days. 

 

A. SUPPLIER QUALITY PROGRAM REQUIREMENTS: 

 

(1) Quality Manager contact information. 

 

(2) Quality program manual. 

 

(3) ISO quality program certificate (If available). 

 

 

 

B. SUPPLIER WARRANTY PROGRAM REQUIREMENTS: 
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(1) Written legal limited warranty (Claims) policy. 

 

(2) Return Materials Authorization (RMA) procedure. 

 

20. DELIVERY ADDRESS: The delivery address (within Santa Clara County) is listed below:  

 

  

Santa Clara Valley Transportation Authority 

Cerone Division 

3990 Zanker Road 

San Jose, CA  95134 

Receiving Hours:  6:00AM-2:30PM 

  

  

Santa Clara Valley Transportation Authority 

Chaboya Division 

2240 South 7th Street 

San Jose, CA  95112 

Receiving Hours:  6:30AM-2:30PM 

  

  

Santa Clara Valley Transportation Authority 

Guadalupe Division 

101 West Younger Avenue 

San Jose, CA  95110 

Receiving Hours:  7:30AM-4:00PM 

  

 

21. SMALL BUSINESS ENTERPRISE POLICY: 

 

A. POLICY: It is VTA policy to ensure that Small Business Enterprises (SBEs), as defined in 

Federal Regulations at 13 CFR Part 121, have the maximum opportunity to participate in the 

performance of contracts and subcontracts. 

 

B. SBE GOAL: VTA has not established a specific Small Business Enterprise (SBE) goal for this 

project. However, Bidder agrees to cooperate with VTA in meeting VTA’s overall goal of 19% 

annual utilization of Small Business Enterprises. In this regard, Contractor will use its best efforts 

to ensure that SBEs shall have an equitable opportunity to compete for subcontract work under 

this Contract. 

 

(1) All SBE firms listed on Bid Form 2-A must be certified by VTA’s Office of Business 

Diversity Program (OBDP) or the California Unified Certification Program (CUCP) at 

the time of Bid to be counted toward the Contract SBE goal.  

 

(2) Bid Form 2-A and Bid Form 2-B are required to be submitted at the Bid opening.  
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(3) It is the Bidder’s sole responsibility for verifying subcontractor certification as a SBE 

to VTA. The list of VTA SBEs is available at 

http://vtaproduction2.securesites.net/procurement/general/sbe_search.html. 

 

(4) The VTA SBE application is available at 

http://www.vta.org/sfc/servlet.shepherd/document/download/069A0000001EJF6. 

 

22. MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISE (MWBE) POLICY AND 

REQUIREMENTS: 

 

A. POLICY: It is the policy of the Santa Clara Valley Transportation Authority to ensure that 

Minority and Women-Owned Business Enterprises (MWBEs) as defined in the VTA MWBE 

Program have an equal opportunity to participate in the performance of contracts and 

subcontracts financed with local funds. VTA has an 18% MWBE aspirational goal. 

 

VTA’s Office of Business Diversity Program encourages Contractors to call (408) 321-5962 for 

assistance in identifying eligible MWBE firms. Listings of eligible firms are also available on the 

World Wide Web at the following: 

 

• www.vta.org/obdp 

 

B. POST AWARD ACTIVITIES: 

 

(1) NONDISCRIMINATION: The Contractor shall make VTA’s contracting requirements 

known to subcontractors, vendors and suppliers who are certified or accepted as 

certifiable as MWBE, as well as to non-MWBE businesses, and shall provide a practical 

opportunity for all firms to participate in the contract. 

 

(2) PROMPT PAYMENT: The Contractor must adhere to all federal and California prompt 

payment laws and regulations. If Contractor does not adhere to prompt payment 

requirements, penalties may apply. 

 

23. WEBSITE REGISTRATION: Bidders must register on VTA’s website as a condition of bidding to 

ensure receiving notification of any potential addenda or other pertinent information, as well as 

notification of closing and award even if this was a manually processed Bid invitation. Go to 

http://www.vta.org , hover over “About Us,” and then select “Doing Business with VTA.” From this 

page, click “register now” and enter your email address in the box indicated. The system will take you 

to the registration page where you will enter registration information and select categories of interest 

to your company. This solicitation falls into the following category: “Goods, Supplies and 

Equipment” and under the sub-category “Other Miscellaneous Products.” 

 

When you complete the registration page, click the submit button. A verification email will be sent to 

the email address you provided. Click the verification link in the email to complete the registration 

process. When you click the verification link, the VTA “Vendor Settings” page will open and the 

final sentence on the page will confirm your registration.  

 

Once you are confirmed as a registered vendor, click the “Solicitations” link on the left side of the 

“Vendor Settings” page. This will take you to the “Procurements” page where you will select this 

solicitation. Once you are on the page for this solicitation, enter your email address in the box 

indicated and click “check.” This will register you as a plan holder for this solicitation.  

http://www.vta.org/
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It is vital to register as a plan holder, because if any addenda or notifications are posted for this 

solicitation, you will get an email directing you to go to the site for viewing and possible download. 

 

Note: To review Bids after award of Contract, contact the Buyer listed on page one (1) of this 

document. 

 

24. EXERCISE OPTIONS: The Contractor hereby grants VTA options (“Options”) to extend the length 

of this Contract as specified under the Term of Contract section of this solicitation.   

 

VTA may extend the term of this Contract by written notice to the Contractor within thirty (30) days 

prior to the end of the current Contract term.  If VTA exercises this Option, the extended Contract 

shall be considered to include this option clause.  The total duration of this Contract, including the 

exercise of any options under this clause, shall not exceed seven (7) years. 

 

The price of the Options shall be as shown on Bid Form 1-B, Schedule of Prices and Estimated 

Quantities. 

 

Except as otherwise specified, all terms of the Invitation for Bid and any resulting Contract shall 

apply to the Options. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

INSTRUCTIONS TO BIDDERS 

IFB P19045 
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SALT DELIVERY AND INSTALLATION SERVICE 

 

1.  EXAMINATION OF DOCUMENTS: 

 

A. A complete set of Bid Documents shall be used in preparing a Bid; VTA assumes no 

responsibility for errors or misinterpretations resulting from the use of incomplete sets of 

documents. 

 

B. Each Bidder should carefully examine these Bid Documents and take such other steps as 

may be reasonably necessary to ascertain the Contract performance requirements.  Failure 

to do so will not relieve Bidders from responsibility for estimating properly the difficulty or 

cost of successfully performing the Contract.  Extra compensation will not be allowed for 

conditions that are determinable by examining these documents. 

 

2.  INTERPRETATION: Should any discrepancies or omissions be found in the Bid specifications, or 

doubt as to their meaning, the Bidder shall notify the Buyer in writing at once. The Buyer will send 

written instruction or addenda to all Bidders. Receipt of addenda by the Bidder must be 

acknowledged in the space provided on Bid Form 1-A. VTA shall not be held responsible for oral 

interpretations. Questions must be received at least ten (10) days before date set to receive Bids. All 

addenda issued shall be incorporated into the Contract. VTA will assume no responsibility for any 

understanding or representations concerning conditions made by any of its officers, agents or 

employees prior to the execution of the Contract, unless included in these documents. 

 

3.  BIDDER QUALIFICATIONS AND ELIGIBILITY FOR AWARD: 

 

A. Each Bidder shall complete, and submit with the Bid, the Bidder’s Questionnaire contained 

in these documents. If the Bidder is a joint venture, each joint venturer shall prepare and 

submit a separate form. Failure to complete and return the Bidder’s Questionnaire may be 

grounds for rejection of the Bid. 

 

B. When Federal, State or Local law or ordinance requires a special license or permit, a Bidder 

must be properly licensed prior to submitting a Bid and furnish evidence of such with the 

Bid. 

 

C. In order for a Bidder to be eligible to be awarded the Contract, the Bid must be responsive 

to the solicitation and VTA must be able to determine that the Bidder is responsible to 

perform the Contract satisfactorily. 

 

D. Bids deviating or taking exception to the solicitation requirements will not be considered. 

 

E. Bidder shall have the equipment, organization, facilities and financial capability to perform 

the services required by this solicitation.   

 

4.  PROTESTS: The following procedures shall be used by Bidders seeking review of the Bid 

Documents or the Contract process: 

 

A. SOLICITATION PHASE: Prior to the closing date for submittal of Bids, Bidder may 

submit to VTA protests regarding the procurement process, or alleged improprieties in 

specifications or alleged restrictive specifications. Any such protests shall be filed no later 
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than ten (10) working days prior to the scheduled closing date. If necessary, the closing 

date of the solicitation may be extended pending a resolution of the protest.  

 

B. PRE-AWARD: Protests dealing with alleged improprieties in the procurement or the 

procurement process, that can only be apparent after the closing date for receipt of Bids, 

shall be filed within five (5) working days of issuance of the Notice of Recommended 

Award. Protests shall contain a statement of the grounds for protests and supporting 

documentation. Protestor will be notified of VTA’s final decision prior to issuance of 

Award. 

 

Protestors shall have an opportunity to appear and be heard before the agency prior to the opening of 

proposals in the case of protests based on the content of the request for proposals or prior to final 

award in the case of protests based on other grounds.  Proposer’s requests and protests shall be in 

writing only and be addressed to: 

 

Santa Clara Valley Transportation Authority  

Procurement, Contracts and Materials Management Department 

Attention:  Chief Procurement Officer 

3331 North First Street, Building A 

San Jose, California 95134 

 

The full text of VTA’s Policy No. 36 may be obtained at http://www.vta.org/about-us/doing-business-

with-vta-policies.  Failure to comply with the above protest procedures will render a protest untimely 

and/or inadequate and shall result in its rejection. 

 

For federally funded projects, a Bidder may appeal VTA’s determination of the protest to the Federal 

Transit Administration. All appeals submitted to the FTA shall be filed and will be handled in 

accordance with FTA Circular 4220.1F. 

 

5. PREPARATION OF BIDS: 

 

A. All prices and notations must be printed in ink or typewritten.  No erasures are permitted.  

Errors may be crossed out and corrections printed in ink or typewritten nearby and must be 

initialed in ink by person signing the Bid. 

 

B. Bidder shall bid on each item separately.  Prices should be stated in the units specified.  

Sales tax, if any, should be stated separately. 

 

C. Delivery date or time of performance is a part of the Bid and must be adhered to. 

 

D. All Bids must be signed by an authorized representative with the name, title, and firm name 

clearly printed. 

 

6. SUBMISSION OF BIDS: 

 

A. Each Bid must be submitted on enclosed VTA forms, in sealed envelope, with company 

name, Bid number, closing date and time noted on the outside of the envelope. 
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B. Bid modifications or corrections thereof received after the closing time specified will be 

rejected. 

 

C. Notwithstanding the time for Opening Bids established in the Request for Bid, the Bid 

opening might be postponed solely at VTA’s discretion. 

 

7. ACCEPTANCE OF BIDS:  Bids are subject to acceptance at any time within ninety (90) days after 

Bid opening, unless otherwise stipulated in the Bid. 

 

8. TIE BIDS:  In the event that two or more low Bids equal in all respects are received by VTA, the 

Contract shall be awarded to the Bidder by the flip of a coin in the presence of witnesses, or the entire 

Bid may be rejected and re-bid. 

 

9. AWARD: 

 

A. Award of a firm fixed-price Contract, if awarded, will be made to the lowest responsive and 

responsible Bidder.  

 

B. The basis of award shall be the Total Bid as submitted on Bid Form 1-B. 

 

C. Unless the Bidder specifies otherwise in the Bid, or the Bid gives notice of an all or none 

award, VTA may accept any item or group of items of any Bid. 

 

D. VTA reserves the right to reject any or all Bids and to waive informalities and minor 

irregularities in Bids received. 

 

E. In the event of a discrepancy between the unit price bid and the price extension, the unit 

price bid will be deemed intended by the Bidder and the extension will be adjusted 

accordingly.  Failure to list a unit price will result in the Bid being rejected as non-

responsive. 

 

F. The Bidder whose Bid is accepted shall, within the time established in section 7 above, 

enter into a written Contract with VTA and furnish the required Certificate of Insurance 

within five (5) working days of Notice of Award. 

 

10. TAXES: Contractor will be responsible for assessing any and all applicable taxes related to the 

purchase of, or installation of, materials used as part of this Contract. For material used on a VTA 

project, the Contractor will assess any and all applicable taxes and will, for purposes of determining 

transaction or use tax liability, use the VTA job site as the place where “engaged in business”. 

 

11. SBE DOCUMENTATION: All Bidders are required to submit the following documents to the 

Buyer at the Bid Opening: 

 

A. Bid Form 2-A. 

 

B. Bid Form 2-B. 

 

12. DISCLOSURE OF BID INFORMATION: After award, all Bids shall be open to public inspection.  

VTA assumes no responsibility for the confidentiality of information offered in a Bid. 
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13. DESIGNATED POINT OF CONTACT: All communications with VTA regarding this IFB shall be 

in writing (US mail/ email) to the Designated Point of Contact identified below. All emails must 

indicate in the subject line IFB P19045 for SALT DELIVERY AND INSTALLATION SERVICE.” 

No telephone calls will be accepted. Except as otherwise provided herein, no contact will be 

entertained by the Procurement, Contracts, and Materials Management staff outside of the formal 

Q&A period, and/or by anyone other than the Designated Point of Contact regarding this IFB.  

 

Any unauthorized contact related to this IFB is not permitted. Any breach of this provision may result 

in the Bidder’s submittal being deemed non-responsive and may be cause for rejection. 

 

VTA Designated Point of Contact: 

Lida Delos Santos, Buyer II 

3331 N. First Street, Bldg. A 

San Jose, CA 95134-1906 

Lida.Delossantos@vta.org 

 

 

mailto:Lida.Delossantos@vta.org
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STANDARD TERMS AND CONDITIONS 

IFB P19045 

SALT DELIVERY AND INSTALLATION SERVICE 

 

1. ACCEPTANCE:  VTA shall not be bound by the terms and conditions stated in these Bid 

Documents until the Contractor executes and returns to VTA an appropriately signed Contract or 

accepts deliveries against the purchase order. These Bid Documents shall be deemed incorporated 

into the Contract, and the Contractor shall be bound by the terms and conditions set forth in these Bid 

Documents, when it executes and returns said Contract. By entering into the Contract, Contractor 

shall be deemed to have accepted the terms and conditions set forth herein; any additional or different 

terms proposed by Contractor shall not be deemed a part the Contract unless expressly assented to in 

writing by VTA. 

 

2.  TERMINATION AND SUSPENSION: 

 

A. FOR NON-APPROPRIATION OF FUNDS: VTA may terminate this Contract, in whole or 

in part, at any time, by giving Contractor at least thirty (30) days advanced written notice. 

Upon receipt of such notice, Contractor shall stop work immediately and promptly 

terminate all orders and subcontracts insofar as they relate to this Contract. Within thirty 

(30) days after termination, Contractor may submit to VTA its written claim for any 

charges due to Contractor. Failure to submit the claim within this time period will 

constitute a waiver of all Contractor’s claims arising out of the termination. 

 

B. FOR CAUSE: VTA, by written notice given to Contractor, may declare default in 

Contractor’s performance of any term of this Contract, specifying with particularity the 

basis for such default. Contractor shall deliver a response thereto in writing to VTA within 

five (5) business days of receipt of the notice, setting forth a reasonable proposal to cure the 

default. If Contractor fails to deliver the foregoing response on time or fails to cure the 

default within ten (10) working days after receipt of the notice (or within such additional 

time the Parties may agree upon in writing), VTA may elect to terminate this Contract for 

cause by serving written notice thereof to Contractor. 

 

In the event of such termination for cause, VTA shall be relieved of any obligation 

(including its obligation to purchase the minimum quantity or dollar amount stated herein) 

of further payment to Contractor and may complete the remainder of the Contractor’s 

obligations by itself or using an alternative, third-party contractor. The reasonable 

additional cost to VTA for completing the remaining Contractor obligations shall be 

deducted from any sum due the Contractor and the balance, if any, shall be paid to the 

Contractor upon demand. The foregoing will be in addition to any other legal or equitable 

remedies available to VTA. 

 

C. RESTRICTION AGAINST MANUFACTURING IN ADVANCE OF REQUIREMENTS: 

Unless otherwise authorized in writing by VTA, Contractor will not make commitments for 

materials nor fabricate in advance of time necessary to permit shipment on delivery dates. 

In the event of termination of this Contract, no claim will be allowed for goods or materials 

manufactured or procured in advance of such schedule. 
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3. WARRANTY: 

 

A. Contractor expressly warrants that all services covered by this Contract shall conform to the 

specifications or other descriptions upon which this Contract is based and shall be fit and 

sufficient for the purpose intended. 

 

B. Contractor agrees to re-perform any services not conforming to the foregoing warranty 

promptly, without expense to VTA, when notified of such nonconformity by VTA. In the 

event of failure by Contractor to correct defects in or re-perform non-conforming services 

promptly, VTA, after reasonable notice to Contractor, may make such corrections or re-

perform such services and charge Contractor for the cost incurred by VTA thereby. 

 

C. VTA may, at its option, require Contractor to grant full refund or credit to VTA, in lieu of 

re-performance, with respect to any item VTA is entitled to reject hereunder.  VTA shall 

have the right to cancel this order or any partial order if service conforming to 

specifications shall not be ready at the time and in the quantities herein set forth.  The 

foregoing shall be in addition to any legal remedies available to VTA. 

 

4. FORCE MAJEURE: An event of force majeure refers to an event beyond the control and without 

the fault or negligence of the Party affected which prevents a Party from complying with any of its 

obligations under this Contract, including but not limited to: 

• Acts of God (such as, but not limited to earthquakes, flood, fire or other physical natural 

disaster) 

• War, hostilities (whether declared or not), invasion, acts of terrorism, civil war, rebellion, 

revolution, requisition 

• Contamination by radio-activity from any nuclear fuel or from any nuclear waste from 

the combustion of nuclear fuel 

 

A. Neither Party is responsible for any failure to perform its obligations under this Contract if it 

is prevented or delayed in performing its obligations by an event of force majeure. 

 

B. Where there is an event of force majeure, the Party prevented from or delayed in performing 

its obligations under this Contract (“Affected Party”) must immediately notify the other 

Party giving full particulars of the event of force majeure and the reasons for the event of 

force majeure preventing that Party from, or delaying that Party in, performing its 

obligations under the Contract, and the Affected Party must use its reasonable efforts to 

mitigate the effect of the event of force majeure upon its performance of the Contract and 

must use reasonable efforts to fulfill its obligations under the Contract. 

 

C. Upon completion of the event of force majeure, the Affected Party must, as soon as 

reasonably practicable, re-commence the performance of its obligations under this Contract 

 

5. CHANGES:  VTA shall have the right at any time prior to the delivery date of the services or goods 

to make changes in drawings, designs, specifications, packaging, time and place of delivery and 

method of transportation.  If any such changes cause an increase or decrease in the cost, or the time 

required for performance, or otherwise affect any other provision of this Contract, a mutually agreed 

upon adjustment shall be made and this Contract shall be modified in writing accordingly.  Any claim 

by Contractor for adjustment under this clause shall be deemed waived unless made in writing within 

ten (10) working days after receipt by Contractor of notice of such change. Price increases or 
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extensions of time for delivery shall not be binding on VTA unless evidenced by a written change 

order executed by an authorized agent of VTA.  

 

6. VTA’s PROPERTY:  The Contractor agrees that any documentation and equipment or material, 

including drawings, patterns and specifications, supplied or paid for by VTA shall be and remain 

VTA’s properties and shall be held by the Contractor for VTA unless directed otherwise by VTA.  

The Contractor will account for such items and keep them in good/working condition and fully 

covered by insurance at all times without expense to VTA.   

 

7. ASSIGNMENTS AND SUBCONTRACTING:  This Contract and any payments to be made 

hereunder may not be assigned, subcontracted or transferred without the prior written approval of 

VTA.  

 

8. WAIVER:  VTA’s failure to insist on performance of any of the terms or conditions herein or to 

exercise any right or privilege or VTA’s waiver of any breach hereunder shall not thereafter waive 

any other terms, conditions, rights or privileges.   

 

9. BANKRUPTCY/INSOLVENCY:  In the event of any proceeding by or against Contractor in 

bankruptcy, reorganization or insolvency or any assignment for the benefit of creditors or of a 

receiver, VTA shall have the right, upon written notice to Contractor and without liability, to cancel 

this Contract with respect to any portion thereof not complete.  

  

10. ADDITIONAL DOCUMENTS:  All specifications and documents expressly referred to in this 

Contract are incorporated herein by reference.  If such reference is to a portion of such specifications 

or documents, then only the portions referenced shall be incorporated herein.  

 

11. COMPLIANCE WITH LAWS:  Contractor warrants that all services performed have been 

performed in compliance with, and Contractor agrees to be bound by, all applicable federal, state and 

local laws, orders, rules and regulations. 

 

12. THIRD PARTIES NOT TO BENEFIT:  This Contract is binding upon and shall inure to the 

benefit of the parties hereto and their successors and permitted assigns but shall not inure to the 

benefit of any third party or other person. 

 

13. AUDIT AND RECORDS: 

 

A. Contractor shall maintain, in accordance with generally accepted accounting principles and 

practices, complete books, accounts, records and data with respect to actual time devoted 

and costs incurred for services under this Contract.  Such documentation shall be supported 

by properly executed payrolls, invoices, contracts and vouchers evidencing in detail the 

nature and propriety of any charges and sufficient to allow a proper audit of the services.  

All checks, payrolls, invoices, contracts and other accounting documents pertaining in 

whole or in part to the services shall be clearly identified and readily accessible. 

 

B. For the duration of the Contract, and for a period of three (3) years thereafter, VTA, its 

representatives and the state auditor shall have the right to examine and audit during 

successful Bidder normal business hours these books, accounts, records, data and other 

relevant information to the extent required to verify the costs incurred hereunder where 

such costs are the basis for billings under this Contract. 
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14. PROHIBITED INTERESTS: 

 

A. SOLICITATION:  Contractor warrants that it has not employed or retained any company 

or person, other than a bona fide employee working solely for Contractor, to solicit or 

secure this Contract and that it has not paid or agreed to pay any company or person, other 

than a bona fide employee working solely for Contractor, any fee, commission, percentage, 

brokerage fee, gift or any other consideration, contingent upon or resulting from the award 

or making of the Contract. For breach or violation of this warranty, VTA shall have the 

right to rescind this Contract without liability. 

 

B. INTEREST OF PUBLIC OFFICIALS: No Board Member, officer or employee of the 

VTA during his or her tenure or for two years thereafter shall have any interest, direct or 

indirect, in this Contract or the proceeds thereof. 

 

C. INTEREST OF THE CONTRACTOR: The Contractor covenants that neither it nor its 

officers, directors or agents, presently has any interest and shall not acquire any interest, 

direct or indirect, which would conflict in any manner or degree with the performance of 

services required to be performed under this Contract. The Contractor further covenants 

that in the performance of this Contract no person having any such interest shall knowingly 

be employed. 

 

15. NONDISCRIMINATION:  During performance of this Contract Contractor its employees and sub-

Bidders shall not unlawfully discriminate, harass or allow harassment against any person because of 

race, religious creed, color, sex, gender, gender identity, gender expression, national origin, ancestry, 

physical disability (including HIV and AIDS), mental disability, medical condition (including 

cancer), genetic information, marital status, age (over 40), sexual orientation or military and veteran 

status, and the denial of family care leave.  Contractor shall ensure that the evaluation and treatment 

of its employees and applicants for employment are free of such discrimination and harassment.  

 

16. CONFIDENTIALITY AND PUBLICITY: Without the written consent of VTA, Contractor shall 

not disclose to third parties other than its employees or authorized sub-Bidders or disclose or use for 

any purpose other than performance of the services any information provided to Contractor by VTA 

in connection with performance of this Contract, or any information developed or obtained by 

Contractor in the performance of this Contract, unless:  (1) the information is known to Contractor 

prior to obtaining same from VTA or performing services under this Contract; (2) the information is, 

at the time of disclosure by Contractor , then in the public domain; or (3) the information is obtained 

by or from a third party who did not receive it, directly or indirectly, from VTA and who has no 

obligation of confidentiality with respect thereto. 

 

17. SEVERABILITY: If any of the provisions or portions or applications thereof of this Contract are 

held to be unenforceable or invalid by any court of competent jurisdiction, VTA and Contractor shall 

negotiate an equitable adjustment in the provisions of the Contract with a view toward effecting the 

purpose of this Contract, and the validity and enforceability of the remaining provisions or portions or 

applications thereof shall not be affected thereby. 

 

18. NOTICES: Notices provided for under this Contract shall be provided in writing and addressed to 

VTA’s authorized representative. 

 

19. INDEPENDENT CONTRACTOR: Contractor is an independent Contractor and not the agent or 

employee of VTA in performing its services under this Contract. 
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20. ENTIRE CONTRACT: This Contract constitutes the entire contract between VTA and Contractor 

relating to the subject matter hereof and supersedes any previous contracts or understandings, oral or 

written. 

 

21. AMENDMENT: Except as expressly provided herein, the provisions of this Contract shall not be 

altered, modified or amended except through the execution of a written amendment executed by VTA 

and Contractor. 

 

22. DAYS:  For purposes of this Contract, all references herein to “day” shall mean calendar day, unless 

specified otherwise. All references to “calendar day” shall mean any day, including Saturday, Sunday 

and all legal holidays. All references to “working day” shall mean any business day, excluding 

Saturdays, Sundays and legal holidays. 

 

23. GOVERNING LAW: The laws of the State of California will govern these terms and conditions, as 

well as any claim that might arise between Contractor and VTA, without regard to conflict of law 

provisions. 

 

24. FORUM SELECTION: Contractor will resolve any claim, cause of action or dispute (collectively 

“claim”) that Contractor has with VTA arising out of or related to this Contract in a state or federal 

court located in Santa Clara County, California.  Contractor agrees to submit to the personal 

jurisdiction of the courts located in Santa Clara County, California for the purpose of litigating all 

such claims. 

 

 

25. INDEMNIFICATION:  

 

GENERAL INDEMNIFICATION 

 

Contractor agrees to indemnify, defend, and hold harmless VTA and its respective board members, 

officers, agents, employees, and consultants (each an “Indemnitee”) from and against any and all 

liabilities, damages, losses, expenses, claims, demands, suits, fines, or judgments (each, a “Claim” 

and collectively, the “Claims”), including reasonable attorneys’ fees, costs, and expenses incidental 

thereto, which may be suffered by, incurred by, accrued against, charged to, or recoverable from any 

Indemnitee, by reason of any Claim arising out of or relating to any act, error or omission, negligence, 

or misconduct of Contractor and its officers, directors, agents, employees, and subcontractors, during 

the performance of this Contract, including, without limitation, Claims arising out of or relating to: 

(a) bodily injury (including death) or damage to tangible personal or real property; (b) any payment 

required to be paid by Contractor to subcontractors, if any; (c) any material misrepresentation or 

breach of warranty of any representation or warranty set forth in this Contract; or, (d) any material 

breach of any covenant set forth in this Contract; provided, however, that the foregoing indemnity 

shall not apply to the extent that the applicable Claim resulted from the acts or omissions of an 

Indemnitee. 
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INFRINGEMENT INDEMNIFICATION 

 

Contractor agrees to indemnify, defend, and hold harmless Indemnitee from and against any and all 

Claims, including reasonable attorneys’ fees, costs, and expenses incidental thereto, which may be 

suffered by, incurred by, accrued against, charged to, or recoverable from any Indemnitee, by reason 

of any Claim arising out of or relating to the goods and/or services infringing or misappropriating any 

United States or foreign patent, copyright, trade secret, trademark, or other proprietary right.  In the 

event that Contractor is enjoined from providing the goods and/or services and such injunction is not 

dissolved within thirty (30) calendar days, or in the event that VTA is adjudged, in any final order of 

a court of competent jurisdiction from which no appeal is taken, to have infringed upon or 

misappropriated any patent, copyright, trade secret, trademark, or other proprietary right in the access 

or use of the goods and/or services, then Contractor shall, at its expense: (a) obtain for VTA the right 

to continue using such goods and/or services; (b) replace or modify such goods and/or services so that 

they do not infringe upon or misappropriate such proprietary right and is free to be used by VTA; or, 

(c) in the event that Contractor is unable or determines, in its reasonable judgment, that it is 

commercially unreasonable to do either of the aforementioned, Contractor shall promptly refund to 

VTA any pre-paid fees (includes pre-paid support fees).  

 

To the greatest extent permitted by law, Contractor agrees, at its own expense, and upon written 

request by VTA, to immediately defend any suit, action, claim, or demand brought against any 

Indemnitee founded upon, alleging, or implicating any liabilities, damages, losses, expenses, claims, 

demands, suits, fines, or fees and costs covered by Contractor’s indemnity obligation set forth in this 

Infringement Indemnification regardless of whether Contractor and/or any of its agents, employees, 

or subcontractors did, in fact, infringe any intellectual property rights. 

 

INDEMNIFICATION PROCEDURES 

 

Contractor’s obligations under the Indemnification sections are expressly conditioned on the 

following: VTA shall (a) promptly notify Contractor, in writing, of any such Claim of which VTA 

has actual knowledge (provided that failure to do so will only release Contractor from this indemnity 

obligation to the extent that such failure led to material prejudice), (b) in writing, grant Contractor 

sole control of the defense of any such claim and of all negotiations for its settlement or compromise, 

provided that no such settlement or compromise may impose any liability or other obligations on 

VTA, and (c) reasonably cooperate with Contractor to facilitate the settlement or defense of the claim. 

Notwithstanding the foregoing, VTA may participate, at VTA’s own expense, in the defense of such 

Claim. 

SURVIVAL   

This indemnification and defense of claims provision will survive the expiration or termination of the 

Contract and remain in full force and effect. 
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SPECIAL CONDITIONS 

IFB P19045 

SALT DELIVERY AND INSTALLATION SERVICE 

 

1. COMPENSATION: As full consideration for the satisfactory performance of the Contract by the 

Contractor, VTA shall pay to the Contractor amounts designated in Bid Form 1-B – Schedule of 

Prices and Estimated Quantities. 

 

2. QUANTITY: Contractor agrees Bid price(s) apply to any quantity purchased under this Contract and 

such prices are guaranteed for the term of the Contract unless otherwise agreed by both parties in 

writing. 

 

3. TAXES: Sales tax (when applicable) shall be included in the bid as a separate line item. 

 

4. INVOICING AND PAYMENTS: 

 

A. The successful Bidder shall submit its invoice for payment to the address listed below for 

the services provided, which have been accepted by VTA. 

 

VTA ACCOUNTS PAYABLE 

3331 NORTH FIRST STREET, BUILDING A 

SAN JOSE, CA 95134-1906 

or 

VTAAccountsPayable@VTA.org 

 

B. Payments will be made to the successful Bidder within thirty (30) days following receipt of 

a properly prepared invoice. 

 

C. Payment will be considered to have been made on the date VTA mails payment. 

 

D. Discounts offered by Contractor for early payment will be taken by VTA if payment is 

made within the discount period specified.  

 

E. VTA shall not be responsible for late payment charges unless they are an express part of 

this Contract. 

 

F. Upon completion of this Contract, the final payment shall be made on determination by 

VTA that all requirements hereunder have been completed, and such determination shall 

not be unreasonably delayed. 

 

5. LIQUIDATED DAMAGES: “OMITTED”  
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SCOPE OF WORK 

IFB P19045 

SALT DELIVERY AND INSTALLATION SERVICE 

IDIQ CONTRACT:   

(a) This is an indefinite-quantity contract for the goods or services specified, and effective for the period 

stated, in the Contract. The quantities of goods and services specified herein are estimates only and are 

not purchased by this Contract. 

(b) VTA shall order at least the quantity or dollar amount of goods or services designated as the 

“minimum,” but no more than the quantity or dollar amount designated as the “maximum,” if such 

maximum designation is made. 

(c) VTA may issue purchase orders requiring delivery to multiple destinations or performance at multiple 

locations. 

(d) Any purchase order issued during the effective period of this Contract but not completed within that 

period shall be completed by the Contractor within the time specified in the order. This Contract shall 

govern the Contractor’s and VTA’s rights and obligations with respect to that order to the same extent as 

if the order were completed during the Contract’s effective period. 

TABLE OF DELIVERABLES: 

 

See Bid Form 1-B for Schedule of Prices and Estimated Quantities. 

 

I. SCOPE OF WORK 

VTA is soliciting bids from a contractor to supply and deliver water softening Salt (sodium chloride) 

(“Salt”) to three (3) VTA facilities listed under Section 20 for the Delivery Address.  Contractor shall 

provide all personnel, transportation, equipment, materials, tools and supervision and other items and 

services necessary to complete the required service.  The contractor will provide Salt delivery and 

placement of Salt to the locations designated on a monthly basis or as requested. 

II. MATERIALS/SALIENT CHARACTERISTICS: 

 

A. Contractor shall provide Salt for VTA.  The Salt shall be washed for removal of 

impurities, kiln dried, screened, admixed, and quality control tested.  No additives are 

allowed.  The Salt shall be manufactured in accordance with the American Water Works 

Association Standards. 
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B. The Salt will meet the following gradation requirements: 

 

U.S.S. MESH 
OPENING 

(Inches) 
RANGE (%) 

 

CUMM. (%) 

4 0.187 14-53 
34 

6 0.132 31-52 
75 

8 0.0937 6-37 
97 

Pan  0-6 
100 

 

C. The Salt shall be sodium chloride.  The Salt bulk density shall be approximately 63 

pounds per cubic foot.  A chemical analysis shall be provided and the minimum 

allowable sodium chloride concentration is 99.80%.  The method of analysis must be in 

accordance with the American Society for Testing and Materials procedure E534-91. 

 

III. CONFORMANCE STANDARDS: 

 

A. Salt supplied must conform to the following standards: 

 

a) American Water Works Association;  

 

b) American Society for Testing and Materials (ASTM);  

 

c) Standards supplied by the water softening system’s Original Equipment 

Manufacturer (OEM) and specifications found in: Federal, State, and Local 

regulations as they are applicable to VTA. 

 

IV. CONTRACTOR REQUIREMENTS: 

 

A. Contractor shall have minimum of four years as an established business performing the 

work outlined in the Scope of Work.  Contractor must furnish the names of three firms, 

with their respective addresses, and telephone number of an individual at each firm that 

may be contacted regarding performance of similar work by Contractor’s firm. 

 

B. Contractor will notify the site-specific Designated Contact of arrival onsite and notify the 

Designated Contact of departure unless previously arranged with that Designated 

Contact.   

 

C. Contractor must have the proper equipment to place the Salt without negatively 

impacting operations at each VTA location.  
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D. Contractor must have knowledge of proper placement of Salt within VTA’s water 

softener systems. 

 

E. Contractor shall have all necessary permits, licenses, zoning and other Federal, State, or 

local authorizations required for performing services relating to this Contract. 

 

V. CONTRACTORS RESPONSIBILITES: 

 

A. Contractor is responsible for following all VTA site specific guidelines and safety 

regulations, all site-specific regulations and requirements for accessing the Guadalupe 

Light Rail Division (Appendix A).  Contractor is required to follow instructions of VTA 

should an emergency or emergency drill occur while Contractor is on VTA property. 

Upon arrival at a VTA site, Contractor is required to check in with security and their 

presence is noted in a check-in log. If an emergency drill or actual emergency occurs, the 

Contractor is required to take part in the drill or any other evacuation order that may 

occur. All Contractor’s personnel on-site during an emergency drill or actual emergency 

must be accounted for during the event. 

 

B. The VTA site specific Designated Contact will inform the Contractor of the appropriate 

evacuation route and gathering point to insure compliance.   

 

C. The Contractor will receive a list of VTA contacts upon award of the Contract.  

 

VI. DELIVERY: 

 

A. Scheduled Services shall be once a month depending on water usage, VTA may request 

out of cycle service depending on water usage.    

 

B. Contractor shall deliver Salt and fill VTA owned Salt tank(s) during each service.  

Additional Salt storage will be allowed on site and placed at the direction of the VTA 

Authorized Representative or Designated Contact.  

 

C. Salt will be provided in bags no larger than forty (40) pounds gross weight. Bags may be 

provided in palletized form. VTA can provide forklift service at the delivery site(s). 

Contractor use of VTA materials and equipment will be only with the permission of the 

VTA Authorized Representative or Designated Contact. Contractor’s employee must 

have a valid operator permit and will be held liable for any incidents resulting in property 

damage or injury as per this document. 

 

D. Contractor will be authorized to perform the work under this Contract only during the 

Designated Contact’s work hours of 6:00 AM to 2:30 PM unless previously arranged 

with the Authorized Representative or Designated Contact. Contractor will not be 
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authorized to perform services at any other times unless it is specifically requested 

sufficiently in advance of the off-hour visit. 

 

E. Contractor shall submit to the VTA Authorized Representative or site-specific 

Designated Contact with the manifest of delivery for that site at the completion of that 

delivery or by other means as previously arranged with the VTA Authorized 

Representative or Designated Contact. 
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BID FORM 1-A: BIDDER ACKNOWLEDGEMENT OF ADDENDA 

IFB P19045 

SALT DELIVERY AND INSTALLATION SERVICE 

 

In compliance with your Invitation for Bid for this project, the undersigned Bidder, being thoroughly 

familiar with the terms and conditions of the solicitation documents, hereby bids and agrees fully to 

perform the work within the time stated and in strict accordance with the solicitation documents. 

 

Note: It is the Bidder’s responsibility to obtain all addenda to this solicitation. 

 

 

The Bidder hereby acknowledges receipt of the following Addenda to the solicitation documents: 

 

Addendum No. __________ Dated __________ Addendum No. __________ Dated __________

Addendum No. __________ Dated __________ Addendum No. __________ Dated __________

Addendum No. __________ Dated __________ Addendum No. __________ Dated __________

Addendum No. __________ Dated __________ Addendum No. __________ Dated __________  

 

 

 CONTINUED  
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BIDDER’S SIGNATURE PAGE 

P19045 

SALT DELIVERY AND INSTALLATION SERVICE 

 

BY SIGNING, THE BIDDER CERTIFIES THAT HE/SHE HAS READ AND UNDERSTANDS 

THE BID DOCUMENTS AND THAT HE/SHE OFFERS AND AGREES TO FURNISH THE 

GOODS AND/OR SERVICES SPECIFIED UNDER THE INSTRUCTIONS AND CONDITIONS 

STATED THEREIN. 

 

 

SIGNATURE 

               /                       / 20 

DATE 

 

PRINT NAME 

 

E-MAIL ADDRESS 

 

FIRM 

 

  

TELEPHONE FAX 
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SMALL BUSINESS ENTERPRISE (SBE) POLICY AND REQUIREMENTS 

IFB P19045 

SALT DELIVERY AND INSTALLATION SERVICE 

 

1. POLICY: It is the policy of the Santa Clara Valley Transportation Authority to ensure that Small 

Business Enterprises (SBEs) as defined in federal regulations at 13 CFR Part 121 shall have the 

opportunity to participate in the performance of contracts and subcontracts financed with local funds. 

 

A. Any certified DBE is eligible to participate as an SBE toward the SBE goal. 

 

B. VTA’s Office of Business Diversity Program encourages Contractors to call (408) 321-

5962 for assistance in identifying eligible SBE firms. Listings of eligible firms are also 

available on the internet at the following: vta.org/procurement/general/sbe_search.html. 

 

2. GOAL: There is no specific goal established for this Contract. However, Contractor is encouraged to 

make every effort to meet VTA’s overall agency goal of 19% where possible. 

 

3. COUNTING TOWARD THE SBE GOAL: SBEs may perform as Contractors, subcontractors (1st 

tier), or subcontractor to subcontractor (2nd tier). Only the value of the work actually performed by 

the SBE, including materials and supplies, will be counted toward the SBE goal. 

 

A. An SBE must perform a commercially useful function; i.e., must be responsible for the 

execution of a distinct element of the work and must carry out its responsibility by actually 

performing, managing and supervising the work.  

 

If an SBE does not perform or exercise responsibility of at least thirty percent (30%) of the 

total cost of its Contract with its own work force, or if the SBE subcontracts a greater 

portion of work of a Contract than would be expected on the basis of normal industry 

practice, then it will be presumed that the SBE is not performing a commercially useful 

function. 

 

B. Credit for an SBE vendor of materials or supplies is limited to sixty percent (60%) of the 

amount to be paid to the vendor for the materials or supplies unless the vendor 

manufactures or substantially alters the goods. Credit for SBE brokers is limited to only the 

fees and commissions portion of the amount paid. All other firms receive one hundred 

percent (100%) credit, less work subcontracted by the SBE to non-SBE firms, toward the 

SBE goal. 

 

C. Credit for SBE trucking firms is limited to the amount performed by the SBE’s own trucks 

and drivers and by certified SBE trucking sub haulers. An SBE trucking firm must itself 

own and operate at least one fully licensed, insured and operational truck used on the 

Contract. 

 

D. In a joint venture, only the portion of the total dollar value of the Contract equal to the 

distinct, clearly-defined portion of the work of the Contract that the SBE performs with its 

own forces will be counted toward the SBE goal. 
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E. During the life of a Contract, work performed by SBE firms whose certification has expired 

will not continue to be counted toward the SBE goal. Only work performed by a certified 

SBE firm will be counted toward the SBE goal when the SBE firm has been paid. 

 

F. Bidders are encouraged to utilize services offered by financial institutions owned and 

controlled by socially and economically disadvantaged individuals in VTA’s community 

and marketplace. 

 

4. AWARD OF THE CONTRACT: VTA will award this Contract to the lowest responsible and 

responsive Bidder as required by federal and California laws. 

 

5. SUBMITTALS: All Bidders shall submit the following: 

 

A. Bid Form 2-A: Listing of SBE Contractor, subcontractor(s) or supplier(s) Bidder intends to 

use and count toward VTA’s overall agency SBE goal, with a complete description of 

services or supplies to be provided by each, work which the SBE further subcontracts to 

non-SBE firms, and the dollar value of each such subcontracting or supplies transaction. 

 

B. Bid Form 2-B: Supplemental Contractor and Subcontractor Information. 

 

6. NONDISCRIMINATION: The Contractor shall make VTA’s contracting requirements known to 

subcontractors, vendors and suppliers who are certified or accepted as certifiable as SBE, as well as to 

non-SBE businesses, and shall provide a practical opportunity for all firms to participate in the 

Contract. 

 

7. SUBSTITUTION OF SBE SUBCONTRACTOR WITH NON-SBE SUBCONTRACTOR: An 

SBE subcontractor or supplier shall not be replaced without the prior written consent of VTA. 

Contractor shall make good faith efforts to find another SBE subcontractor or supplier to substitute 

for the original SBE. The efforts employed by the Contractor shall be those that one could reasonably 

expect a Contractor to take if the Contractor were actively and aggressively trying to engage a 

certified SBE firm to substitute for an SBE firm that has to be replaced and shall include the 

following: 

 

A. Contractor shall immediately notify VTA in writing of its intent to replace a SBE firm, and 

of the reasons therefore, prior to any solicitation or advertisement for replacement firms. A 

copy of the notice shall be provided to the VTA Office of Business Diversity Program 

(OBDP). 

 

B. VTA will provide written notice to the SBE firm of Contractor’s request for substitution 

and of the reasons therefor and they will be requested to provide any written objections 

within five (5) working days. 

 

C. Contractor shall utilize the following sources for identifying certified SBE firms for 

solicitation: California DBE Uniform Certification Program (UCP) database; California 

Department of General Services Small Business database; VTA SBE database. 

 

D. Contractor shall provide written notice to at least five (5) firms in each work or 

material/supply category to be substituted. If Contractor provides written notice to fewer 

than (5) five firms Contractor shall explain to OBDP in writing why the number of firms 

solicited was sufficient. Written notice shall be sent first to firms located in the County of 
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Santa Clara and its contiguous counties (“local firms”) and then, where appropriate, to out-

of-area SBE firms. 

 

E. Contractor shall contact the SBE firms solicited to determine with certainty whether the 

firms are interested in bidding on the project. This follow-up shall be documented with 

telephone logs, fax logs or other written documentation and submitted to OBDP. 

 

F. Contractor shall provide OBDP with the following information:    

 

(1) A list and copies of all SBE and non-SBE responses to the solicitation, including all 

Bids received. 

 

(2) If a Bid is rejected by Contractor, the reasons for the rejection. 

 

(3) If Contractor rejected an SBE firm as unqualified, a description of the qualification 

assessment conducted by Contractor and the factors considered.    

 

G. A Contractor who fails to use good faith efforts to replace an SBE firm with another SBE 

firm may be subject to the imposition of a penalty of up to fifteen percent (15%) of the 

value of the work of the subcontractor or supplier replaced. 

 

8. MONTHLY SBE UTILIZATION REPORT: Contractors are required to submit a monthly SBE 

Utilization Report electronically to the SBE Administrator, VTA Office of Business Diversity 

Program. These monthly reports shall be submitted electronically and the Contractor will document 

the dollar value of payments to SBE firms, and the percentage of the Contract completed. VTA will 

monitor the Contract for compliance with SBE requirements. 

 

A. This system is web-based, accessible from any computer via the internet at 

https://vta.sbdbe.com. Each Contractor and subcontractor will receive an email providing 

them with Log On identification, and a temporary password and instructions on how to use 

the system. Classroom training will also be provided. Other assistance will be provided 

upon request. 

 

B. Contractor will include this requirement in all of its subcontracts and purchase orders when 

required to provide or verify SBE utilization documentation. 

 

C. If the SBE Utilization Reports indicate potential problems, the Contractor shall meet with 

the appropriate VTA representative(s) to address any deficiencies and discuss appropriate 

corrective actions.  

 

D. Prior to final payment, Contractor will be required to submit a final SBE Utilization Report. 

In addition to payments to the SBEs, the final report must include payments to and other 

information about all other businesses, including non-SBE subcontractors, suppliers of 

materials, trucking firms, consultants and others. 

 

E. Failure by Contractor to submit required reports as described above may be considered 

grounds for a determination by VTA of nonresponsibility in consideration of Contractor’s 

eligibility to bid on or be awarded future work. 
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9. PROMPT PAYMENT: The Contractor must adhere to all federal and California prompt payment 

laws and regulations. If Contractor does not adhere to prompt payment requirements, penalties may 

apply. 
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LISTING OF SBE CONTRACTOR OR SUBCONTRACTORS 

IFB P19045 

SALT DELIVERY AND INSTALLATION SERVICE 

Issued JUNE 20, 2019 

 

BID FORM 2-A 

 

Firm:  

Street 

Address:  

City, State:  Zip Code:  

Phone:  Fax/E-mail:  

Age of Firm:  

Small 

Business 

Enterprise: Yes  No  

Name and 

Title:  Signature:  Date:  

 

 

Contract dollar value must exclude work performed by non-SBEs except materials or equipment purchased and used in this Contract. 

 

CREDIT FOR SBE VENDOR of materials or supplies is limited to 60% of its expenditures for materials and supplies required under this Contract and 

obtained from a SBE regular dealer. Credit for SBE manufacturers is given at 100% toward the goal only where the SBE vendor manufactures or 

substantially alters the material prior to resale. 

 

CREDIT FOR SBE BROKERS (Distributor or Representative) is limited to the fees and commissions of the amount paid. All other firms receive 100% 

credit, less work subcontracted by the SBE to non-SBE firms, towards the SBE goal. 

 

CREDIT FOR SBE TRUCKING FIRMS is limited to amount performed by the SBE’s own trucks and drivers and by certified SBE trucking subhaulers. A 

SBE trucking firm must itself own and operate at least one fully licensed, insured and operational truck used on the Contract. A SBE must be certified or 

accepted as Certified by VTA. Refer to 49 CFR Part 26. 
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LISTING OF SBE CONTRACTOR OR SUBCONTRACTORS 

IFB P19045 

SALT DELIVERY AND INSTALLATION SERVICE 

 
Issued JUNE 20, 2019 

 

BID FORM 2-A 

 

Name & Address of Certified SBE 
Certification 

Number 

Agency 

Certifying 

Age 

Of 

Firm 

M* 

W** 
Description of Work Bid Item 

Dollar 

Value of 

Contract 

       $ 

        

        

        

        

 

SBE GOALS ARE DETERMINED ON BASE CONTRACT AMOUNTTOTAL………………………………………      Total $____________ 

 

Base Contract Amount: $ 

SBE Contract Amount: $ 

 

 Goal Achieved SBE Goal 

SBE Amounts and Base Amounts Must Exclude Alternate Bids  %  % 

     

*Minority Type: A = Asian, SA= Subcontinent Asian, B = Black, H = Hispanic, NA = Native American, O = Other, ** Woman  

  

SBE Contract Amount 
X 100 = 

% 

 

% 

 

Base Contract Amount 

 

 

IMPORTANT! THIS FORM MUST BE SUBMITTED WITH THE BID 
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SBE SUPPLEMENTAL CONTRACTOR AND SUBCONTRACTOR INFORMATION  

IFB P19045 

SALT DELIVERY AND INSTALLATION SERVICE 

 

Issued JUNE 20, 2019 

BID FORM 2-B 

This form shall be copied by the Bidder and distributed to all sub-Bidders. The completed forms are to be submitted with the Bid. 

 

Date: 

Contract Name & Number:  

Firm Name: 

Firm Address: Phone #: 

Fax #: 

Age of Firm: 

 

Contract Name and Number:  

Firm Name:  

Firm Address:  

Phone Number:  

Fax Number:  

Age of Firm:  

(Check one) 

Annual Gross Receipts 

Indicate bracket of income 

      

 

Below $500K 

 

$500K - $1M 

 

$1M-$4M 

 

$4M-$6M 

 

$6-$13M 

Above 

$13M 
 

Check One: DBE  SBE  Non-SBE/DBE  

    

Ethnicity*:  Gender:  Work/Trade Category:  

      

A = Asian, SA = Subcontinent Asian, B = Black, C = Caucasian, H = Hispanic, NA = Native American, O = Other 

  

Completed by Company  

Email Address:  

 

Valley Transportation Authority 

Office of Business Diversity Program 

3331 North First Street, Bldg. A San Jose, CA 95134-1906 

If you require additional forms or information, call (408) 321-5719
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QUALITY ASSURANCE PROVISION 

IFB P19045 

SALT DELIVERY AND INSTALLATION SERVICE 

 

1. QUALITY ASSURANCE SYSTEM POLICY: The Contractor and/or supplier shall have and 

maintain an effectively defined and documented Quality Assurance System which demonstrates the 

Contractor and/or supplier’s policy, objective and commitment to quality at all levels of the 

organization.  This system manual or current quality program certification document shall be 

submitted in writing to VTA as part of the Bid package for approval.  The Contractor and/or supplier 

shall also have the capability to ensure original design integrity, inspection, testing, adhering to Scope 

of Work and/or technical specification by preventing nonconformity at all stages from production 

through delivery. 

 

2. MANAGEMENT ORGANIZATION: The Contractor and/or supplier shall have a designated 

quality assurance representative with the defined responsibility and authority to verify Contract 

conformance and initiate corrective and/or preventative actions on the occurrence of any 

nonconformance relating to product (systems, parts, components, materials, and services), 

performance, customer service, process and/or Quality Assurance System. VTA reserves the right to 

audit and assess the effectiveness of this Quality Assurance System organization. The Contractor 

and/or supplier shall:  

 

A. Identify, document and communicate changes to the Quality Assurance System, and any 

problems relating to the system and its nonconformity. 

 

B. Initiate, recommend or provide solutions through designated channels. 

 

C. Verify the implementation of corrections, preventative actions and/or solutions. 

 

D. Ensure that the Quality Assurance System requirements of this Contract are established, 

implemented and maintained. 

 

E. Review, audit and report on the Quality Assurance System at defined intervals sufficient to 

ensure its continuing suitability and effectiveness in satisfying the requirements of this 

Contract. 
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WARRANTY PROVISION 

IFB P19045 

SALT DELIVERY AND INSTALLATION SERVICE 

  

1. WARRANTY: Warranties in this Document are in addition to any statutory remedies or 

warranties imposed on the Contractor and/or supplier. Consistent with this requirement, the 

Contractor and/or supplier shall guarantee and warrant all products adhering to products 

manufacture performance requirements and VTA’s specified requirements. The Contractor 

and/or supplier shall also have and maintain an effectively defined and documented warranty 

administration system that demonstrates the Contractor and/or supplier’s and/or Products 

Manufacturer’s policy, procedure and commitment to respond to and resolve product returns 

and warranty claims within a reasonable time. The Contractor and/or supplier is required to 

submit warranty policy, procedure, and forms for VTA review. 
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INSURANCE REQUIREMENTS – EXHIBIT M-2 

 

SALT DELIVERY AND INSTALLATION SERVICE 

(Special Hazards – All Contracts) 

 

CONTRACTOR’S ATTENTION IS DIRECTED TO THE INSURANCE REQUIREMENTS 

BELOW.  IT IS HIGHLY RECOMMENDED THAT CONTRACTORS CONFER WITH THEIR 

INSURANCE CARRIERS OR BROKERS IN ADVANCE OF PROPOSAL SUBMISSION TO 

DETERMINE THE AVAILABILITY OF INSURANCE CERTIFICATES AND ENDORSEMENTS 

REQUIRED BY THIS CONTRACT. 

INSURANCE: Without limiting the Contractor’s indemnification of VTA, the Contractor must procure 

and maintain for the duration of the Contract insurance against claims for injuries to persons or damages to 

property which may arise from or in connection with the performance of the work hereunder by the 

Contractor, its agents, representatives, or employees, or sub-contractors.  The cost of such insurance must 

be included in the Contractor’s Bid/Proposal. The Contractor must furnish complete copies of all insurance 

policies, within three (3) business days of any such request by VTA. 

 

A. LIABILITY AND WORKERS’ COMPENSATION INSURANCE 

 

1. Minimum Scope of Coverage: Coverage must be at least as broad as: 

 

a. General Liability coverage; Insurance Services Office “occurrence” form CG 0001. 

General Liability insurance written on a “claims made” basis is not acceptable.   

 

The General Liability policy must be endorsed to remove the exclusion for railroad 

liabilities, with coverage at least as broad as afforded by ISO CG 24 17 

 

b. Business Auto Coverage, Insurance Services Office form number CA 0001, covering 

Automobile Liability, code 1 “any auto.” Auto Liability written on a “claims-made” basis 

is not acceptable. 

 

c. Workers’ Compensation insurance, as required by the Labor Code of the State of 

California, and Employers Liability insurance. 
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d. Contractor’s Pollution Liability: covering liability arising out of the treatment, handling, 

storage, transportation, or accidental release of any hazardous material. 

 

e. Cargo insurance; coverage equivalent to AIMU “All Risk” form including War, Strikes, 

Riots & Civil Commotion, and Domestic Transit if applicable. If cargo is shipped on an 

“On Deck” bill of lading, insurance policy must provide coverage for the full value of the 

shipment. Property insurance “In Transit” coverage is sufficient if applicable to “customers 

goods” or “property of others” and there is no exclusion for the means of conveyance. 

 

f. Workers’ Compensation and Employers Liability: Statutory Workers’ Compensation 

limits and Employers Liability limits of $1,000,000 per accident. 

 

2. Minimum Limits of Insurance: Contractor must maintain limits no less than: 

 

a. General Liability (including umbrella/excess liability): $3,000,000 limit per occurrence for 

bodily injury, personal injury, and property damage.  If General Liability Insurance or other 

form with a general aggregate limit is used, either the general aggregate limit must apply 

separately to this project/location or the general aggregate limit must be twice the required 

occurrence limit.  

 

b. Automobile Liability (including umbrella/excess liability): $1,000,000 limit per accident 

for bodily injury and property damage. 

 

c. Workers’ Compensation and Employers Liability: Statutory Workers’ Compensation 

limits and Employers Liability limits of $1,000,000 per accident. 

 

d. Contractor’s Pollution Liability: $1,000,000 per occurrence 

 

e. Cargo insurance: The limit shown on the policy must be equivalent to the full value of 

largest individual shipment traveling on a single conveyance. 

 

B. CLAIMS MADE PROVISIONS (NOT APPLICABLE TO GENERAL LIABILITY OR AUTO LIABILITY): 

Claims-made coverage is never acceptable for General Liability or Auto Liability. Claims-made 

may be considered for Professional, Environmental/Pollution, or Cyber Liability. If coverage is 

written on a claims-made basis, the Certificate of Insurance must clearly state so.  In addition to all 

other coverage requirements, such policy must provide that: 

 

1. The policy retroactive date must be no later than the date of this Contract. 

 

2. If any policy is not renewed or the retroactive date of such policy is to be changed, the 

Contractor must obtain or cause to be obtained the broadest extended reporting period coverage 

available in the commercial insurance market.  This extended reporting provision must be of at 

least two (2) years. 
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3. No prior acts exclusion to which coverage is subject that predates the date of this Contract. 

 

4. Policy allows for reporting of circumstances or incidents that might give rise to future claims. 

 

C. OTHER PROVISIONS: The policies are to contain, or be endorsed to contain, the following 

provisions: 

 

1. General Liability and Automobile Liability: VTA, its officers, officials, employees and 

volunteers are to be named as additional insureds as respects: liability arising out of activities 

performed by or on behalf of the Contractor, including VTA’s general supervision of the 

Contractor; products and completed operations of the Contractor and its subcontractors; 

premises owned, occupied or used by the Contractor; or automobiles owned, leased, hired or 

borrowed by the Contractor.  The coverage must contain no special limitations on the scope of 

protection afforded to VTA, its officers, officials, employees, or volunteers. Additional Insured 

endorsements must provide coverage at least as broad as afforded by the combination of ISO 

CG 20 10 10 01 and CG 20 37 10 01.  

 

The Contractor’s insurance coverage must be primary insurance as respects VTA, its officers, 

officials, employees, and volunteers.  Any insurance or self-insurance maintained by VTA, its 

officers, officials, employees, or volunteers must be excess of the Contractor’s insurance and 

may not contribute with it. 

Any failure to comply with reporting provisions of the policies may not affect coverage 

provided to VTA, its officers, officials, employees, or volunteers.  

The Contractor’s insurance must apply separately to each insured against whom claim is made 

or suit is brought, except with respect to the limits of the insurer’s liability. 

The General Liability General Aggregate limit must apply per project, not per policy. 

2. All Coverages: The insurer must agree to waive all rights of subrogation against VTA, its officers, 

officials, employees, and volunteers for losses arising from work performed by the Contractor and 

its subcontractors for VTA. 

 

3. Other Insurance Provisions 

 

a. The Certificate must disclose the actual amount of the Deductible or Self-Insured 

Retention. 

 

b. If any coverage forms or endorsements required by this Contract are updated by their 

publishers, whether they be the insurance carrier(s), the Insurance Services office, or the 

American Association of Insurance Services, during the duration of this Contract, VTA 
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reserves the right to require the Contractor to procure said coverage forms or endorsements 

using the updated versions upon the next renewal cycle. 

 

D. ACCEPTABILITY OF INSURERS: Insurance and bonds must be placed with insurers with an A.M. 

Best’s rating of no less than A VII (financial strength rating of no less than A and financial size 

category of no less than VII), unless specific prior written approval has been granted by VTA. 

 

E. CERTIFICATES OF INSURANCE: Contractor must furnish VTA with a Certificate of Insurance.  The 

certificates for each insurance policy are to be signed by an authorized representative of that insurer.  

The certificates will be issued on a standard ACORD Form. The contractor must instruct their 

insurance broker/agent to submit all insurance certificates and required notices electronically in 

PDF format to Insurance.certificates@vta.org. 

 

The certificates will (1) identify the underwriters, the types of insurance, the insurance limits, the 

deductibles, and the policy term, (2) include copies of all the actual policy endorsements required 

above, and (3) in the “Certificate Holder” box include: 

 

Santa Clara Valley Transportation Authority (“VTA”)  

3331 North First Street 

San Jose, CA 95134-1927 

 

In the Description of Operations/Locations/Vehicles/Special Items Box, the VTA Contract number 

must appear, the list of policies scheduled as underlying on the Umbrella policy must be listed, 

Certificate Holder should be named as additional insured, and Waiver of Subrogation must be 

indicated as endorsed to all policies as stated in the Contract Documents. 

 

All certificates and endorsements are to be received and approved by VTA before work 

commences.  VTA reserves the rights to require complete, certified copies of all required insurance 

policies, at any time. 

 

F. MAINTENANCE OF INSURANCE: If the Contractor receives any notice that any of the insurance policies 

required by this Exhibit may be cancelled or coverage reduced for any reason whatsoever, Contractor or 

insurer must immediately provide written notice to VTA that such insurance policy required by this Exhibit 

is canceled or coverage is reduced. 

 

 

 

 

 

 

mailto:InsuranceCertificates@vta.org
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SAMPLE CONTRACT 

 

 

CONTRACT P19045 

BETWEEN 

SANTA CLARA VALLEY TRANSPORTATION AUTHORITY 

AND 

SUPPLIER NAME 

FOR 

SALT DELIVERY AND INSTALLATION SERVICE 
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CONTRACT No. P19045 

 

This contract (“Contract”) is made and entered into by and between Santa Clara Valley Transportation 

Authority (“VTA”) and ___________________ (“Contractor”). This Contract expresses the terms and 

conditions for the purchase of SALT DELIVERY AND INSTALLATION SERVICE. 

1. CONTRACT COMPONENTS: 

The Contract consists of: 

A. Exhibit 1 – Invitation for Bid for P19045 dated MAY 31, 2019, and any addenda 

thereto (the “IFB”) 

B. Exhibit 2 – Contractor Price Sheet dated JULY 8, 2019. 

 

All parts of the Contract are intended to be complementary and what is set forth in any one 

document is as binding as if set forth in each document. 

In case of any conflict among these documents where the parties’ intended resolution is not clear, the 

order of precedence shall be in the order listed above. In the event that any of the language set forth 

in the Contract is inconsistent or contradictory, then the language that is most favorable to VTA shall 

control. 

2. SCOPE OF WORK: Contractor shall furnish and deliver SALT DELIVERY AND 

INSTALLATION SERVICE as described in the Scope of Work of the IFB. 

 

3. CONTRACT PRICE: VTA shall pay Contractor as set forth in Exhibit 2. The total Contract price 

shall not exceed [$XXX.XX]. 

 

4. TERM OF CONTRACT:  Unless otherwise earlier terminated pursuant to the terms herein, the term 

of this Contract will commence on the Effective Date (as defined in the signature block below) for 

five (5) years. 

 

VTA may, at its option, extend the term of the Contract for [x] additional option years as follows:  

 Option Year 1: XX/XX/XXXX – XX/XX/XXXX 

 Option Year 2: XX/XX/XXXX – XX/XX/XXXX 

VTA may unilaterally exercise its option years by sending thirty (30) days written notice to 

Contractor. 

5. SERVICE OF NOTICE: Any notice required or permitted to be given under this Contract shall be 

deemed given when personally delivered to recipient thereof or mailed by registered or certified mail, 

return receipt requested, postage prepaid, to the appropriate recipient thereof, in the case of the 
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Contractor at the business address specified in its Bid and in the case of VTA, at 3331 North First 

Street, Building A, San Jose, CA 95134-1927, or at any other address which either party may 

subsequently designate in writing to the other party. 

 

6. ENTIRE AGREEMENT: This Contract constitutes the complete and entire agreement between 

VTA and the Contractor and supersedes any prior representations, understandings, communications, 

commitments, agreements or Proposals, oral or written, which are not incorporated as part of the 

Contract. 

 

7. GOVERNING LAW: The laws of the State of California will govern these terms and conditions, as 

well as any claim that might arise between Contractor and VTA, without regard to conflict of law 

provisions. 

 

8. FORUM SELECTION: Contractor will resolve any claim, cause of action or dispute (collectively 

“claim”) that Contractor has with VTA arising out of or related to this Contract in a state or federal 

court located in Santa Clara County, California.  Contractor agrees to submit to the personal 

jurisdiction of the courts located in Santa Clara County, California for the purpose of litigating all 

such claims. 

 

9. AUTHORIZED REPRESENTATIVES, NOTICES AND POINTS OF CONTACT: The 

Authorized Representatives identified below, or assigned designees, have authority to authorize 

changes to the scope, terms and conditions of this Contract, as set forth herein. 

 

A. AUTHORIZED REPRESENTATIVES: 

 

VTA: 

Thor Vue 

Chief Procurement Officer 

Manager of Procurement, Contracts and Materials Management 

3331 N. First Street, Bldg. A 

San Jose, CA 95134-1906 

thor.vue@vta.org 

 

CONTRACTOR NAME: 

Name/Title 

Address 

City/State/Zip 

Telephone 

Email 

 

B. NOTICES: Notices shall be in writing and addressed to the Authorized Representatives at the 

address set forth above. 

 

mailto:thor.vue@vta.org
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C. POINTS OF CONTACT: The Points of Contact listed below are authorized to communicate 

regarding contract matters, except in the case where correspondence regarding legal notices must 

be addressed to the Authorized Representatives. 

 

VTA: 

Lida Delos Santos, Buyer II 

3331 N. First Street, Bldg. A 

San Jose, CA 95134-1906 

Lida.Delossantos@vta.org 

 

 

CONTRACTOR NAME 

Name/Title 

Address 

City/State/Zip 

Telephone 

Email 

 

D. Written notification to the other party shall be provided, in advance, of changes in the name or 

address of the designated Authorized Representative or Point of Contact stated above. 

 

In witness whereof, VTA and CONTRACTOR have executed this Contract P19045 as of the last date set 

forth below (“Effective Date”). 

 

 

SANTA CLARA VALLEY 

TRANSPORTATION AUTHORITY 

  
CONTRACTOR 

 

 

 

   

Thor Vue  Date   Signature  Date 

Chief Procurement Officer    

    

 

   Printed Name 

    

 

 

   Title 

Approved as to Form: 

   

    

VTA Counsel                               Date    

mailto:Lida.Delossantos@vta.org
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APPENDIX A - RESTRICTED ACCESS PERMIT FORM 
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ACCESS PERMIT APPLICATION 

  CONSTRUCTION ACCESS PERMIT (CAP)   RESTRICTED ACCESS PERMIT 

  Permit Applicant: Address VTA Contract / Project 
Number: 

City: State Zip: SION Number: 

Contact Person: Title: Phone Number: 

Fax Number: E-Mail Address: 

 

24 Hour Emergency Phone Number: 

Emergency Contact Person: 

 
WORK BEING PERFORMED FOR: 

Company Name: Address: 

City: State Zip: 

Contact Person: Phone Number: E-Mail Address: 

@  
WORK BEING PERFORMED By: 

Company Name: Address: 

City: State Zip: 

Contact Person: Phone Number: E-Mail Address: 

@  
PROJECT LOCATION 

Location: 

Start Date: Completion Date: Estimated Regular Work Days: Overtime, Weekend & 
Holiday Days 

Number of Persons to be Safety Trained: X ( $65.00 Per Person) 

 PERMIT EVALUATION PROCESS USUALLY AVERAGES  

7 - 14 DAYS FROM DATE RECEIVED 

 

Submit Completed Application Package To: Santa Clara Valley Transportation Authority 

Restricted Access Permit Office 

101 West Younger Ave. Build. A 2nd Floor, San 

Jose, CA 95110 

Phone: (408) 546-7608; Fax: (408) 993-2174 

By signing this application form, the permit applicant agrees to all of the terms and conditions contained herein and to any 

provisions set forth in the Restricted Access Permit. 

Authorized Signature: Print Name: Date: Phone Number: 

 



 

 

 
I.F.B No. IFB P19045 

Page 46 of 73 
  
 

RESTRICTED ACCESS PERMIT 

VTA Restricted Access Permit Office 101 West Younger Avenue San Jose California 95110 

Restricted Access Permit Office: (408) 546-7608 VTA Operations Control Center (OCC) (408) 546-7688 
Restricted Access Permit Office Fax (408) 993-2174 VTA Construction Permits Fax (408) 321-7569 

 General Contractor (“Contractor”) Name: Main Office Phone 
Number 

VTA PERMIT NUMBER 

Address: After hours Phone 
Number 

SION 

City: State Zip On Site Wireless Number VTA Project / Contract 
Number 

 
 Subcontractor: Requester's Name Safety Critical Item Check List 

Completed: 

 Yes  No 

Number of Work Sites Number Of Employees Security 
Background: 

Restricted Access Way Power and 
Signal 

Type of Work to be Performed: 

Equipment to be Used: 

 
EXACT LOCATION OF WORK 

 

Direction: (Check Appropriate Boxes)  North  South  East  West 

At: Between: And: 

Start Date: Start Time: End Date: End Time: 

 
PROTECTION 

REQUIRED 
Power Off / Lock & Tag  # Tags required  Reduced Speed Zone  VTA Staff on Site  

# of Locks required  Train Operations  Flagmen Required  Hardhats Required  

Special Requirements: (See Back of Permit for NORMAL Rules) 

CONTRACTOR AGREEMENT 
 

I have read and Understand the rules and requirements detailed above and on the reverse side of this form, and, will abide by them. 

This permit may be revoked at any time for any violation of listed rules and requirements or as deemed necessary for the safety of 

personnel and equipment. It is further understood I will comply with all material contained in the "Roadway Worker Protection" 

training book and the "Roadway Worker On-Track Safety Manual" received during roadway worker training. 

Signature of Contractor's Authorized 
Representative: 

Title: Date: 

  
VTA 

AUTHORIZATION Power Department Track Department Signal Department Superintendent WP&S 

Superintendent Vehicle 
Maintenance 

Signal Department Facility Maintenance 
Supervisor 

Vehicle Maintenance 
Supervisor 

 
 RESTRICTED ACCESS 

OFFICE 

Approved                                                                                                Denied   VTA Track Allocation Representative: Date: CPO Representative: Date
: 

 A DOUBLE-SIDED COPY OF THIS PERMIT MUST BE AVAILABLE AT THE WORK SITE AT ALL TIMES 

 

Distribution:  Original-Restricted Access Permit 

Copy:  Contractor, OCC, Way Power & Signal Superintendent 

  Revised: 08-05-11 
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RESTRICTED ACCESS WORK RULES 

1.   PERMIT REQUIREMENTS- Any access to enter or cross the track as well as all worked performed within ten (10) feet of the nearest rail or Overhead Contact System 

(OCS) shall require a permit. Permits are available through the Light Rail Restricted Access Permit Office. Unless the Track Allocation Chairperson makes an exception, 

all permit and training fees must be paid prior to issuance of a permit or attendance in a safety training class. In other cases such as urgent work or emergencies, by signing 

this document, Contractor agrees to pay all associated permit and training fees. 

2.   CLEARANCE FROM TRAINS- Under California Public Utilities Commission (CPUC) General Order 143C, all worked performed within six (6) feet of the nearest 

rail shall require a Lookout/Watchperson to watch for approaching trains. This Lookout/Watchperson shall instruct workers to take equipment and move to the 

predetermined place of safety at least six (6) feet from the track fifteen (15) seconds prior to the approach of a train. When workers are clear, ONLY the EIC (as defined 

in paragraph 5 below) or SEIC shall give the train a "PROCEED" hand signal. If workers or equipment fail to clear, the train must be given a "STOP" hand signal. When 

clear the train will be given a "PROCEED" Signal. 

3.   CLEARANCE FROM ENERGIZED OVERHEAD POWER LINES- The OCS is energized with 600 to 900 volts of direct current at all times, in accordance with 

CAL- OSHA Title 8, all work (including metal ladders, metal handle extensions, or equipment) shall remain ten (10) feet from any overhead wire unless a ground strap 

has been installed and is visible to the workers and VTA's Lock Out / Tag Out Procedures have been approved and completed. 

4.   PERMIT AVAILABILITY- A double sided copy of this permit must be available at the Worksite. Permits must be shown to any VTA, CPUC or FRA representative as 

well as any other authorized person when requested. 

5.   SAFETY TRAINING- Prior to commencement of work all workers must attend and complete VTA's "Basic Roadway Worker Protection" training class. This class trains 

persons working on VTA's right-of-way to work safely in a railroad environment. Every work crew must have an "Employee In Charge" referred to as the EIC The EIC 

must successfully complete the VTA "Advanced Roadway Worker Protection" training class and must be at the Worksite at all times. The EIC Must have the ability to 

read, write and speak English in order to communicate with VTA's Operation Control Center (OCC) to document and relay instructions. Once training fees have been 

paid, you may schedule training classes by calling the Light Rail Technical Training Department at (408) 952-6800. Training fees are $65.00 per person. Training may be 

provided off site to large groups when approved in advance. An estimate for training costs will be provided, a control number will be issued and must be provided when 

making training reservations. 

6. 

7. 

 

 

 

 

8. 

 

9. 

 

10. 

 

 

SAFETY EQUIPMENT- Proper safety equipment must be worn at all times as specified in the VTA Roadway Worker Protection training manual.  

CONES AND FLAGS- Work zone cones and flags shall be posted when working within six (6) feet of the nearest rail. The work zones shall be established as described 

in the "Roadway Worker Protection" training manual. VTA requires workers to establish a safe work area for workers and to provide advance warning to train operators 

allowing them to slow to a safe speed or stop prior to reaching workers. VTA may require a work zone outside the safety envelope when tools or equipment are used that 

have the potential to foul the trackway. Cones and flags left longer than thirty (30) minutes without the obvious presence of workers (unless approved by OCC) shall be 

removed by Contractor and become the property of VTA. Cost and procurement of cones and flags shall be the responsibility of Contractor. Cones and flags may be 

purchased at local safety suppliers. Twenty-two (22) inch reflective cones illuminated from within shall be used during times of limited visibility. Cones and flags must 

be no closer than eighteen (18) inches from the rail and placed to allow a clear unobstructed view by train operators.  

NOTIFICATION TO OCC-The E.I.C. shall call OCC at (408) 546-7688 prior to establishing work zones and again at the end of the work shift when the work zone is 

to be removed. 

OVERHEAD POWER REMOVAL- Power removal, when necessary shall be done in accordance with VTA's Lock Out / Tag Out procedures under the direction of 

VTA's Way Power and Signals Department and VTA's Operation Control Center. All request must be coordinated through the Track Allocation Meeting. 

SAFETY ADHERENCE / PERMIT EXPIRATION / DURATION- Contractors shall be strictly confined to the time and location restrictions of their permit. When 

performing work on or about the right-of-way, contractors must adhere to all rules and procedures contained in the "Light Rail Restricted Access Procedures Manual". 

Work sites will be monitored; any deviation from or violation of these rules may be cause for immediate eviction of Contractor from the Worksite at the expense of 

Contractor. 

11.   COST / CLAIMS- Any cost to VTA resulting from this permit, the level of protection required (such as power removal, Lookout/Watchmen, EIC, Bus Bridge, etc.) or 

any unscheduled disruption to train or bus service caused by Contractor’s actions or inaction will be the responsibility of Contractor. In consideration of issuance of this 

permit, and , in addition to any other indemnity obligations it may have to VTA, Contractor shall indemnify and hold harmless the Valley transportation Authority (VTA), 

its employees and agents from any demands, claims or judgments arising as a result of any act or omission of Contractor, or Contractor's employees or agents. 

12. SIGNALS- Hand signals used by EIC/SEIC shall be as described in VTA's "Roadway Worker Protection" training manual and as instructed in the Roadway Worker 

Protection safety training class. On the Vasona Freight track Roadway Worker Protection rules shall apply. Caution must be used as Union Pacific freight trains may not 

observe VTA hand signals. 

13.   GENERAL CONDITIONS- LEGAL RESPONSIBILITIES AND RELATIONSHIPS 

CHARACTER OF WORKMEN: If any subcontractor or person employed by Contractor shall appear to VTA to be incompetent or to act in a disorderly, improper or 

unsafe manner, such person shall be discharged immediately at the request of VTA, and such person may not be employed on any current or future VTA project. 

WORKING ENVIRONMENT- Contractor shall ensure and maintain a working environment free of harassment and intimidation between Contractor’s staff, VTA 

employees and members of the public at all VTA project sites and in all VTA facilities where Contractors staff are assigned to work. Conduct that creates an intimidating, 

hostile or offensive working environment is prohibited. Failure to comply with the above will be considered a material breach of this Contract. 
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RESTRICTED ACCESS PERMIT (RAP) TERMS AND CONDITIONS 

I. THE FOLLOWING ITEMS OR CONDITIONS ARE REQUIRED FOR ALL PERMIT APPLICATIONS: 

a. A completed and signed Restricted Access Permit Form. All applicants must adhere to the VTA background security screening process prior to 

applying for a Restricted Access Permit. 

b. Minimum Application Fee of $1590.00 and Roadway Worker Protection (RWP) Safety Training Fee of $65.00 per person. The final permit fee 

will be determined after review of the plans. Payment may be made by cash or check, payable to “Valley Transportation Authority” (VTA). 

For further information regarding permit fees call (408) 546-7608. Permit Applicant agrees to reimburse VTA for all actual and direct costs 

expended by VTA, including costs to process this application and inspect the permit work. 

* All public agencies that are self-insured must provide to VTA evidence of self-insurance in a form acceptable to VTA prior to issuance of the permit. 

II. THE FOLLOWING ITEMS OR CONDITIONS ARE REQUIRED WHEN APPLICABLE: 

a. When workers or their equipment are working within or have the potential of working within 10 feet of the Light Rail Tracks/System, or 

over/under any catenary system, Contractor is required to obtain a Restricted Access Permit.  

b. When workers or their equipment are working within or have the potential of working within 15 feet of Caltrain’s (JPB) tracks or 25 feet of 

Union Pacific Railroad’s (UPRR) tracks, within VTA property, all workers are required to complete the appropriate RWP 

c. Work within the Silicon Valley Rapid Transit (SVRT/BART) Corridor requires a permit or written authorization from UPRR. For UPRR permit 

information, contact Patrick Kerr, Manager of Public Projects, Union Pacific Railroad, 10031 Foothills Blvd., Roseville, California 95747, or 

call (916) 789-6334. A copy of UPRR’s permit or written authorization will be required prior to VTA issuing a permit. The UPRR’s website 

address is www.uprr.com. All workers are required to complete RWP Safety Training. Call the SVRT Rail Access Coordinator for further 

information: Bill Baker (408) 321-5925 or James Mendez (408) 715-8279. 

d. An approved traffic control plan. (If applicable) 

e. Work within 50 feet of the Light Rail Tracks/System or over/under any Catenary System or within 50 feet of Heavy Rail Tracks requires 

Railroad Protective Liability Insurance. 

f. A copy of Contractor’s State of California Contractor’s License. 

g. Applicants needing to install a utility or a facility on property owned in fee by VTA must submit a copy of a document such as a License 

Agreement or Recorded Easement, that allows applicant to enter, construct, install, maintain or operate within VTA property. If no such 

document exists, applicant must enter into an applicable Agreement with VTA prior to receiving a Construction Access Permit. Due to the fact 

that license fees are based on property values and other factors, fee information will be provided after the application has been reviewed and 

approved by VTA. 

h. As stated in Government Code 4216.9. (a), “No permit to excavate …shall be valid unless the applicant has been provided with an initial inquiry 

identification number…” Permit Applicant or its Contractor shall notify VTA’s Permit & Utility Services Unit of the USA Ticket Number prior 

to start of work. 

 

III. POWER SHUTDOWN: 

VTA will make an assessment to determine if a power shutdown of the OCS is required. In your (Permit Applicant’s) opinion, will 

this job require the OCS power to be shut down in order to safely perform this work? 

    Yes       No  

Required for all work above or within 10’ of OCS 

If VTA determines that an OCS power shutdown is required, any costs incurred will be borne by Permit Applicant or its Contractor. 

IV. BUS STOP AND/OR SERVICE INTERRUPTION: 

Will this project require blockage of a VTA Bus Stop or cause a Service 

Interruption? 

 

Yes No 

 

 

Revised: 05.07.14 

Authorized Signature: Print 
Name: 

Date: Phone Number: 

 

 

http://www.uprr.com/
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SAFETY CRITICAL ITEMS CHECK LIST 

 

Contractor / VTA Employee: Contract Number: Project Number: Permit Number: 

 

Contractor will check the boxes of those items they will and/or may come in contact with in the process of performing their 

job. In the additional space provided indicate the selected item number and provide a brief explanation of those items. If any 

items other than "NONE OF THE ABOVE" have been selected, signatures are required on the bottom of the form prior to 

commencement of work. 

     1.  Electrical Panels / Cabinets 

     2.  Cables (any) 

     3.  Tracks (or 

rail) 

      4.  Electrical Systems 

      5.  Traction Electrification System (TES)   

     6.  Electrical Sub Systems 

      7.  Signals (including TWC Loops) 

      8.  Overhead Catenary System 

(OCS)  

     9.  Sub Stations 

     10. Negative Return Cables 

     11. Track Switches 

     12. Impedance Bonds 

     13. Electrified Gates or Doors 

     14. Confined Spaces (must provide proof of training) 

     15. Manholes or Duct Bank Work 

      16. Digging (any) USA Tag Number:  

     17. Other: 

      18. Other: 

      19. None of the Above  

 



 

Page 50 of 73 

I.F.B. No. P17151 
 

 

 

 

Explanation of Items 1-17 (more space provided on reverse side): 

 

 

 

 

 

Contractor Signature:   Date: 

 

  

 

Contractor Signature: Date: 

Track Allocation Chairperson: Date: Power Supervisor: Date: 

Track Supervisor: Date: Superintendent of Way Power & 
Signal 

Date: 

Signal Supervisor: Date: Superintendent of Vehicle 

Maintenance 

Date: 

Passenger Facility Maintenance 

Supervisor: 

Date: Signal Supervisor: Date: 
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  Additional Space for Items 1-17: 
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APPENDIX B - SAFETY PRECAUTIONS, PROGRAMS AND FIRST AID REQUIREMENTS 
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SAFETY PRECAUTIONS, PROGRAMS AND FIRST AID REQUIREMENTS: Contractor 

shall promptly and fully comply with, carry out, and shall, without separate charge to VTA, enforce 

compliance with the requirements stated herein, prescribed by applicable laws and regulations and 

those prescribed by an official or representative charged with the enforcement thereof. Contractor 

shall take such other measures as may be necessary to the end that work under the Contract (“Work”) 

will be done in a safe manner and that the safety and health of employees and the people of local 

communities is safeguarded. Compliance with the provisions of this section by subcontractors is the 

responsibility of Contractor. 

 

A. Contractor is responsible for initiating, maintaining, and supervising all safety precautions 

and programs in connection with the Work. Contractor shall: 

 

 (1) Identify a competent individual (i.e., a superintendent or foreman) who will be 

assigned to work at the site of the Work (“Worksite”) and will be responsible for 

Worksite safety (the “designated safety representative”),  

 

(2) Contractor shall submit a VTA-wide work plan (or “safety program”) to VTA which 

addresses the scope of work to be performed and certifies that the designated safety 

representative has received competent person training in all aspects of the site-specific 

work plan, and  

 

(3) Contractor will comply with all state, federal, and local safety regulations. Contractor 

will provide a copy of its Industrial Injury Prevention Program.  

 

The designated safety representative shall set up, carry forward, and aggressively and effectively 

maintain the aforementioned safety program covering all phases of the Work. Contractor shall take all 

precautions and follow all procedures for the safety of, and shall provide all protection to prevent 

injury to, all persons involved in any way in the Work and all other persons, including, without 

limitation, the employees, agents, guests, visitors, invitees, and licensees of VTA who may be 

involved. This requirement applies continuously and is not limited to normal working hours. 

 

B. If Contractor encounters material reasonably believed to be asbestos on the Worksite, 

polychlorinated biphenyl (PCB), or other Hazardous Substance (as defined below) that has 

not been rendered harmless, Contractor shall immediately stop Work in that affected area and 

report the condition to VTA in writing. If in fact the material is asbestos or PCB or other 

Hazardous Substance and has not been rendered harmless, that portion of the Work in the 

affected area must not be resumed VTA and Contractor agree in writing to resume such 

Work. That portion of the Work in the affected area will be resumed in the absence of 

asbestos or PCB or other Hazardous Substance, or when it has been rendered harmless, by 

written agreement of VTA and Contractor, or in accordance with a final determination by an 

environmental consultant employed or retained by VTA.  

 

Contractor is not required to perform any portion of the Work relating to asbestos, PCB or 

other Hazardous Substances. 

 

Contractor will not permit any Hazardous Substances to be brought onto or stored at the 

Worksite or used in connection with the Work, except for specified materials and commonly 

used construction materials for which there is no reasonable substitute. All such materials 

must be handled in accordance with all manufacturer’s guidelines, warnings and 

recommendations and in full compliance with all applicable laws. All notices required to be 

given with respect to such materials must be given by Contractor. Contractor will not 
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intentionally release or dispose any Hazardous Substance at the Worksite or into the soil, 

drains, surface or ground water, or air; Contractor will not allow any subcontractor, or 

supplier or any other person for whose acts Contractor or any subcontractor, sub-

subcontractor or supplier may be liable, to do so. “Hazardous Substance” includes all 

substances set forth in California Health and Safety Code, Chapter 6.6, (and all regulations 

enacted pursuant thereto) and, to the extent not set forth in the Health and Safety Code, any 

additional substance or material determined to be capable of posing a risk of injury to health, 

safety, property, or the environment by any federal, state, or local governmental authority. 

 

Contractor and subcontractors of each tier shall provide VTA with Material Safety Data 

Sheets  for all materials to be incorporated into or used in the performance of the Work, 

including commonly used construction materials that contain any Hazardous Substance or 

mixture, including without limitation, any chemical listed by the State of California as a 

chemical known to cause cancer or reproductive harm (as defined in California Health and 

Safety Code, Chapter 6.6, and all regulations pursuant thereto). The Safety Data Sheets must 

contain all necessary and legally required information concerning substances such as 

asphalts, solvents, adhesives, epoxy resins, roofing sealant and bonding agents, mixtures, or 

chemicals in a format approved by VTA or as required by law. 

 

Contractor shall set forth in writing its safety precautions and programs in connection with 

the Work, which meets or exceeds any and all applicable laws, ordinances, rules, regulations, 

and orders of any public, quasi-public, or other authority relating to the safety of persons and 

their protection against injury, specifically including, but in no event limited to the Federal 

Occupational Safety and Health Act of 1970, as amended, the California Occupational Safety 

and Health Act of 1973, and the California Labor Code. 

 

In the event of conflicting requirements, the more stringent requirement shall govern. 

 

All Work, equipment, machinery, materials, tools and like items incorporated or used in the 

Work must be in compliance with and conform to all applicable laws, ordinances, rules, 

regulations, and orders of any public, quasi-public, or other authority relating to the safety of 

persons and their protection against injury, specifically including, but in no event limited to, 

the Federal Occupational Safety and Health Act of 1970, as amended, and all rules and 

regulations now or hereafter in effect pursuant to said Act.  

 

Contractor shall provide each worker on the Worksite with the proper safety equipment for 

the duties performed by that worker and will not permit any worker on the Worksite who fails 

or refuses to use the same. VTA has the right to order Contractor to send a worker off the 

Worksite for the day or to discharge a worker for his or her failure to comply with safety 

practices.  

 

(1) Protection of Work and Property; Responsibility for Loss. Contractor shall, throughout 

the performance of the Work, (a) maintain adequate and continuous protection of all Work 

and temporary facilities against loss or damage from whatever cause; (b) protect the property 

of VTA and third parties from loss or damage from whatever cause arising out of the 

performance of Work; and (c) comply with the requirements of VTA and its insurance 

carriers, and with all applicable laws, codes, rules, and regulations with respect to the 

prevention of loss or damage to property as a result of fire or other hazards to: 

 

Employees on the Worksite and other persons who may be affected thereby; 
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The Work, materials, and equipment to be incorporated therein, whether in storage on or 

off of the Worksite, under care, custody, or control of Contractor and/or its sub-

subcontractors; and 

 

Other property at the Worksite or adjacent thereto, such as trees, shrubs, lawns, walks, 

pavements, roadways, structures, and utilities not designated for removal, relocation, or 

replacement in the course of construction. 

 

Solvents, oils, and any other substance that may be harmful to plant life must be disposed of 

in containers and removed from the Worksite. At completion of the Work, any contaminated 

soil must be removed and replaced with soil of equal quality prior to contamination by 

Contractor at no additional cost to VTA. 

 

(2) VTA Patrols. VTA may, but is not be required to, make periodic patrols of the Worksite as a 

part of its normal security and safety program. In such event, however, Contractor will not be 

relieved of its aforementioned responsibilities and VTA will not assume same. VTA will not 

assume any responsibility otherwise imposed upon Contractor. 

 

(1) Contractor is responsible for the payment of all fines levied against VTA arising from 

or related to activities over which Contractor has responsibility under the Contract or 

for work that does not conform to the Contract. 

 

In addition to any other notice requirements in the Contract, Contractor shall give 

notice in writing, at least forty-eight (48) hours before breaking ground, to all persons 

having interests on or near the Worksite, including public utility companies, owners 

of property having structures or improvements in proximity to the Worksite, 

superintendents, inspectors, or those otherwise in charge of property, streets, water 

pipes, gas pipes, sewer pipes, telephone cables, electric cables, railroads or otherwise 

who may be affected by Contractor’s operation, in order that they may remove any 

obstruction for which they are responsible and have a representative on the Worksite 

to see that their property is properly protected. Such notice does not relieve 

Contractor of responsibility for any damages, claims, or defense of all actions against 

VTA resulting from performance of such Work. 

 

(2) Contractor shall erect and maintain, as required by existing conditions and 

performance of the Contract, reasonable safeguards for safety and protection, 

including posting danger signs and other warnings against hazards, promulgating 

safety regulations, and notifying owners and users of adjacent Worksites and utilities. 

 

(3) Use or storage of explosives by Contractor is prohibited. 

 

(4) Contractor shall rebuild, repair, restore, and make good all losses of, and injuries or 

damages to, the Work performed or any portion thereof (specifically including 

owner-supplied equipment or other items to be utilized in connection with, or 

incorporated in, the Work) before final acceptance of the Work. Such rebuilding, 

repair, or restoration will be at Contractor’s sole cost and expense unless the loss, 

injury, or damage requiring such rebuilding, repair, or restoration is caused by a 

hazard against which VTA is required to insure provided, however, that if the loss, 

injury, or damage would not have occurred but for the negligent act or omission of 

Contractor, or its subcontractors of any tiers or anyone directly or indirectly 

employed by any of them or for whose acts any of them may be liable, the rebuilding, 
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repair, or restoration will be at Contractor’s cost and expense to the extent of the 

deductible in said insurance. If any policy of insurance covering loss or damage to 

the Work is voided due to any action of Contractor or any of its subcontractors of any 

tier, such rebuilding, repair, or restoration will be at Contractor’s sole cost and 

expense.  

 

(3) Dangerous Conditions / Payment of Fines. Contractor shall designate its project 

superintendent, or such other qualified member of Contractor’s organization at the Worksite, 

as be approved by VTA, to be responsible for the prevention of accidents. If VTA or any 

public agency with jurisdiction notifies Contractor of any claimed dangerous condition at the 

Worksite which is within Contractor’s care, custody, or control, Contractor shall take 

immediate action to rectify the condition at no additional cost to VTA. Contractor shall be 

responsible for the payment of all fines levied against VTA for deficiencies relating to 

Contractor’s supervision or conduct of the Work. 

 

Contractor will not load or permit any part of the construction or Worksite to be loaded so as 

to endanger the safety of persons or property. 

 

Contractor will not permit open fires on the Worksite. 

 

Contractor shall return all improvements on or about the Worksite and adjacent property 

which are not shown to be altered, removed, or otherwise changed to the conditions they were 

in prior to Contractor’s starting performance under the Contract. 

 

(4) Emergencies. In any emergency affecting the safety of persons or property, or in the event of 

a claimed violation of any federal or state safety or health law or regulation, arising out of or 

in any way connected with the Work or its performance, Contractor shall ensure that at least 

one of Contractor’s employees with authority is on duty during working hours, and 

Contractor will act immediately to prevent threatened damage, injury, or loss or to remedy 

said violation, whichever is applicable. If Contractor fails to carry out the obligations in this 

section, VTA may immediately take whatever action it deems necessary, including but not 

limited to, suspending the Work as provided above in Termination & Suspension. Contractor 

shall also establish and maintain adequate First Aid facilities at locations close to work areas, 

and mark such locations with signs of adequate size and composition. Contractor shall also 

ensure that at least one of Contractor’s employees qualified by a recognized authority to 

perform First Aid is on duty while Work is being performed  

 

VTA may offset any and all costs or expenses of whatever nature, including attorneys’ fees, 

paid or incurred by VTA in taking such actions against any sums then or thereafter due to 

Contractor.  

 

(5) Contractor Safety & Light Rail Transit Operations. This section includes requirements to 

control and reduce potential hazards of light rail traction power and moving trains in any 

environment where contractors and outside parties have access to right-of-way and/or 

facilities of VTA’s Light Rail Transit (“LRT”) system. These requirements and procedures 

are designed to add an extra measure of safety for the public, passengers, and employees of 

VTA, and VTA’s Contractors. These procedures do not supersede existing California Public 

Utilities Code (“CPUC”), Cal Occupational Safety and Health Administration (“OSHA”), 

Workers Compensation, or any other federal, state, or local safety regulations.  
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These procedures apply to any person(s) working on or in any light rail restricted access area 

including electrical substations, overhead contact system (“OCS”), signal or communications 

facilities, Operations Control Center (“OCC”), tracks, stations, and any area where moving 

trains or light rail traction power are present or may be affected. 

 

Contractor is responsible for insuring that their employees, their subcontractors, and any 

lower tier contracted services working under their purview are fully informed and responsive 

to these safety requirements. Contractor or their employees found to be in violation of these 

safety procedures may be removed from the Worksite. Failure of Contractor to conform to 

these requirements will result in a work stoppage issued by VTA until Contractor is in 

compliance with these requirements. VTA reserves the right to assess penalties for repeated 

safety violations up to and including termination of the Contract. 

 

For work that occurs at the Guadalupe Light Rail Transit facility, workers must follow the 

following VTA Railway Worker Protection training guidelines: 

 

All workers must (1) attend and be certified with VTA Railway Worker Protection 

(“RWP”) training classes, (2) display the sticker on hardhats as instructed, and (3) carry 

the issued RWP identification card to be presented to VTA at its request. All training 

classes are free of charge and Contractor shall incorporate worker class time into the 

Contract Scope of Work. Contractor must supply any translators as needed to properly 

train its workers. Contractor shall provide safety precautions to separate the work area(s) 

from pedestrian or vehicular traffic and to prevent damage to the building, its occupants, 

and the surrounding areas.  Contractor shall observe applicable OSHA, CPUC, and 

California State OSHA requirements.  

 

Contractor is responsible for obtaining all RWP stickers and classes. All RWP Training 

and right-of-way (“ROW”) access permits expire on 12/31 of each year the permits are 

issued. Contractor must start the renewal processes in October of each year of the 

Contract. Work is not allowed near any rail ROW, including inside of the rail yard, if 

training and permits are not acquired by January 1 of each year the Contract is in force. 

Not having the appropriate training and documents in place at the time of annual turnover 

could be determined as failure to perform and result in disciplinary action up to and 

including termination for default above in Termination & Suspension. 

 

Contractor may charge for the time required to meet the regulatory requirements. Hours in the 

Contract are included for these purposes. Contractor must be allowed up to 5 hours’ time for 

each employee being RWP-trained. Contractors may charge up to two (2) hours of time for 

track allocation meetings. For most contractors, this will happen once a year during the 

annual permitting process. If work requires permitting outside of the annual permits, VTA 

and Contractor will agree in a written amendment to the Contract on the charges for 

Contractor time.  

 

All of Contractor’s employees must be background checked per VTA requirements. Costs for 

the background checks will be invoiced and paid against training labor hours, as detailed on 

Bid Form 1-B.  
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(1) Definition of Terms: 

Access: Permission granted by VTA, to be on, in, or near the LRT ROW or rail 

transit facilities of VTA. 

OCC: Operation Control Center 

CPUC: California Public Utilities Commission 

FRA: Federal Railroad Administration 

I.D. Badge: VTA-issued badge identifying successful completion of Contractor 

Safety Seminar. 

Lockout and Tagout Procedure: A VTA safety process & procedure to provide 

protection when working near the traction power electrification system or when 

working in a safety sensitive area. 

OCS: Overhead Contact System: The electrical power system supplying 800 vdc to 

trains. 

Restricted Area (or Restricted Access Work Area): Any point or area within 10 feet 

of the nearest rail of any track. 

Restricted Access Permit (or Permit): Application process, paper form, and 

permission granted by VTA to be on, in, or near the LRT ROW or rail transit 

facilities of VTA. 

Right-of-Way (ROW): VTA property or facilities including track, OCS, and 

buildings used for LRV train operations, that contain traction power or signal and 

communications facilities and equipment. 

Safety Seminar (or Safety Training or Class): Required orientation applicable to all 

Contractor employees working on or within 10 feet of the rail of any track or OCS 

facility. 

Site Specific Work Plan (“SSWP”, also, “Work Plan”): Task and activity plan and 

detailed schedule prepared and submitted by Contractor for approval by VTA which 

includes work activities, equipment, and safety procedures.  

Substation (or Traction Power Substation): Any facility including power feed and 

power distribution cabling for delivery of commercial electrical power to 800 vdc 

and delivery of that power to the LRT overhead contact system. 

Train: LRV(s) operated under traction power or by tow-motor power. 

Track Allocation Meeting: Joint meeting of VTA and its contractor(s) to determine 

track access, obtain power-down permission, and schedule coordination of work 

between contractors. Scheduled weekly or as deemed necessary by the VTA. 

 

(2) Restricted Access Permit. At any time or location Contractor requires access to:  

 

(a) enter on, cross over, or cross under the ROW, tracks, or OCS of VTA,   

 

(b) to enter into facilities including yard, maintenance buildings, stations, 

substations, OCC, or  

(c) signal and communications equipment or facilities,  

 

and any Work is to be performed within ten (10) feet of the nearest rail of any track, a 

Restricted Access Permit application must be submitted by Contractor who will perform 

the Work. 

 

Unless specifically requested and approved, a Restricted Access Permit does not 

authorize any work operations or equipment on the tracks or within 10 feet of the OCS. It 
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does not authorize any act which may interfere with the safe and timely operation of 

VTA’s public rail transportation services. 

 

Attached to this IFB is a copy of VTA’s Restricted Access Permit form (Appendix A), 

including Restricted Access Work Rules on the reverse of the form. Contractor must 

submit this Restricted Access Permit form, in original, for each day, week, or for each 

independent work operation to be performed by Contractor, as determined by VTA. 

Contractor shall submit a completed form and any additional illustration or schedule 

details to support the application at least seven (7) days prior to the start of Work. An 

approved copy of the Restricted Access Permit must be maintained at each Worksite and 

must be read and understood by all personnel at the Worksite.  

 

(3) Site Specific Work Plan. In addition to the requirements of the Restricted Access Permit 

process, if at any time the Work of Contractor may impact train operations or has the 

possibility of impacting the integrity or physical configuration of the LRV track, the 

traction power system and/or the LRT signal and communications system, or if VTA 

determines that it is necessary for the safety of personnel and equipment, Contractor must 

develop and submit for approval a Site Specific Work Plan (“SSWP”). 

 

A SSWP must describe each of the activities or tasks necessary to perform the relevant 

portion of the Work and must include a detailed schedule of the Work items that have a 

duration of one (1) hour or more, indicating the hourly progress of each activity. The 

SSWP must include staffing, materials, and equipment that will be used to complete the 

Work. The schedule must include a time for which all activities planned under the SSWP 

will be completed. 

 

The SSWP must include a detailed description of the safety measures to be taken for the 

protection of personnel and equipment. Such items as protective gear, flag and sign 

placement, flaggers, specialized safety equipment, ventilation equipment, in-house safety 

programs, and additional safety supervision will be identified. 

 

Where the Work adds, removes, or changes any element of the traction power system, the 

track structure, or the signal or communications system(s), the SWWP must clearly 

identify the changed or fully restored condition of the OCS, track, or signal and 

communications system and must provide a detailed alternative plan to restore traction 

power, track, and/or signal and communications system if the planned Work cannot be 

completed successfully. 

 

The SSWP must be submitted by Contractor not less than seven (7) days prior to the date 

and time of the proposed start of Work or seven (7) days prior to the scheduled Track 

Allocation Meeting, whichever is earlier. No Work will be undertaken until the SSWP 

has been reviewed by VTA, approved, or approved with changes noted and returned to 

Contractor. VTA may request additional explanation, request changes, or require 

Contractor to revise and resubmit the SSWP. If the SWPP is not acceptable to VTA, 

Contractor shall revise the SWPP and resubmit the SSWP and obtain approval before 

proceeding with the Work. 

 

Failure of Contractor to complete its scheduled activities and restore the track way and 

traction power system within the time period allowed above may adversely impact 

VTA’s LRT operations. In the event that LRT service is delayed by Contractor’s action 

or failure to act, the Contractor will be liable for the actual expenses incurred by VTA, 
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including but not limited to busing passengers, overtime wages for crew and flagging 

persons, and cost of additional dispatching. VTA reserves the right to deduct the amount 

of such delay expenses from any payment to Contractor under the Contract. 

 

(4) Safety Seminar Record & Report. Contractor shall maintain and submit, on no less 

frequently than a monthly basis, a current list of all employees safety-trained by VTA and 

Contractor, including I.D. Badge number and expiration date and specific categories of 

training. Contractor shall forward Safety Seminar records on a monthly basis to VTA’s 

Designated Safety Coordinator, and to the representative of the Owner-Controlled 

Insurance Program. 

 

(5) General Contractor Safety Seminar. Working on and around rail transit operations and 

traction power facilities includes a unique set of potential hazards. VTA has developed a 

Safety Seminar to prepare all construction workers for these hazards. The information 

provided in the Safety Seminar is meant to supplement all existing CPUC, Cal OSHA, 

Workers’ Compensation, federal, state, and local safety regulations. The goal of the 

Safety Seminar is to educate each Contractor employee on the unique hazards that may 

be encountered on any VTA rail project and how best to respond to those hazards. 

 

Each and every employee, foreman, superintendent, office personnel and manager, any 

and all subcontractors, and any third tier services personnel who will enter on or work on 

VTA’s ROW within 10 feet of the near rail of any track or within ten (10) feet of the 

traction power system, any substation, or any communications and signal facilities or 

equipment is required to attend a one (1) hour Safety Seminar conducted by VTA. 

 

Contractor Safety Seminar class will be provided by VTA each Friday at a location and 

time to be established by VTA. VTA will attempt to provide the Seminar at a time and 

location convenient to Contractor.  

 

If at any time Contractor intends to bring new employees onto the Worksite, each of 

those employees must first attend one of the regularly scheduled Contractor Safety 

Seminar classes. Contractor is responsible for scheduling their employees for this 

mandatory training with the VTA Authorized Representative.  

 

Re-certification of Contractor employees is required on an annual basis. Attendance to 

renew the certification at a Contractor Safety Seminar is required annually. 

 

Contractor employees who have successfully attended a Contractor Safety Seminar class 

will be provided with an I.D. Badge which will be prominently displayed and visible at 

all times when working on VTA’s ROW or Worksite. Contractor shall monitor adherence 

to this requirement by their employees, subcontractors, and third tier service personnel. 

Contractor employees not displaying the proper I.D. Badge may be subject to being 

removed from the Worksite. The I.D. Badge will bear the holder’s name, Contractor’s 

name, a serial number, and the date of the Safety Seminar.  

 

(6) Safety Audits. Individual responsibility is the basis for and a necessary key to any safety 

program. VTA may conduct safety audits or interviews as deemed reasonably necessary 

by VTA. The purpose of the audits or interviews is to ensure that each Contractor 

employee granted permission to work on the ROW is familiar with VTA’s safety rules 

and understands the work area and time limits and can identify Contractor and the VTA 

representative in charge of safety at the Worksite. The audit or interview may also 
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include verification that an approved copy of the Restricted Access Permit is being 

maintained at the Worksite and that it has been read and understood by all personnel 

working at the Worksite. 

 

(7) Restricted Access Work Rules. The Restricted Access Permit provides for the physical 

presence on VTA’s construction or operating ROW of personnel and/or equipment. 

Unless specifically authorized in the Restricted Access Permit, the Restricted Access 

Permit does NOT authorize Work within 45 inches of the nearest rail of any track, does 

NOT authorize operations of any equipment on the LRT tracks, and does NOT authorize 

any access or equipment within 10 feet of any OCS, signal cabinet, or within any traction 

power substation. Restricted Access Work Rules are provided as part of the Restricted 

Access Permit form (See appendix A). 

 

(8) Track Allocation Procedures. Prior to occupying the trackway, Contractor shall submit 

a Restricted Access Permit Application to the VTA Track Allocation Coordinator not 

later than 24 hours prior to the next scheduled Track Allocation Meeting. 

 

Contractor shall provide a qualified representative to attend the Track Allocation 

Meeting. If a representative fails to attend, the Restricted Access Permit Application is 

subject to being disapproved. 

 

Track allocation procedures must be implemented as part of the Restricted Access Work 

Rules at the discretion of VTA in the interest of the safety of all personnel and equipment 

in and around the Worksite.  

 

The Track Allocation meeting is used to identify Work locations, type of Work activities, 

and presence and protection against high voltage traction power and moving trains. Track 

allocation procedures work in concert with other safety procedures to ensure all 

Contractor and all VTA operations and safety personnel are fully informed concerning 

construction activities and LRT safety.  

 

Track Allocation Meetings: The requirements identified herein are mandatory for VTA 

and for all contractors working on the Worksite beginning from the earliest occurrence of 

either of the following two events: 

 

i. Electrical power is installed in any substation or any portion of the traction power 

system is capable of being energized, and / or 

 

ii. VTA LRV or on-track equipment is operated on any portion of the track by VTA 

personnel. 

 

Track Allocation meetings must be held weekly and require the attendance of a 

representative of Contractor and their subcontractors managing their own track access 

permits. VTA Resident Inspectors, a representative of VTA’s Construction Manager, and 

VTA’s Authorized Representative or Designated Contact Person and representatives of 

the Track Allocation team and Operations Testing personnel will attend as required by 

VTA. 

 

The weekly meeting will be conducted by the VTA Track Allocation Coordinator who 

will establish the weekly time and location for scheduled meetings and procedures for 

communicating between all parties involved. The meeting will begin with a roll call 
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confirming that all parties have properly submitted requests and are in attendance at the 

meeting. Items to be discussed will include, but not be limited to: identification of 

track(s) and trackway segments effected, level of personnel protection required, previous 

conflicts or problems, status of traction power, planned testing by VTA and/or train 

movements, planned construction activities, and potential conflicts and their resolution.  

 

Following the weekly meeting, the VTA Track Allocation Coordinator shall prepare a 

written Track Allocation Schedule for the following week. The Track Allocation 

Schedule must include all planned testing, the traction power status for the week, and any 

safety requirements. The Track Allocation Schedule, the accompanying Restricted 

Access Permits, approved or rejected, will be distributed to all parties prior to the end of 

the following day. 

 

Contractor’s Responsibilities: 

 

Contractor shall confirm that all of their scheduled work is included on the Restricted 

Access Permit application including the proper days, times, tracks, access point(s), 

personnel requirements, and equipment to be used in the Work.  

 

Where any conflict may exist with other contractors at or near the Worksite, Contractor 

shall strive to arrive at a mutually agreeable resolution to allow the maximum productive 

track access for all parties. 

 

Contractor is responsible for assuring that all of its employees, as well as all of its 

subcontractors and its lower tier service personnel, are aware of any scheduled safety-

critical items and that they actively respond to the safety requirements of the Restricted 

Access Permit and Track Allocation Schedule, if granted. 

 

Where more than one contractor is scheduled to work in the same or overlapping work 

limits, the contractor having primary access will be responsible for all elements of 

coordination and access as between contractors, subcontractors, and third tier services. 

Where multiple independent contractors are granted authority to work within the same or 

overlapping work limits, VTA’s Resident Inspector or OCC supervisor or Track 

Allocation Coordinator shall designate and enforce rights of priority and access by 

various contractors. 

 

VTA is not responsible for conflicts or limitations in access to restricted work areas or 

facilities or for schedule impacts that result following approval of coordinated schedules 

effecting the same work locations, facilities, or use of limited VTA resources. 

 

(9) Lockout and Tagout Procedures. All “Lockout and Tagout Procedures” must be 

coordinated with VTA’s Authorized Representative. 

 

The Lockout and Tagout Procedure provides the highest level of protection for personnel. 

Traction power is removed, and a worksite is established and secured through a series of 

locked and tagged switches, ground straps, and warning signs or flags. This procedure is 

always required along with an approved Restricted Access Permit for working within 10 

feet of the OCS or any traction power equipment or facilities. This procedure may also be 

required through the Restricted Access Permit process for work on elevated structures, 

within a tunnel, or when it is deemed necessary by VTA for the safety of VTA. 
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The requirements identified herein are mandatory for VTA and for all contractors 

working on the Worksite beginning from the earliest occurrence of either of the following 

two events: 

 

i. Electrical power is installed in any substation or any portion of the traction 

power system is capable of being energized; and/or 

 

ii. VTA LRV or on-track equipment is operated on any portion of the track by 

VTA personnel. 

 

Prior to implementing Lockout and Tagout Procedure at any work location, the VTA 

representative in charge of worksite safety shall identify and confirm the following with 

Contractor and with VTA’s OCC: 

 

All details as approved on the Restricted Access Permit, the Site-Specific Work 

Plan (if used), and the VTA Light Rail Power Removal Form, including work 

limits, locations of track, or OCS access and specific tracks and substations 

affected; 

 

Scope of work, specific Contractor activities and equipment to be used must be 

only those specifically approved by VTA; and 

 

Expected duration of Work and time for restoration of track and OCS to VTA 

OCC. 

 

The VTA OCC supervisor and Way, Power and Signal employee on site shall then secure 

all power, install required lockout devices, issue lockout tags, install required traction 

power system ground(s), and place flags, cones, and/or signs as required to secure the 

Worksite. 

 

Contractor’s representative in charge of the Work at the Worksite may then proceed with 

approved Work Plan and activities only after obtaining specific approval and direction 

from the VTA Resident Inspector or their designee (OCC supervisor and Way. Power and 

Signal employee.) 

 

The VTA OCC supervisor or Way, Power and Signal employee in charge at the Worksite 

may suspend or modify any aspect of the Work Plan, assignment of personnel, or use of 

equipment at any time when determined necessary to ensure any aspect of Worksite 

safety. Contractor must promptly respond to such direction and alter Work operations and 

discontinue any Work activity or all Work activity as necessary to comply with Worksite 

safety directives. 

 

At the completion of Work or prior to the expiration of Work time granted at the 

Worksite, Contractor shall restore all aspects of track, OCS, and/or signal and 

communications systems to full operation, including necessary testing, to the condition 

identified in the approved Work Plan. All Contractor personnel, equipment, and materials 

must be removed from the trackway, OCS facilities, substation, or equipment room and 

returned to approved storage or marshaling area. 

 

Contractor representative in charge of the Work at the Worksite shall notify the OCC 

supervisor and the Way, Power and Signal employee in charge of any conditions, 
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facilities, or materials not in conformance with the approved Work Plan or of any 

condition that will or may affect any aspect of safety of VTA’s facilities, trains, 

personnel, or public safety prior to releasing his use and control of the Work and will not 

leave the Worksite unless and until VTA has inspected and accepted any changed 

condition or facility. 

 

In the event that Contractor fails to restore any VTA facility to the proper condition for 

VTA operations or as identified in the approved Work Plan or if Contractor fails to 

release Contractor’s access to track, OCS, or signal and communications facility, VTA 

OCC supervisor and Way, Power and Signal employee shall make a sweep of the track, 

OCS, or other facilities and determine that equipment and systems are safe to operate. 

VTA OCC will then direct the restoration of power, the Way, Power and Signal 

employee shall remove flags, cones and/or signs, ground straps, switch locking devices, 

and tags from track and traction power facilities, and restore the track and OCS to service 

for VTA. 

 

The permit will be canceled with an effective time, date, and OCC approval written on 

Contractor’s permit, including an explanation of cause for restoration of track and power 

in the absence of Contractor. 

 

Failure of Contractor to conform to the requirements of the approved Restricted Access 

Permit, the approved Site-Specific Work Plan, or the safety directions provided by the 

VTA Resident Inspector or their designee (OCC supervisor or Way, Power and Signal 

employee) in charge at the Worksite will result in a work stoppage issued by VTA until 

these deviations of the Contract requirements are in compliance. 

 

(10) LRT Flagger(s). Contractor shall provide LRT flagger(s) for each work group as 

provided in the Restricted Access Work Rules (See Appendix A) and these 

specifications. A work group is one or more persons performing work. “Work” is any 

construction activity other than marking, inspecting, or measuring.  

 

The following provision supersedes Restricted Access Work Rule 2, on page 3 of the 

June 28, 2000, version of the Restricted Access Procedures Manual: 

 

LRT flagger(s) shall be present when (1) work is performed within 10 feet of any rail or 

(2) when equipment that is greater than 10 feet high or has devices which can extend 

more than 10 feet in length, such as cranes, fork lifts, boom trucks, are being used to 

perform work.   

LRT flagger shall notify workers of approaching trains or rail mounted equipment and 

clear the track way with sufficient time so that all personnel, equipment, and unsecured 

materials are clear of the track way a minimum of 30 seconds prior to the train or rail 

mounted equipment entering the work limits. Once the track way is clear, the LRT 

flagger shall give a hand signal to proceed to the operator of the train or rail-mounted 

equipment.  

 

If trains must slow or stop because the track way is not clear before the train arrives 

at the work limits, LRT flagger shall increase the time notifying work groups of 

approaching trains by not less than one minute. 
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A single LRT flagger may be assigned to multiple work groups only if the LRT flagger 

can view approaching trains and rail mounted vehicles and can notify all workers of the 

approaching trains and rail mounted equipment. 

 

Contractor shall furnish all LRT flaggers for the Contract. Full compensation for LRT 

Flaggers must be included in the Contract price for the items of Work requiring LRT 

flagger(s), and no separate payment will be made therefore. 

 

(11) Restricted Access Permit Fees.  

 

VTA will waive the following fees:  

 

i. Restricted Access Permit - $3,050 per location, per year (VTA will waive 

this fee); 

ii. General Contractor Safety Seminar (also known as, Roadway Worker 

Protection Training) - $85 per class for each participant (VTA will waive 

this fee);  

VTA will deduct the following amounts from any payment owed to Contractor for 

services provided by VTA Operations staff: 

i. Power Shutdown - $1,010 each;   

ii. Bus Bridging: $180 per hour for each bus; 

iii. Modified Bus and/or Light Rail Services:  

• Hourly cost for each additional Bus required for service (regular or 

bus bridge): $162.33 per hour for each bus;  

• Hourly cost for a one-car Train; $435; 

• Hourly cost for a Train with 2 cars; $515; 

• Hourly cost for a Train with 3 cars: $590. 

 

Background Security Checks for VTA Permittees.  The permit applicant will be required 

to have their employees undergo a background security check through a process 

determined by VTA at the permittee’s cost. VTA reserves the right to decide all aspects 

of the background security check process, including but not limited to all costs. Currently 

the cost of a permit applicant is estimated to be $115.00 per person (VTA will waive this 

fee).   

 

Full compensation for Restricted Access Permit Fees is included in the Contract 

price for items of Work requiring permit and no separate payment will be made 

therefore.  Contractor shall pay all Restricted Access Permit fees directly to the 

Track Allocation Coordinator (VTA will waive this fee).   

 

(12) Worker’s Safety Provisions:  Use of Electronic Devices.   In compliance with CPUC 

requirements, the use of electronic devices is prohibited at all times when within 6 feet of 

the trackway.  This includes but is not limited to scanners, cellular telephones, personal 

audio devices, or watches or headsets associated with those devices and any Personal 

Digital Assistant (“PDA”) with the following exceptions: 

 

• Two-way radio equipment. 
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• Photography equipment (but not cellular telephones) that are required for the 

Work to be performed or for inspection purposes and have been approved by 

VTA. 

 

Cellular phones with the ability to be used as two-way communication devices or as 

photography equipment are also prohibited. 

 

Contractor’s Safety Officer is responsible for implementing worker’s safety requirements 

and should be part of their daily safety tailgate meeting.  Any Contractor employee 

violating the worker’s safety requirements will be immediately removed from the 

Worksite and permanently banned from the Work.  CPUC also may impose or levy fines 

and penalties against Contractor for violation of these requirements. 

 

Contractor must further comply with all the requirements in VTA’s “Policy on the Use of Personal 

Electronic Devices by Bus and Light Rail Employees and Contractor Staff (ATU)” attached hereto as 

Appendix C and incorporated herein by this reference. 
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APPENDIX C - USE OF PERSONAL ELECTRONIC DEVICES BY BUS AND LIGHT RAIL 

EMPLOYEES AND CONTRACTOR STAFF 
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