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INTRODUCTION The Santa Clara Valley Transportation Authority, also known as VTA, is the 

result of a 1995 merger between two previously separate entities: the Santa Clara County Transit 

District and the Congestion Management Agency for Santa Clara County. VTA is an independent 

special district responsible for bus and light rail operations, congestion management, specific 

highway improvement projects and countywide transportation planning. As such, VTA is both an 

accessible transit provider and multi-modal transportation planning organization involved with 

transit, highways, roadways, bikeways, and pedestrian facilities. Working under the direction of a 

12 member Board of Directors (“Board”), VTA’s annual operating budget is approximately $400 

million, and its currently approved capital program is approximately $1 billion. VTA’s bus fleet 

of 505 buses serves a 346 square mile urbanized service area and operates approximately 18 

million miles annually. The 42.2-mile light rail system is served by 99 rail cars and 5 historic 

trolley cars and operates approximately 2.2 million miles annually. VTA employs approximately 

2,050 people, of whom approximately 650 are administrative, clerical and professional positions 

and 1,400 are operators and maintenance positions. There are four operating/maintenance facilities 

located within Santa Clara County. The administrative headquarters is located separately from 

these four facilities. 

 

For more information about VTA, log on to www.VTA.org.  

 

ABOUT RFP S19092: VTA seeks proposals (“Proposals”) from qualified firms to provide 

services on an on-call basis to vacuum clean the sand within the rails of VTA’s light rail tracks at 

the following VTA light rail stations: 
 

1. Gish Station 

2. Metro Station 

3. Karina Station 

4. Component Station 

5. Bonaventure Station 

6. Orchard Station 

7. Tasman Station 

8. Fair Oaks Station 

9. Whisman Station 

10. Whisman/Central Expressway Station 

 

VTA is a multi-modal transit system in San Jose, California, operating bus, light rail, paratransit, 

and other modes of public transportation. The light rail system consists of approximately 78 track 

miles. VTA owns and maintains approximately 6 track miles of the Union Pacific (“UP”) Line. 

There are approximately 67 track miles of conventional tie and ballast track with 115RE, 

approximately 4 track miles of direct fixation track work at the Diridon Tunnel, the Elevated 

Structure and Lafayette Bridge. Street crossings use either steel reinforced concrete panels, or have 

the rails directly embedded in concrete. There are also approximately 7 track miles of embedded 

track with Ri59 girder rail. All track is continuously welded. Glued and/or insulated joints are used 

in signalized territory and near street crossings. VTA’s Light Rail Vehicles call for sand during 

http://www.vta.org/
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maximum, emergency braking, activation by spin/slide system after it fails to correct slide in 3-5 

seconds. 

 

NOTICE TO PROPOSERS OF LIMITATION OF FUTURE CONTRACTING: The 

Proposer(s) selected under this RFP will be precluded from submitting proposals or bids as a prime 

contractor or subcontractor for any future procurement with VTA if the specifications, 

requirements, scope of services, and/or RFPs for such work were developed or influenced by the 

work performed under the contract resulting from this RFP.  Further, if a contractor or 

subcontractor obtains or has access to nonpublic information related to a future RFP through work 

performed under this RFP, that contractor or subcontractor may be barred from submitting 

proposals as a prime contractor or subcontractor on that future RFP. 

 

NOTICE TO PROPOSERS OF REQUIREMENT TO AVOID CONFLICTS OF 

INTERESTS: Contractors and subcontractors performing work resulting from this RFP are 

required to avoid conflicts of interest resulting from services provided to VTA through other 

engagements.  In particular, contractors and subcontractors providing services under any 

engagements that developed or influenced the requirements, scope of services, or criteria for this 

RFP are ineligible to participate in the work resulting from this RFP. Contractors and 

subcontractors providing services under such engagements that involve the supervision, oversight, 

review, critique, or acceptance of work products under this RFP are also ineligible to participate 

in the work resulting from this RFP. 

 

Similarly, contractors and subcontractors who have or who have had access to nonpublic 

information related to this RFP may have a conflict of interest and should refrain from participating 

in the work resulting from this RFP. 

 

Contractors and subcontractors proposing to provide services under this RFP remain responsible 

for avoiding conflicts of interest and must review their existing VTA engagements with their 

prospective teaming partners before submitting proposal under this RFP to assure that conflicts of 

interest are avoided.  Contractors and subcontractors performing work resulting from this RFP 

must continue to monitor for and avoid conflicts of interest at all times. 

 

In addition to contractors’ and subcontractors’ obligations to avoid conflicts of interest, VTA also 

monitors for potential conflicts.  VTA reviews all potential conflicts, whether actual or apparent, 

on a case-by-case basis.  VTA reserves the right to determine whether an actual conflict exists in 

its sole discretion and to determine whether a potential conflict of interest exists in its reasonable 

discretion.  Nothing in this RFP is intended to operate as a waiver of either actual or apparent 

conflicts. 
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I.INSTRUCTIONS TO PROPOSERS 

 

A. PROCUREMENT SCHEDULE: VTA’s procurement schedule dates are listed in Table 

1 below. All dates set forth in this RFP are subject to change at VTA’s sole discretion, and 

will be provided to firms submitting a Proposal under this RFP (“Proposers”) as an 

addendum. All references in this RFP to “time” are Pacific Time. 

 

Table 1 

ACTIVITY DATE/TIME 

Issue RFP October 8, 2019 

Pre-Proposal Conference October 23, 2019 at 1:30 p.m. 

Deadline to Submit Questions October 25, 2019 at 4:00 p.m. 

Deadline to Submit Proposal November 5, 2019 at 4:00 p.m. 

Interviews November 20 and 21, 2019 

 

B. DESIGNATED POINT OF CONTACT: All communications with VTA regarding this 

RFP shall be in writing (US mail/ email) to the Designated Point of Contact identified 

below. All emails must indicate in the subject line “RFP S19092 for Sand Vacuum Services 

on Select VTA Light Rail Station Tracks.” No telephone calls will be accepted. Except as 

otherwise provided herein, no contact will be entertained by the Procurement, Contracts, 

and Materials Management staff outside of the formal Q&A period, and/or by anyone other 

than the Designated Point of Contact regarding this RFP. 

 

Any unauthorized contact related to this RFP is not permitted. Any breach of this provision 

may result in the Proposer’s submittal being deemed non-responsive and may be cause for 

rejection. 

 

The Designated Point of Contact for this procurement shall be as follows: 

 

Chris Valle, Contracts Administrator 

Santa Clara Valley Transportation Authority 

3331 North First Street, Building A 

San Jose, California 95134 

Email: chris.valle@VTA.org    

 

C. PRE-PROPOSAL CONFERENCE: All prospective Proposers are strongly encouraged 

to attend the pre-proposal conference scheduled at the date and time stated on Table 1.  The 

pre-proposal conference will be held at: 

 

Santa Clara Valley Transportation Authority 

3331 North First Street, Building A, Room 109 

San Jose, California 95134 

  

  

mailto:chris.valle@VTA.org
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D. EXAMINATION OF PROPOSAL DOCUMENTS: By submitting a Proposal, the 

Proposer represents that it has thoroughly examined and become familiar with the work 

required under this RFP, and that it is capable of performing quality work to achieve VTA’s 

objectives. 

 

E. ADDENDA/CLARIFICATIONS: VTA reserves the right to make changes to these 

Request for Proposal documents as it may deem appropriate up until the date for 

submission of the Proposals (set forth in Table 1).  Any and all changes to this RFP will be 

made by written addendum, which will be issued by VTA to all prospective Proposers who 

have registered and downloaded the Proposal documents at the VTA website. All 

addendum and other related materials will be posted to the VTA.org procurement site. 

Prospective Proposers will be notified by email when information has been posted to the 

VTA procurement site for this RFP. NOTHING RELIEVES PROPOSER FROM BEING 

BOUND BY ADDITIONAL TERMS AND CONDITIONS IN ADDENDA.  

 

Questions or comments regarding this RFP must be submitted in writing and must be 

received by VTA no later than the date and time stated in Table 1. Email questions must 

be submitted to the Designated Point of Contact listed above, and shall include “RFP 

S19092 QUESTIONS” in the subject line. 

 

Responses from VTA will be published on the VTA online procurement website. 

 

F. SUBMISSION OF PROPOSALS: All Proposals shall be submitted to the Designated 

Point of Contact no later than the date and time stated in Table 1. 

 

The Proposer shall submit four (4) printed copies and one (1) copy of the Proposal in an 

electronic format in the form of a CD, DVD, or flash drive. 

 

The package must bear the Proposer’s name and address, and be clearly labeled as follows: 

 

“RFP S19092 Sand Vacuum Services on Select VTA Light Rail Station Tracks” 

 

All responses, inquiries, and correspondence related to this RFP and all reports, charts, 

displays, schedules, exhibits, and other documentation produced by the Proposer submitted 

as part of the Proposal will become the property of VTA when received by VTA and may 

be considered public information under applicable law. Any proprietary information in the 

Proposal should be identified as such. VTA does not typically disclose proprietary 

information to the public, unless required by law; however, VTA cannot guarantee that 

such information will be held confidential. 

 

G. WITHDRAWAL OF PROPOSALS: A Proposer may withdraw its Proposal at any time 

before the expiration of the time for submission of Proposals as provided in this RFP by 

delivering to the Designated Point of Contact a written request for withdrawal signed by, 

or on behalf of, the Proposer. 
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H. RIGHTS OF VTA: VTA may investigate the qualifications of any Proposer under 

consideration, require confirmation of information furnished by the Proposer, and require 

additional evidence or qualifications to perform the Services described in this RFP. 

 

VTA reserves the right to: 

 

• Reject any or all Proposals. 

• Issue subsequent Requests for Proposal. 

• Postpone opening for its own convenience. 

• Remedy technical errors in the Request for Proposal process. 

• Approve or disapprove the use of particular subcontractors. 

• Solicit best and final offers from all or some of the Proposers. 

• Award a professional services contract to one or more Proposers. 

• Waive informalities and irregularities in Proposals. 

• Conduct interviews at its discretion. 

• Accept other than the lowest offer.  

• Negotiate with any, all or none of the Proposers.  

 

I. CONTRACT TYPE: It is anticipated that VTA will award a professional services contract 

(“Contract”). If awarded, the Contract will be compensated on a firm fixed price basis with 

a term of five (5) years. This RFP does not commit VTA to enter into such Contract nor 

does it obligate VTA to pay for costs incurred in preparation or submission of Proposals or 

in anticipation of entry into a Contract. 

 

J. COLLUSION: By submitting a Proposal, each Proposer represents and warrants that its 

Proposal is genuine and not a sham, collusive or made in the interest of or on behalf of any 

person not named therein; that the Proposer has not, directly or indirectly, induced or 

solicited any other person to submit a sham Proposal or any other person to refrain from 

submitting a Proposal; and that the Proposer has not in any manner sought collusion to 

secure any improper advantage over any other person submitting a Proposal. 

 

K. AUDIT REPORT/REQUIREMENTS: Proposers must agree to abide by the 

requirements in Chapter III, paragraph 4 of FTA Circular 4220.1F. Every Proposer that has 

been the subject of any audit report by any government or public agency or qualified 

independent CPA must attach with its Proposal the latest such audit report, including direct 

labor, materials, fringe benefits and general overhead. 

 

Proposers must also agree to submit cost or pricing data in accordance with 48 CFR Part 

15.408 Table 15-2. 

 

L. ECONOMIC INTEREST FORM 700: The Proposer’s key person as well as other 

positions within his or her firm, determined by VTA, to be participating in the making of 

governmental decisions will each be required to file a Form 700 the financial disclosure 

form mandated by the Fair Political Practices Commissions (FPPC). The Form 700 will be 
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required to be filed upon execution of the Contract in which the VTA retains the services 

of the Proposer, annually thereafter, and upon separation of services pursuant to FPPC rules 

and regulations. 

 

M. INCORPORATION OF EXHIBITS AND ATTACHMENTS: All exhibits and 

attachments referenced in this RFP are incorporated herein by this reference. 

 

II.PROPOSER’S MINIMUM QUALIFICATIONS 

 

A. REQUIRED MINIMUM QUALIFICATIONS: The following qualifications are the 

minimum required qualifications that a Proposer must have in order for a Proposal to be 

considered: 

 

1. The Proposer and the Proposer’s employees must have three (3) years of experience in 

sand vacuuming on railway or transit track using high-rail equipment. 

 

2. The Proposer and the Proposer’s employees must have Class A licenses. 

 

B. PREFERRED QUALIFICATIONS: The Proposer should (i) possess knowledge of 

regulations and codes regarding the use of high-rail equipment on light rail transit or 

railway track, and (ii) be familiar with local conditions relating to vacuum services using 

high-rail equipment in Santa Clara County. 

 

III.EVALUATION AND SELECTION 

 

A. EVALUATION CRITERIA: The following criteria will be used to evaluate Proposals: 

 

Qualifications of the Firm 30 Points 

Staffing and Project Organization 20 Points 

Work Plan / Project Understanding 20 Points 

Local Firm Preference 10 Points 

Cost Proposal 20 Points 

 

1. QUALIFICATIONS OF THE FIRM: Qualifications to be considered include, but are not 

limited to: technical experience in performing work of a closely similar nature; 

experience working with transit properties or other public agencies; record of 

completing work on schedule; strength and stability of the firm; technical experience 

and strength and stability of proposed subcontractors; and assessments by client 

references. 

 

2. STAFFING AND PROJECT ORGANIZATION: Qualifications of project staff will be 

considered, particularly key personnel, and, especially, the project manager. Other 
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factors to be considered include, but are not limited to key personnel’s level of 

involvement in performing related work, logic of project organization; adequacy of 

labor commitment, and concurrence in the restrictions on changes in key personnel. 

 

3. WORK PLAN / PROJECT UNDERSTANDING: Proposer’s demonstrated understanding of 

the project requirements, potential problem areas, project approach, work plan, will be 

evaluated. 

 

4. LOCAL FIRM PREFERENCE: Five (5) points shall be awarded if at least fifty percent 

(50%) of the dollar value of services to be rendered will be performed by a local firm. 

An additional point shall be awarded for each additional ten percent (10%) of the dollar 

value of services to be performed by a local firm, to a maximum point award of ten 

(10) points. 

 

5. COST PROPOSAL: The reasonableness of the total price and competitiveness of this 

amount with other Proposals received; adequacy of data in support of figures quoted; 

basis on which prices are quoted. 

 

B. EVALUATION PROCEDURE: The review board will evaluate Proposals based on the 

pre-established criteria to determine the successful Proposer or establish a shortlist of firms 

to interview. VTA reserves the right to conduct interviews at its discretion. 

 

Proposers are asked to keep the interview date stated in Section I, A Table 1 available in 

the event the review board conducts interviews. If invited to interview, VTA will notify 

Proposers regarding the schedule and other pertinent interview information. Typically, the 

interview is scheduled for one (1) hour and requires the project manager to be a lead 

participant. 

 

The names of the review board members are not revealed prior to the interviews. The 

individual or composite rating and evaluation forms prepared by individual review board 

members are not retained by VTA and will not be revealed. 

 

C. BASIS OF AWARD: When the review board has completed its work, negotiations will 

be conducted for the extent of services to be rendered. 

 

Award may be made on the basis of initial Proposals submitted without any negotiations 

or discussions. 

 

This is a “best value” procurement based on procedures consistent with California public 

contract code section 20301(a).  “Best value” is a selection process where the award is 

based on a combination of price and qualitative considerations.  A best value procurement 

requires tradeoffs between price and non-price factors to select the best overall value to 

VTA. 
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Subject to VTA’s right to reject any or all proposals, the Proposer whose Proposal is found 

to be most advantageous to VTA will be selected based upon consideration of the 

evaluation criteria.  

 

Thus, VTA will make the award to the responsible Proposer whose Proposal is most 

advantageous to VTA.  Accordingly, VTA may not necessarily make an award to the 

Proposer with the highest technical ranking nor award to the proposer with the lowest price 

Proposal if doing so would not be in the overall best interest of VTA. 

 

When the review board has completed its work, negotiations will be conducted for the 

extent of services to be rendered. 

 

When VTA engages the highest-ranked Proposer in negotiations, a Notice of Intent of 

Award will be submitted as a courtesy to the shortlisted Proposers. 

 

Upon completion of a successful negotiation, VTA will issue a Notice of Recommended 

Award, which will initiate the five (5) day pre-award protest period pursuant to VTA’s 

protest policies. 

 

IV.PROPOSAL FORMAT AND CONTENT 

 

A. FORMAT: Proposals shall be typed, as concise as possible and shall not include any 

unnecessary promotional material. The nature and form of response are at the discretion of 

the Proposer, but shall include the information listed below. 

 

B. CONTENT: The Proposer shall include the information described below: 

 

1. PROFILE OF FIRM: This section shall include a brief description of the firm’s size as 

well as the local organizational structure; it shall also include a discussion of the firm’s 

financial stability, capacity and resources. Additionally, this section shall include a 

listing of any lawsuit or litigation and the result of that action resulting from (a) any 

public project undertaken by the Proposer or by its subcontractors where litigation is 

still pending or has occurred within the last five (5) years or (b) any type of project 

where claims or settlements were paid by the Proposer or its insurers within the last 

five (5) years. 

 

2. QUALIFICATIONS OF THE FIRM: This section shall include a brief description of the 

Proposer’s and subconsultants qualifications and previous experience on similar or 

related projects. Description of pertinent project experience shall include a summary of 

the work performed, Proposer must provide the name, title, and phone number of three 

(3) clients to be contacted for references.  

 

3. WORK PLAN/PROJECT UNDERSTANDING: By presentation of a well-conceived work 

plan, this section of the Proposal shall establish the Proposer understands VTA’s 

objectives and work requirements and Proposer’s ability to satisfy those objectives and 
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requirements. The work plan shall describe the work assigned to the prime and each 

subconsultant. The work plan shall also include a timetable for completing all work 

specified in the Scope of Work.  

 

4. PROJECT STAFFING: This section shall discuss how the Proposer would propose to 

staff this project. Proposer project team members shall be identified by name, location, 

specific responsibilities on the project and the estimated person-hours of participation. 

An organizational chart for the project team and resumes for key personnel shall be 

included. Key personnel will be an important factor considered by the review board. 

Once the Proposal is submitted, there can be no change of key personnel without the 

prior approval of VTA. 

 

5. ADMINISTRATIVE SUBMITTALS: The Proposer must complete all the forms attached 

hereto and submit in the Proposal.  

 

V.BUSINESS DIVERSITY PROGRAM POLICY Contractor shall adhere to VTA’s Business 

Diversity Program requirements. 

 

A. MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISE POLICY AND 

REQUIREMENTS: It is the policy of the Santa Clara Valley Transportation Authority to 

ensure that Minority and Women-Owned Business Enterprises (“MWBE”), as defined in 

the VTA MWBE Program, have an equitable opportunity to participate in the performance 

of contracts and subcontracts financed with local funds. VTA has an 18% MWBE 

aspirational goal. In this regard, Proposer will use its best efforts to ensure that MWBE 

firms have an equitable opportunity to compete for subcontract work. 
 

For more information on VTA’s Business Diversity Programs, please see website at 

www.vta.org/osdb or call the Office of Business Diversity Programs at (408) 321-5962 for 

assistance in identifying eligible MWBE firms. Listings of eligible firms are also available 

at the following: 
 

https://vta.sbdbe.com/FrontEnd/VendorSearchPublic.asp?TN=vta&XID=5635   

 

B. SMALL BUSINESS ENTERPRISE POLICY AND REQUIREMENTS: It is VTA 

policy to ensure that Small Business Enterprise (“SBE”) firms, as defined in Federal 

Regulations 13 CFR Part 121 and 49 CFR Part 26, have an equitable opportunity to participate 

in the performance of contracts and subcontracts. 
 

1. SBE WITH NO SET GOAL ASSIGNMENT: VTA has not established a contract specific 

SBE goal for this project. However, Proposer is encouraged to make every effort to 

meet VTA’s overall agency goal of 19% where possible. In this regard, Proposer will 

use its best efforts to ensure that SBE firms shall have an equitable opportunity to 

compete for subcontract work under this Contract. Any certified Disadvantaged 

Business Enterprise (“DBE”) is eligible to participate towards the SBE overall 

participation goal. SBE firms must be certified or accepted as certified by the VTA Office 

of Business Diversity Programs (“OBDP”). 
 

http://www.vta.org/osdb
https://vta.sbdbe.com/FrontEnd/VendorSearchPublic.asp?TN=vta&XID=5635
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Listings for SBE and DBE firms are: 
 

• VTA SBE Database:  

http://www.VTA.org/about-us/doing-business-with-VTA-search-for-sbes  
 

• California UCP DBE Database: 

http://www.dot.ca.gov/hq/bep/find_certified.htm  

 

2. CONSULTANT REGISTRATION: All SBE, DBE and MWBE firms listed on Form 5, 

Listing of MWBE Prime and Subcontractors and Form 6, Listing of SBE Prime and 

Subcontractors, must be certified by VTA’s OBDP, the California Unified Certification 

Program (“CUCP”), and/or accepted as certified by VTA’s OBDP at the time of the 

Proposal due date to be counted toward VTA’s 19% overall SBE goal. Proposers must 

comply with VTA's SBE Program Policy and Requirements on utilization of SBE. 

 

a. Form 5, MWBE Listing of Prime and Subcontractors, Form 6, SBE Listing of 

Prime and Subcontractors, Form 7, Designation of Subcontractors and Suppliers, 

in compliance with SBE Program Policy and Requirements, must be submitted at 

time of Proposal submittal. 

 

b. It is the Proposer’s sole responsibility to verify to VTA that a sub-consultant has a 

SBE/DBE certification. 

 

3. CONTRACTOR REPORTING: Proposer will be required to submit electronic quarterly 

SBE utilization reports to the VTA’s OBDP through our web-based online system 

(B2Gnow), accessed from any computer via the internet at the following website: 

https://VTA.sbdbe.com. The quarterly reports will document payments to the prime 

and the prime will report payments made to their sub-contractors. At the end of this 

Contract, Contractor will be required to submit a Final SBE Utilization Report. 

 

Each Contractor and sub-consultant will receive an email providing information with 

Log-On identification, password and instructions on how to use the system. Proposer 

agrees to submit any and all required electronic reports to the OBDP. 

 

4. FINAL SBE SUBMITTAL: At the conclusion of this Contract, Contractor will be required 

to electronically submit a final SBE Utilization Report by indicating a final audit where 

requested in the B2Gnow system. 

 

VI.INSURANCE REQUIREMENTS: Contractor shall adhere to the insurance requirements set 

forth in Exhibit A2.  Proposer’s attention is directed to the insurance requirements in the 

exhibit.  It is highly recommended that Proposers confer with their insurance carriers or brokers 

in advance of Proposal submission to determine the availability of insurance certificates and 

endorsements that will be required for the Contract awarded through this RFP. 

 

  

http://www.vta.org/about-us/doing-business-with-VTA-search-for-sbes
http://www.dot.ca.gov/hq/bep/find_certified.htm
https://vta.sbdbe.com/
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VII.PROTESTS 

 

A. SOLICITATION PHASE: Prior to the closing date for submittal of Proposal, Proposer 

may submit to VTA protests regarding the procurement process, or alleged improprieties 

in specifications, or alleged restrictive specifications. Any such protests must be filed no 

later than ten (10) working days prior to the scheduled closing date. If necessary, the 

closing date of this solicitation may be extended pending a resolution of the protest. 

 

B. PRE-AWARD: Protests dealing with alleged improprieties in the procurement or the 

procurement process that can only be apparent after the closing date for receipt of Proposals 

must be filed within five (5) working days after issuance of the Notice of Recommended 

Award. Protests will contain a statement of the grounds for protests and supporting 

documentation. Protestor will be notified of VTA’s final decision prior to issuance of 

award. 

 

Protestors shall have an opportunity to appear and be heard before the agency prior to the 

opening of Proposals in the case of protests based on the content of the request for 

Proposals or prior to final award in the case of protests based on other grounds. Proposer’s 

requests and protests shall be in writing only and be addressed to: 
 

Santa Clara Valley Transportation Authority 

Attn: Thor Vue, Chief Procurement Officer 

Procurement, Contracts & Materials Management 

3331 North First Street, Building A 

San Jose, California 95134 
 

The full text of VTA’s Policy No. 36 may be obtained at http://www.vta.org/about-

us/doing-business-with-vta-policies. Failure to comply with the above protest procedures 

will render a protest untimely and/or inadequate and shall result in its rejection. 

 

If this Contract is financed with federal assistance, pursuant to 2 C.F.R. § 200.318(k), 

protesters may raise, with the FTA, matters that are primarily a federal concern.  Protesters 

must raise any federal matters arising out of VTA’s award of a contract within five (5) 

business days of VTA’s final decision of the Proposal protest.  See 2 C.F.R. § 200.318(k) 

for details. 

 

VIII.SCOPE OF SERVICES:  

 

Permits 
Contractor must comply with all federal, state, and local regulatory and safety requirements 

during its performance under the Contract, and Contractor is responsible for obtaining any 

permits required to complete the work described herein.  

 

1. Work to be Performed 

Contractor will provide vacuum cleaning of sand within the rails of the light rail track at 

the stations listed below on an on-call basis.  Contractor must provide the high-rail vehicle 

http://www.vta.org/about-us/doing-business-with-vta-policies
http://www.vta.org/about-us/doing-business-with-vta-policies
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to vacuum within track rails and within 12 inches on the outside (field side) of the rails of 

the VTA track at the following VTA station locations: 

  

1. Gish Station 

2. Metro Station 

3. Karina Station 

4. Component Station 

5. Bonaventura Station 

6. Orchard Station 

7. Tasman Station 

8. Fair Oaks Station 

9. Whisman Station 

10. Whisman/Central Expressway Station 

 

VTA will make at least one (1) on-call service request per year during the term of the 

Contract; each on-call service request will include at least one station.     

 

The on-track equipment used by Contractor for performance of the Services must meet the 

requirements for such equipment set forth in 49 CFR § 214.523, APTA RT-OP-S-021-15 

Standard for On-Track Equipment Safety Requirements, and  APTA RT-VIM-RP-027-17, 

On-Track Equipment Periodic Inspection and Maintenance (all of which are incorporated 

herein by reference as if fully set forth herein; copies of these sources may be made 

available to Contractor upon written request to VTA).  Contractor must perform all 

Services using personnel that are experienced and qualified in the operation of high-rail 

on-track equipment in compliance with 49 CFR § 213.343 and § 213.345. 

 

2. Work Coordination and Track Access 

Contractor must comply with all applicable requirements set forth in Exhibit A4.  

 

3. Unloading, Storage, and Operation of the High-Rail Vacuum Machine 

Contractor understands that all VTA tracks are electrified with 750 Volts DC. Contactor 

must seek access for unloading of the vacuum machine only during the hours of 10AM PT 

- 1PM PT on 101 West Younger Street, San Jose CA, 95110. Contractor understands that 

the overhead wire height is approximately 19 ft. above top of rail. Contractor must 

coordinate unloading and storage of the high-rail vacuum machine with VTA during the 

Track Allocation meeting that Contractor attends prior to the start of work under the 

Contract (see Exhibit A4). During Contactor’s performance hereunder, Contractor must 

comply with the clearance requirements set forth in Attachment A and Attachment B, 

attached hereto. 

 

Between work cycles Contractor may store the equipment at (i) the VTA Maintenance 

Yard or (ii) a storage track at the end of the light rail line at Alum Rock, Mountain View, 

Almaden, or Santa Teresa, but such storage must be approved by VTA in advance during 
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the Track Allocation meeting attended by Contractor prior to the start of work hereunder, 

as part of Contractor’s Site Specific Work Plan (see Exhibit A4). If Contractor chooses to 

store its equipment at a VTA site or property, Contractor does so at its own risk. 

 

4. Equipment Responsibility 

With regard to the equipment required for Contract performance, Contractor is responsible 

for:  
 

a. Loading and unloading of equipment, including arranging for crane service as 

needed for operation of required machinery. 

b. Maintaining the equipment in working order and inspecting the equipment 

for proper function on each day that Services are performed before 

Contractor commences the Services that day. 

c. Performing any required instrument calibration and sensitivity checks.  

d. Removing vacuum equipment from the VTA property within 30 days of 

completion. 

 

5. Work Completion Report  

Within 24 hours after completion of each vacuum service, Contractor shall submit a 

completion report in writing to VTA. The completion report must provide information for 

each work location, including but not limited to: 

1. Track #, start location milepost or pole number or station name 

2. End location milepost or pole number or station name 

3. Start/end time 

4. Track miles or feet completed 
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Attachment A – Clearance Requirements 

 

Clearances 

 

Allowable clearance is measured from track centerline to either inside or outside of curves. A 

minimum of 3-inch clearance to wayside obstructions must be maintained under all normal and 

contingency operating conditions, including all load and wear conditions. 

 

The following are special locations with the most restrictive clearances: 

 

Station Platforms 

 

Platform Edge: 14 inch above top of rail 

   55 inch from track centerline 

  or 

   6.0 inch above top of rail 

   54.5 inch from track centerline 
 

Virginia Barrier Wall 

 

Close clearance are present at this location. 

 

Under-Car Clearance 

 

Any Under-Car equipment (except wheels and any ultrasonic equipment) shall have a 

minimum 2.0 inches clearance from Top of Rail (TOR). 
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Attachment B - Minimum Clearance from Track Centerline 

 

 

Clearance Dimensions from Track Centerline 

[inches]       

CASE A1 Dynamic Envelope plus 3 inch Clearance         

  

For Obstructions with Heights between top of rail (“TOR”) 

and 6 ft. above TOR     

                  

  Inside of Curve Outside of 

                Curve 

Curve Actual Super elevation [inches.] For any 

Radius 

[feet.] 0 1 2 3 4 5 6 Super elevation 

82  81.7  82.7  83.8          94.0  

100  79.0  80.1  81.3  82.4  84.4  86.3  88.2  89.4  

200  73.2  74.4  75.6  76.7  78.0  80.0  81.9  78.6  

300  71.3  72.5  73.7  74.8  75.9  77.9  79.8  75.0  

400  70.4  71.6  72.7  73.9  75.0  76.8  78.8  73.2  

500  69.8  71.0  72.1  73.3  74.4  76.2  78.1  72.1  

600  69.4  70.6  71.8  72.9  74.0  75.8  77.7  71.3  

700  69.2  70.3  71.5  72.6  73.8  75.5  77.4  70.8  

800  69.0  70.1  71.3  72.4  73.6  75.3  77.2  70.4  

900  68.8  70.0  71.1  72.3  73.4  75.1  77.0  70.1  

1000  68.7  69.9  71.0  72.2  73.3  75.0  76.9  69.8  

2000  68.1  69.3  70.4  71.6  72.7  74.3  76.3  68.7  

TANGENT 67.6                
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IX.ADMINISTRATIVE SUBMITTALS 

 

Proposer must submit all forms as part of the Proposal.  

 

 

FORM 1. GENERAL INFORMATION 

FORM 2. LEVINE ACT STATEMENT 

FORM 3. EXCEPTIONS TO THE CONTRACT 

FORM 4. COST PROPOSAL FORM 

FORM 5. LISTING OF SBE PRIME AND SUBCONTRACTORS 

FORM 6. DESIGNATION OF SUBCONTRACTORS AND SUPPLIERS 

FORM 7. LOCAL FIRM CERTIFICATION 
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FORM 1. GENERAL INFORMATION 
 

Instructions: Please complete this form and include in your Proposal. On a separate page, list 

all subconsultants; include company name, address, phone number and type of service. 
 

Company Name  

Street Address  

City/State/Zip  

Phone No.  

DUNS No.  

Federal Taxpayer ID No.  

DIR No.  
  

POINT(S) OF CONTACT 

Primary 

Name/Title   

Phone No.   

Cell Phone No.   

E-mail   
 

   

  

Alternate 

Name/Title 
  

Phone No. 
  

Cell Phone No. 
  

E-mail   
   

  

AUTHORIZED SIGNATORIES: 

Primary 

Name/Title   

Signature   

E-mail   
   

  

Alternate 

Name/Title   

Signature   

E-mail   
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FORM 2. LEVINE ACT STATEMENT 
 

Prime Proposer and Subconsultants must submit a signed Levine Act Statement 
 

California Government Code § 84308, commonly referred to as the "Levine Act," precludes an elected or 

appointed officer, or alternate, of a local government agency from participating in the award of a contract 

if he or she receives any contributions totaling more than $250 in the twelve (12) months preceding the 

pendency of the contract award, and for three (3) months following the final decision, from the person or 

company awarded the contract. This prohibition applies to contributions to the officer, or received by the 

officer on behalf of any other officer, or on behalf of any candidate for elective office or on behalf of any 

committee in federal, state or local elections. 
 

VTA’s Board members and their alternates as of the date of this RFP are as follows: 
 

Name Title Represents 

Teresa O'Neill Chairperson City of Santa Clara 

Cindy Chavez Vice Chairperson County of Santa Clara 

Magdalena Carrasco VTA Board Member City of San Jose 

Charles "Chappie" Jones VTA Board Member City of San Jose 

Lan Diep VTA Board Member City of San Jose 

Sam Liccardo VTA Board Member City of San Jose 

Raul Peralez VTA Board Member City of San Jose 

Devora "Dev" Davis VTA Alternate Board Member City of San Jose 

John McAlister VTA Board Member City of Mountain View 

Adrian Fine VTA Alternate Board Member City of Palo Alto 

Rob Rennie VTA Board Member Town of Los Gatos 

Howard Miller VTA Alternate Board Member City of Saratoga 

Larry Carr VTA Board Member City of Morgan Hill 

Marie Blankley VTA Alternate Board Member City of Gilroy 

Rich Tran VTA Board Member City of Milpitas 

Glenn Hendricks VTA Alternate Board Member City of Sunnyvale 

Dave Cortese VTA Board Member County of Santa Clara 

Susan Ellenberg VTA Alternate Board Member County of Santa Clara 

Jeannie Bruins Ex-Officio Member Metropolitan Transportation Commission 
 

1. Have you or your company, or any agent on behalf of you or your company, made any contributions 

of more than $250 to any VTA Board member or alternate in the twelve (12) months preceding the date of 

the issuance of this RFP? 

 

No ___ Yes ___ Please identify the Board member or alternate: __________________________ 
 

2. Do you or your company, or any agency on behalf of you or your company, anticipate or plan to 

make any contributions of more than $250 to any VTA Board member or alternate in the three months 

following the award of the contract? 
 

No ___ Yes ___ Please identify the Board member or alternate: __________________________ 
 

Answering yes to either of the two questions above does not preclude VTA from awarding a contract to 

your firm. It does, however, preclude the identified Board member or alternate from participating in the 

contract award process for this contract. 

     

Signature:  Firm Name:  Date: 
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FORM 3. EXCEPTIONS TO THE CONTRACT 

 
This form shall include any exceptions the Proposer takes to the Contract, which includes the 

“Compensation, Invoicing and Payment” and “Indemnity and Defense of Claims” and “Insurance 

Requirements.” If Proposer takes no exceptions, check the field “Proposer takes no exceptions” below. 

 

All exceptions to the Contract terms and conditions must be stated on this form and submitted with the 

Proposal. Proposer’s failure to take timely exception to VTA’s terms and conditions expressly waives 

Proposer’s right to challenge or request modification of such terms and conditions and is conclusive 

evidence of Proposer’s assent thereto. 

 

 
 

 Proposer takes exception to the following: 

 

Section Reference  Disposition (For VTA Use Only) 

 

*Insert proposed changes here 

Section Reference  Disposition (For VTA Use Only) 

 

*Insert proposed changes here 

*Make copies of this page if necessary 

 

 “Proposer takes no exceptions” 

 

 

Firm Name: 

 

Name Title 

 

Signature Date 
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FORM 4. COST PROPOSAL FORM 

TASK DESCRIPTION PRICE 

YEAR 1: Vacuum sand within and outside track rails and submit completion report 

at select station or location 

$ 

(price per station) 

Restricted Access Permits $3,050.00 per year 

Roadway Worker Protection (RWP) Training $85.00 per person 

Background Security Check $100.00 per person 

YEAR 2: Vacuum sand within and outside track rails and submit completion report 

at select station or location 

$ 

(price per station) 

Restricted Access Permits $3,050.00 per year 

Roadway Worker Protection (RWP) Training $85.00 per person 

Background Security Check $100.00 per person 

YEAR 3: Vacuum sand within and outside track rails and submit completion report 

at select station or location 

$ 

(price per station) 

Restricted Access Permits $3,050.00 per year 

Roadway Worker Protection (RWP) Training $85.00 per person 

Background Security Check $100.00 per person 

YEAR 4: Vacuum sand within and outside track rails and submit completion report 

at select station or location 

$ 

(price per station) 

Restricted Access Permits $3,050.00 per year 

Roadway Worker Protection (RWP) Training $85.00 per person 

Background Security Check $100.00 per person 

YEAR 5: Vacuum sand within and outside track rails and submit completion report 

at select station or location 

$ 

(price per station) 

Restricted Access Permits $3,050.00 per year 

Roadway Worker Protection (RWP) Training $85.00 per person 

Background Security Check $100.00 per person 

 

• NOTE: Proposer shall include all costs including but not limited to storage, training, 

mobilization, insurance, permits, and travel in their Proposal 

 

 

Firm Name: 

 

Authorized Signer Name Title 

 

Signature Date 
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FORM 5. LISTING OF SBE PRIME AND SUBCONTRACTORS 

Firm (Prime):  Phone:  

SBE:  Yes  No Age of Firm  

Address:  Name & Title:  

City, State, 

Zip:  

Signature/ 

Date:  
 

Contract dollar value must exclude work performed by non-SBE except materials or equipment 

purchased and used in this contract. 
 

CREDIT FOR SBE VENDOR of materials or supplies is limited to 60% of its expenditures for 

materials and supplies required under this Contract and obtained from a SBE regular dealer. Credit 

for SBE manufacturers is given at 100% toward the SBE goal only where the SBE vendor 

manufactures or substantially alters the material prior to resale. 
 

CREDIT FOR SBE BROKERS (Distributor or Representative) is limited to the fees and 

commissions of the amount paid. All other firms receive 100% credit, less work subcontracted by 

the SBE to non-SBE firms, towards the SBE goal. 
 

An SBE must be certified or accepted as Certified by VTA. Refer to 49CFR Part 26.39. 

 

Name & Address of Certified SBE 
Certification 

Number 

Agency 

Certifying 

Age of 

Firm 

Dollar Value Of 

Contract 

1.     

2.     

3.     

4.     

5.     

 
Description of Work 

1. 

2. 

3. 

4. 

5. 

SBE GOALS ARE DETERMINED ON BASE PROPOSAL AMOUNT: 
 

Total Contract Amount  $ 

SBE Contract Amount  $ 

   

SBE Contract Amount SBE Goal Achieved SBE Contract Goal 

X 100   = 

Base 

Contract %  0% 
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FORM 6. DESIGNATION OF SUBCONTRACTORS AND SUPPLIERS 

FOR 

DATA COLLECTION REQUIREMENTS 

 

Proposer:  

 

Proposer shall completely fill in the form below for each proposed subcontract for all 

subcontractors, suppliers of materials, subconsultants. Include all firms, regardless of ethnicity, 

gender or SBE or DBE status. Some information, such as ethnicity and gender is for information 

purposes only. 

 

This form is to be completed and submitted with your Proposal. 

 

Firm Name City and State 

Portion of 

Work or 

Proposed Item 

Ethnicity* Gender+ 

Estimated 

Dollar Amount 

of Subcontract 

      

      

      

      

      

      

      

 
*A=Asian *AI= Asian Indian *B=Black *C=Caucasian 

*H=Hispanic *NA=Native American *O=Other  

 
+F=Female +M=Male 

 

 

 

 

Total Proposed Amount: 
 

$ 

Amount to be subcontracted: 
 

$ 

Percent to be subcontracted: 
 

% 
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FORM 7. LOCAL FIRM CERTIFICATION 
 

1. The Proposer hereby certifies that it is ___ / is not ___ a local firm. A local firm is a firm that 

currently has its main office or a branch office with meaningful production capability located within Santa 

Clara County, or a firm that, upon award of the contract by VTA, will establish such a local office. 
 

If a local firm, specify local address:  

  

  

 

2. The Proposer hereby certifies that _______% of the dollar value of services to be rendered will be 

performed by the following local firms (including Proposer, if applicable): 
 

Name of Proposer or Subcontractor  % of Dollar Value 

   

   

   

   

   

 

3. The above-listed subcontractors are local firms as defined in paragraph 1 above, and are located at 

the following local addresses: 
 

Subcontractor Name  Address 

   

   

   

   

   

 

 

Firm Name: 

 

Name Title 

 

Signature Date 
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X.EXHIBITS 

 

EXHIBIT A CONTRACT 

EXHIBIT A1 COMPENSATION, INVOICING and PAYMENT 

EXHIBIT A2 INSURANCE REQUIREMENTS 

EXHIBIT A3 SMALL BUSINESS ENTERPRISE (SBE) REQUIREMENTS 

EXHIBIT A4 SAFETY REQUIREMENTS 

EXHIBIT A5 RESTRICTED ACCESS WORK PERMIT FORM 

EXHIBIT A6 USE OF PERSONAL ELECTRONIC DEVICES 

EXHIBIT A7 PREVAILING WAGE REQUIREMENTS 
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EXHIBIT A CONTRACT 

BETWEEN 

SANTA CLARA VALLEY TRANSPORTATION AUTHORITY 

AND

CONTNAME

FOR 

Sand Vacuum Services on Select VTA Light Rail Station Tracks 

 

CONTRACT NO. S19092

 

THIS CONTRACT for professional services (“Contract”) is entered into between the Santa Clara 

Valley Transportation Authority (“VTA”) and Contname (“Contractor”). 

 

A. SERVICES TO BE PERFORMED: Contractor shall furnish all technical and professional 

labor, and materials to perform the services described in Exhibit [  ] (herein referred to as 

“Services”). 

 

B. TERM OF THIS CONTRACT: The term of this Contract shall commence on the Effective 

Date (as defined in the signature block below) and continue for five (5) years thereafter (unless 

otherwise earlier terminated pursuant to the terms and conditions set forth herein). 

 

C. DAYS: For purposes of this Contract, all references herein to “day” shall mean calendar day, 

unless specified otherwise. All references to “calendar day” shall mean any day, including 

Saturday, Sunday and all legal holidays. All references to “working day” or “business day” 

shall mean any business day, excluding Saturdays, Sundays and legal holidays. 

 

D. COMPENSATION: Contractor shall be paid in accordance with Exhibit A1 for the Services.  

 

Total compensation for the Services provided hereunder shall not exceed $xx,xxx.00. 

 

E. PERFORMANCE OF THE SERVICES: 

 

1. Contractor represents that it is sufficiently experienced, properly qualified, registered, 

licensed, equipped, organized and financed to perform the Services. 

 

2. Contractor shall perform the Services with the degree of skill and judgment normally 

exercised by firms performing services of a similar nature. In addition to other rights and 

remedies that VTA may have, VTA, at its option, may require Contractor, at Contractor’s 

expense, to re-perform any Services that fail to meet the above standards.

F. ASSIGNMENT AND SUBCONTRACTS: 

 

1. Contractor shall not assign or transfer this Contract or any portion thereof without the prior 

written consent of VTA. Additionally, Contractor shall not subcontract any part of its 
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Services other than to those subcontractors that may be identified herein or in Exhibit [  ], 

Any assignment, transfer, change or subcontract in violation of this Contract shall be void. 

2. Contractor shall be fully responsible and liable for the Services, products and actions of all 

subcontractors and suppliers of any tier, and shall include in each subcontract any 

provisions necessary to make all the terms and conditions of this Contract fully effective.

G. CHANGES: By written notice from VTA’s Authorized Representative (as defined in Section 

L.1), VTA may, from time to time, order work suspension or make changes within the general 

scope of this Contract. If any such changes cause an increase or decrease in Contractor’s cost 

to perform the Service or in the time required for its performance, Contractor shall promptly 

notify VTA thereof and assert its claim for adjustment within ten (10) days after the change is 

ordered, and an equitable adjustment shall be negotiated.

H. AUDIT AND RECORDS: 

 

1. Contractor shall maintain, in accordance with generally accepted accounting principles and 

practices, complete books, accounts, records and data with respect to actual time devoted 

and costs incurred for the Services. Such documentation shall be supported by properly 

executed payrolls, invoices, contracts and vouchers evidencing in detail the nature and 

propriety of any charges. Such documentation shall be sufficient to allow a proper audit of 

the Services. All checks, payrolls, invoices, contracts and other accounting documents 

pertaining in whole or in part to the Services shall be clearly identified and readily 

accessible. 

 

2. For the duration of this Contract, and for a period of three (3) years thereafter, VTA, its 

representatives and the state auditor shall have the right to examine and audit during 

Contractor’s normal business hours the books, accounts, records, data and other relevant 

information to the extent required to verify the costs incurred hereunder where such costs 

are the basis for billings under this Contract. 

 

3. Contractor shall report indirect costs in accordance with the cost principles contained in 48 

CFR, Part 31, and follow the uniform administrative requirements set forth in 49 CFR, Part 

18. 

 

4. The provisions of this AUDIT AND RECORDS section shall be included in any 

subcontracts hereunder.

I. PROHIBITED INTERESTS: 

 

1. SOLICITATION: Contractor warrants that it has not employed or retained any company or 

person, other than a bona fide employee working solely for Contractor, to solicit or secure 

this Contract, and that it has not paid or agreed to pay any company or person, other than 

a bona fide employee working solely for Contractor, any fee, commission, percentage, 

brokerage fee, gift or any other consideration, contingent upon or resulting from the award 
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or making of this Contract. For breach or violation of this warranty, VTA shall have the 

right to rescind this Contract without liability. 

 

2. INTEREST OF PUBLIC OFFICIALS: No Board Member, officer or employee of the VTA 

during his or her tenure or for two (2) years thereafter shall have any interest, direct or 

indirect, in this Contract or the proceeds thereof. 

 

3. INTEREST OF THE CONTRACTOR: The Contractor covenants that, presently, Contractor, its 

officers, directors or agents, have no interest and shall not acquire any interest, direct or 

indirect, that would conflict in any manner or degree (or create an appearance of conflict) 

with the performance of the Services. The Contractor further covenants that in the 

performance of this Contract no person having any such interest shall be knowingly 

employed. 

J. TERMINATION AND SUSPENSION: 

 

1. VTA may, by giving at least ten (10) business days’ written notice to Contractor, terminate 

this Contract, or suspend performance hereunder, in whole or in part at any time for VTA’s 

convenience. Contractor shall be compensated (i) in accordance with the terms of this 

Contract for the Services satisfactorily performed prior to the effective date and time of 

termination or suspension, or (ii) the minimum dollar amount stated herein, whichever is 

applicable. Contractor shall have no right to recover lost profits on the balance of the 

Services. 

 

2. VTA, by written notice given to Contractor, may declare default in Contractor’s 

performance of any term of this Contract, specifying with particularity the basis for such 

default. Contractor shall deliver a response thereto in writing to VTA within two (2) 

business days of receipt of the notice, setting forth a reasonable proposal to cure the default. 

If Contractor fails to deliver the foregoing response on time or fails to cure the default 

within ten (10) business days after receipt of the notice (or within such additional time the 

Parties may agree upon in writing), VTA may elect to terminate this Contract for cause by 

serving written notice thereof to Contractor.

3. In the event of such termination for cause, VTA shall be relieved of any obligation of 

further payment to Contractor, including its obligation to procure the minimum dollar 

amount stated herein (if any), and may complete the remainder of the Services by itself, or 

by using an alternative, third party contractor. The additional cost to VTA for completing 

the Services shall be deducted from any sum due to the Contractor and the balance, if any, 

shall be paid to the Contractor upon demand. The foregoing shall be in addition to any 

other legal or equitable remedies available to VTA. 

 

4. If, after termination for failure to fulfill Contract obligations, it is determined that the 

Contractor was not in default, the rights and obligations of the Parties shall be the same as 

if the termination had been issued for the convenience of VTA. 
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K. GENERAL PROVISIONS: 

 

1. OWNERSHIP OF DATA: All drawings, specifications, reports and other data developed by 

Contractor, its assigned employees or subcontractors pursuant to this Contract shall 

become the property of VTA as prepared, whether delivered to VTA or not. Unless 

otherwise provided herein, all such data shall be delivered to VTA or its designee upon 

completion of this Contract or at such other times as VTA or its designee may request.

2. CIVIL RIGHTS: 

 

a. NONDISCRIMINATION: During performance of this Contract, Contractor, its 

employees and subcontractors shall not unlawfully discriminate, harass, or allow 

harassment against any person because of race, religious creed, color, sex, gender, 

gender identity, gender expression, national origin, ancestry, physical disability 

(including HIV and AIDS), mental disability, medical condition (including cancer), 

genetic information, marital status, age (over 40), sexual orientation, or military and 

veteran status. In addition, Contractor and any subcontractor shall not unlawfully deny 

any of their employees family care leave or discriminate against such employees on 

the basis of having to use family care leave. Contractor shall ensure that the evaluation 

and treatment of its employees and applicants for employment are free of such 

discrimination and harassment. 

 

b. ADA Accessible Information and Communications:  Any and all deliverables 

provided  by Contractor to VTA pursuant to the Contract must be prepared and 

delivered in a format that is accessible to individuals with disabilities, as required by 

(i) the American with Disabilities Act of 1990 (ADA); (ii) 28 CFR Parts 35 and 36;  

(iii) 49 CFR Part 37; (iv) Section 504 of the Rehabilitation Act of 1973, as amended; 

and (v) California’s Unruh Civil Rights Act.

3. GOVERNING LAW: The laws of the State of California will govern these terms and 

conditions, as well as any claim that might arise between Contractor and VTA, without 

regard to conflict of law provisions. 

4. FORUM SELECTION: Any lawsuit or legal action arising from this Contract shall be 

commenced and prosecuted in the courts of Santa Clara County, California.  Contractor 

agrees to submit to the personal jurisdiction of the courts located in Santa Clara County, 

California for the purpose of litigating all such claims. 

5. CONFIDENTIALITY AND DISCLOSURE: Except as set forth in this paragraph, Contractor 

must not disclose to third parties any information, data, or materials that the Contractor 

obtains from VTA or otherwise learns of or is exposed to in the course of the performance 

of this Contract or information developed or obtained by Contractor in the performance of 

this Contract (“Confidential Information”). In addition, Contractor must not disclose or 

use any Confidential Information for any purpose other than the performance of the 

Services. Notwithstanding the foregoing, Contractor may disclose Confidential 



 

 

 
Rev. 1/17/2019                                                                                                                                            Page 31 of 74 

 

Information to third parties or use such information for purposes other than performance 

of the Services if: (1) VTA provides express written consent for such use or disclosure; (2) 

the information is known to Contractor prior to obtaining such information from VTA or 

performing Services under this Contract; (3) the information is, at the time of disclosure 

by Contractor, then in the public domain; (4) the information is obtained by or from a third 

party who did not receive it, directly or indirectly, from VTA and who has no obligation 

of confidentiality with respect thereto. In addition, Contractor may disclose Confidential 

Information if required to do so by court order. However, upon receipt of an order requiring 

such disclosure, Contractor must inform VTA as soon as practicable in order to allow VTA 

to challenge such order if it determines that such challenge is appropriate. For purposes of 

this Section, “third parties” do not include those employees or authorized subcontractors 

engaged in the performance of the Services. 

6. NONWAIVER: Failure of VTA to insist upon strict performance of any terms or conditions 

of this Contract or failure or delay in exercising any rights or remedies provided herein or 

by law or its failure to properly notify Contractor in the event of breach or its acceptance 

of or payment for any Services hereunder shall not release Contractor from the 

representations or obligations of this Contract and will not be deemed a waiver of any right 

of VTA to insist upon strict performance hereof or any of its rights or remedies hereunder. 

7. SEVERABILITY: If any of the provisions of this Contract (or portions or applications 

thereof) are held to be unenforceable or invalid by any court of competent jurisdiction, 

VTA and Contractor shall negotiate an equitable adjustment in the provisions this Contract 

with a view toward effecting the purpose of this Contract, and the validity and 

enforceability of the remaining provisions or portions or applications thereof will not be 

affected thereby. 

8. INDEPENDENT CONTRACTOR: In performance of the Services, Contractor will be acting as 

an independent contractor and not the agent or employee of VTA. 

9. ENTIRE CONTRACT: This Contract constitutes the entire contract between VTA and 

Contractor relating to the subject matter hereof and supersedes any previous contracts, 

agreements, or understandings, whether oral or written. 

10. AMENDMENT: Except as expressly provided herein, the provisions of this Contract cannot 

be altered, modified or amended except through the execution of a written amendment 

executed by VTA and Contractor. 

11. COMPLIANCE WITH APPLICABLE LAW: In the performance of the Services, Contractor 

and its subcontractors shall comply with all applicable requirements of state, federal and 

local law. The provision of this paragraph shall be included in any subcontracts hereunder. 
 

12. DOCUMENTS AND WRITTEN REPORTS: In accordance with Government Code § 7550(a), 

any document or written report prepared in whole or in part by nonemployees of VTA shall 

contain the numbers and dollar amounts of all contracts and subcontracts relating to the 
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preparation of the document or written report if the total cost of the work performed by 

nonemployees of the agency exceeds five thousand dollars ($5,000.00). The contract and 

subcontract numbers and dollar amounts shall be contained in a separate section of the 

document or written report. 
 

13. INCORPORATION OF EXHIBITS AND ATTACHMENTS: All exhibits and attachments 

referenced in this Contract are incorporated herein by this reference. 

L. AUTHORIZED REPRESENTATIVES AND POINTS OF CONTACT: The Authorized 

Representatives identified below, or assigned designees, have authority to authorize changes 

to the scope, terms and conditions of this Contract, as set forth herein. 
 

1. AUTHORIZED REPRESENTATIVES: 
 

VTA: 

Thor Vue, Chief Procurement Officer  

3331 N. First Street, Bldg. A 

San Jose, CA 95134-1927 

thor.vue@vta.org 

 

Contractor: 

Name/Title 

Company Name 

Address 

City/State/Zip 

Telephone 

Email 
 

2. NOTICES: Notices shall be in writing and addressed to the Authorized Representatives at 

the addresses set forth above. 
 

3. POINTS OF CONTACT: The Points of Contact listed below are authorized to communicate 

regarding contract matters, except in the case where correspondence regarding legal notices 

must be addressed to the Authorized Representatives. 
 

VTA: 

Chris Valle, Contracts Administrator 

3331 N. First Street, Bldg. A 

San Jose, CA 95134-1927 

chris.valle@vta.org 

 

  

mailto:thor.vue@vta.org
mailto:chris.valle@vta.org
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Contractor: 

Name/Title 

Company Name 

Address 

City/State/Zip 

Telephone 

Email 

4. Written notification to the other Party shall be provided, in advance, for changes in the 

name or address of the designated Authorized Representatives or Points of Contact stated 

above

M. INSURANCE: Contractor shall adhere to the insurance requirements set forth in Exhibit A2. 

 

N. INDEMNITY AND DEFENSE OF CLAIMS:  

 

1. Contractor shall indemnify and hold harmless VTA, its board members, officers, 

agents, employees, and consultants (collectively, the “Indemnitees”) from any 

claims, liabilities, losses, injuries, damages, expenses, fines, penalties, liens, or fees 

and costs (including attorneys’ and experts’ fees and costs) (each a “Claim” and 

collectively “Claims”) arising out of, pertaining to, caused by, or in any way 

relating to the work performed under this Contract, including compliance or non-

compliance with the terms of this Contract, by Contractor and/or its agents, 

employees, or subcontractors, whether such Claims are based upon a contract, 

personal injury, death, property damage, or any other legal or equitable theory 

whatsoever. 

 

2. Contractor agrees, at its own expense, and upon written request by VTA or any 

individual Indemnitee, to immediately defend any suit, action, proceeding, dispute, 

or demand brought against any Indemnitee founded upon, alleging, or implicating 

any Claims covered by Contractor’s indemnity obligation set forth above in 

subparagraph (1) immediately above and regardless of whether Contractor and/or 

any of its agents, employees, or subcontractors, was, in fact, liable.  In the event a 

court of competent jurisdiction determines that any suit, action, claim, or demand 

brought against any Indemnitee was caused by the sole or active negligence or 

willful misconduct by VTA or its agents, servants, or independent contractors who 

are acting on behalf of VTA, VTA shall promptly reimburse Contractor for costs 

of defending the Indemnitees in such action incurred by Contractor, but only in 

proportion to the sole or active negligence or willful misconduct of VTA or its 

agents, servants, or independent contractors who are acting on behalf of VTA. 

 

3. This indemnity and defense of claims provision will survive the expiration or 

termination of this Contract and remain in full force and effect. 
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O. BUSINESS DIVERSITY PROGRAM REQUIREMENTS: Contractor shall adhere to the 

Small Business Enterprise requirements set forth in Exhibit A3.

 

P. SPECIAL PROVISIONS: 

 

1. PREVAILING WAGE REQUIREMENTS: Contractor shall adhere to the prevailing wage 

requirements set forth in Exhibit A7. 

 

2. SAFETY REQUIREMENTS: Contractor shall adhere to all applicable requirements set forth 

in Exhibit A4. 

 

IN WITNESS WHEREOF, VTA and Contractor have executed this Contract as of the last date set 

forth below (“Effective Date”). 

 

 

Santa Clara Valley   Contname 

Transportation Authority 

   

Mary Talentinow  Name 

Contracts Manager  Title 

   

Date  Date 

   

Approved as to Form   

   

VTA Counsel   
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EXHIBIT A1 COMPENSATION, INVOICING and PAYMENT 

FIRM-FIXED PRICE 

 

 

A. COMPENSATION: VTA shall compensate Contractor in the firm-fixed price amounts       set 

forth in Table 1 below for each station on which Contractor performs the Services. 

 

Table 1 

 
TASK DESCRIPTION PRICE 

YEAR 1: Vacuum sand within and outside track rails and submit 

completion report at select station or location 

$ 

(price per station) 

YEAR 2: Vacuum sand within and outside track rails and submit 

completion report at select station or location 

$ 

(price per station) 

YEAR 3: Vacuum sand within and outside track rails and submit 

completion report at select station or location 

$ 

(price per station) 

YEAR 4: Vacuum sand within and outside track rails and submit 

completion report at select station or location 

$ 

(price per station) 

YEAR 5: Vacuum sand within and outside track rails and submit 

completion report at select station or location 

$ 

(price per station) 

 

In addition, VTA shall compensate Contractor for costs associated with Restricted Access 

Permits and Roadway Work Protection (RWP) Training as follows: 

 
ITEM COMPENSATION 

Restricted Access Permit $3,050 per year 

RWP Training $85.00 per person 

Background Security Check $100.00 per person 

 

This Contract has a maximum value of $XX,XXX.00, (“Maximum Compensation Amount”). 

The Maximum Compensation Amount includes Contractor’s total direct costs, indirect costs, 

and profit. No additional compensation will be paid without a written amendment to this 

Contract. 

 

B. INVOICING: Contractor shall invoice VTA on a monthly basis for any station for which 

Services were performed. 

 

1. SUPPORTING INFORMATION: Contractor shall furnish along with its invoice such other 

information, as may be requested by VTA, to substantiate the validity of an invoice. At its 

sole discretion, VTA may decline to make full payment for any portion of the Services 

until such time as Contractor has documented, to VTA’s satisfaction, that Contractor has 

fully completed all of the portion of the Services billed for in the invoice. VTA’s payment 

in full for any portion of the Services shall not constitute VTA’s final acceptance of any or 

all of Contractor’s work. 
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2. INVOICE FORMAT: VTA shall pay Contractor on the basis of invoices submitted for that 

any Services performed during the preceding month. Invoices shall be in a form acceptable 

to VTA and each invoice must include: 

 

• Contract Number. 

• Description of that portion of the Services performed. 

• The name of each station for which Services were performed. 

• Total costs. 

 

3. INVOICE SUBMITTAL: Contractor shall submit invoices by e-mail to the address listed 

below. Invoices shall be in a PDF, Word, or Excel format. 

 

Email: VTAAccountsPayable@vta.org  

 

4. Should VTA contest any portion of an invoice, that portion shall be held for resolution, but 

the uncontested balance shall be processed for payment. VTA may, at any time, conduct 

an audit of any and all records kept by Contractor for the Services. Any overpayment 

uncovered in such an audit may be charged against the Contractor’s future invoices and 

any retention funds. 

 

C. PROMPT PAYMENT: VTA will pay Contractor within thirty (30) days after receipt by VTA 

of a proper, fully documented, invoice. Contractor shall pay subcontractors for satisfactory 

performance of any of the Services performed by subcontractors within fifteen (15) days of 

receipt of payment by VTA for such Services. Contractor agrees further to return retainage 

payments to each subcontractor within fifteen (15) days after the subcontractor’s work is 

satisfactorily completed. 

mailto:VTAAccountsPayable@vta.org
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EXHIBIT A2 INSURANCE REQUIREMENTS 

 

 

INSURANCE: Without limiting the Contractor’s indemnification of VTA, the Contractor 

must procure and maintain for the duration of the Contract insurance against claims for injuries 

to persons or damages to property which may arise from or in connection with the performance 

of the work hereunder by the Contractor, its agents, representatives, or employees, or 

subcontractors.  The cost of such insurance must be included in the Contract. The Contractor 

must furnish complete copies of all insurance policies, within three (3) business days of any 

such request by VTA. 

 

A. LIABILITY AND WORKERS’ COMPENSATION INSURANCE: 

 

1. Minimum Scope of Coverage: Coverage must be at least as broad as: 

 

a. Insurance Services Office General Liability coverage (“occurrence” form CG 

0001). General Liability insurance written on a “claims made” basis is not 

acceptable. 

 

b. Insurance Services Office Business Auto Coverage, Insurance Services Office form 

number CA 0001, covering Automobile Liability, code 1 “any auto.” Auto Liability 

written on a “claims-made” basis is not acceptable. 

 

c. Workers’ Compensation insurance as required by the Labor Code of the State of 

California, and Employers Liability insurance. 

 

d. Professional Liability, including limited contractual liability coverage, covering 

liability arising out of any negligent act, error, mistake or omission in the 

performance of Contractor’s services under this Contract.  This coverage must be 

maintained for a minimum of two (2) years following completion of this Contract. 

This coverage may be written on a “claims made” basis, if so, please see special 

provisions in Section B. 

 

e. Railroad Protective Liability insurance covering the Applicant’s liability for work 

performed on or adjacent to VTA’s light rail line(s) for bodily injury, property 

damage, including damage to VTA’s property, equipment and facilities; Insurance 

Services Office form number CG 0035.  Applicant must apply for enrollment in 

VTA’s Blanket Railroad Protective Liability program, for which VTA pays the 

premium directly to the insurer. Applicant will provide all necessary data for 

enrollment application, including but not limited to total work value (including 

Applicant’s profit) on the entire project, and on that portion of the work performed 

within 50 feet of the VTA rail Right of Way, measured from the nearest rail. 

 

In the event Applicant is not enrolled in VTA’s program, Applicant must purchase, 

at its own expense, its own stand-alone project-specific Railroad Protective 
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Liability coverage, showing VTA as the Named Insured on the policy, covering 

liabilities arising out of work performed by Applicant within 50 feet of the VTA 

Rail Right of Way, measured from the nearest rail, for bodily injury, property 

damage, including damage to VTA’s property, equipment, and facilities, under ISO 

coverage form CG 00 35 04 13 or equivalent. 

 

2. Minimum Limits of Insurance: Contractor must maintain limits no less than: 

 

a. General Liability $2,000,000 limit per occurrence for bodily injury, personal injury, 

and property damage.  If a General Liability or other form with a general aggregate 

limit is used, either the general aggregate limit must apply separately to this 

project/location or the general aggregate limit must be twice the required 

occurrence limit. In no event may the General Liability primary policy limit per 

occurrence be less than $2,000,000. 

 

b. Automobile Liability $1,000,000 limit per accident for bodily injury and property 

damage. 

 

c. Workers’ Compensation and Employers Liability: Statutory Workers’ 

Compensation limits and Employers Liability limits of $1,000,000 per accident. 

 

d. Professional Liability: $2,000,000 each occurrence/aggregate minimum limit per 

claim. 

 

e. Railroad Protective Liability: if required, $2,000,000 Combined Single Limit for 

bodily injury and property damage, with $6,000,000 annual aggregate. 

 

3. Self-Insured Retention: Any self-insured retention or deductible in excess of $50,000 

($100,000 if Contractor is a publicly-traded company) must be declared to and 

approved by VTA. If Contractor is a governmental authority such as a state, 

municipality or special district, self-insurance is permitted. To apply for approval for a 

level of retention in excess of the stipulated amounts stated herein, the Contractor must 

provide a current financial statement documenting the ability to pay claims falling 

within the self-insured retention. At the option of VTA, either: the insurer must reduce 

or eliminate such self-insured retention as respects VTA, its officers, officials, 

employees and volunteers; or the Contractor must procure a bond guaranteeing 

payment of losses and related investigations, claim administration and defense 

expenses. 

 

B. CLAIMS MADE PROVISIONS (NOT APPLICABLE TO GENERAL LIABILITY OR AUTOMOBILE 

LIABILITY): Claims-made coverage is never acceptable for General Liability or Auto 

Liability. Claims-made may be considered for Professional, Environmental/Pollution, or 

Cyber Liability. If coverage is written on a claims-made basis, the Certificate of Insurance 

must clearly state so.  In addition to all other coverage requirements, such policy must 

provide that: 
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1. The policy must be in effect as of the date of this Contract and the retroactive date must 

be no later than the date of this Contract. 

 

2. If any policy is not renewed or the retroactive date of such policy is to be changed, the 

Contractor must obtain or cause to be obtained the broadest extended reporting period 

coverage available in the commercial insurance market.  This extended reporting 

provision must be of at least two (2) years. 

 

3. No prior acts exclusion to which coverage is subject that predates the date of this 

Contract. 

 

4. Policy allows for reporting of circumstances or incidents that might give rise to future 

claims. 

 

C. OTHER PROVISIONS: The policies are to contain, or be endorsed to contain, the following 

provisions: 

 

1. General Liability and Automobile Liability: 

 

a. VTA, its officers, officials, employees and volunteers are to be named as additional 

insureds as respects: liability arising out of activities performed by or on behalf of 

the Contractor, including VTA’s general supervision of the Contractor; products 

and completed operations of the Contractor and its subcontractors; premises owned, 

occupied or used by the Contractor; or automobiles owned, leased, hired or 

borrowed by the Contractor.  The coverage must contain no special limitations on 

the scope of protection afforded to VTA, its officers, officials, employees, or 

volunteers. Additional Insured endorsements must provide coverage at least as 

broad as afforded by the combination of ISO CG 20 10 10 01 and CG 20 37 10 01. 

 

b. The Contractor’s insurance coverage must be primary insurance as respects VTA, 

its officers, officials, employees, and volunteers.  Any insurance or self-insurance 

maintained by VTA, its officers, officials, employees, or volunteers must be excess 

of the Contractor’s insurance and may not contribute with it. 

 

c. Any failure to comply with reporting provisions of the policies may not affect 

coverage provided to VTA, its officers, officials, employees, or volunteers. 

 

d. The Contractor’s insurance must apply separately to each insured against whom 

claim is made or suit is brought, except with respect to the limits of the insurer’s 

liability. 

 

e. The General Liability General Aggregate limit must apply per project, not per 

policy. 
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f. The General Liability policy must be endorsed to remove the exclusion for railroad 

liabilities, with coverage at least as broad as afforded by ISO CG 24 17. 

 

2. All Coverages: 

 

The insurer must agree to waive all rights of subrogation against VTA, its officers, 

officials, employees, and volunteers for losses arising from work performed by the 

Contractor and its subcontractors for VTA. 

 

3. Other Insurance Provisions 

a. The Certificate must disclose the actual amount of the Deductible or Self-Insured 

Retention. 

 

b. If any coverage forms or endorsements required by this Contract are updated by 

their publishers, whether they be the insurance carrier(s), the Insurance Services 

office, or the American Association of Insurance Services, during the duration of 

this Contract, VTA reserves the right to require the Contractor to procure said 

coverage forms or endorsements using the updated versions upon the next renewal 

cycle. 

 

D. ACCEPTABILITY OF INSURERS: Insurance and bonds must be placed with insurers with an 

A.M. Best’s rating of no less than A VII (financial strength rating of no less than A and 

financial size category of no less than VII), unless specific prior written approval has been 

granted by VTA. 

 

E. CERTIFICATES OF INSURANCE: Contractor must furnish VTA with a Certificate of 

Insurance.  The certificates for each insurance policy are to be signed by an authorized 

representative of that insurer.  The certificates will be issued on a standard ACORD Form. 

The contractor must instruct their insurance broker/agent to submit all insurance 

certificates and required notices electronically in PDF format to 

Insurance.certificates@vta.org.  

 

The certificates will (1) identify the underwriters, the types of insurance, the insurance 

limits, the deductibles and the policy term, (2) include copies of all the actual policy 

endorsements required herewith, and (3) in the “Certificate Holder” box include: 

 

Santa Clara Valley Transportation Authority 

Procurement, Contracts and Materials Management  

3331 North First Street 

San Jose, CA 95134 

Contract No. S19092 

 

In the Description of Operations/Locations/Vehicles/Special Items Box, the VTA Contract 

number must appear, the list of policies scheduled as underlying on the Umbrella policy 

must be listed, Certificate Holder should be named as additional insured, and Waiver of 

mailto:InsuranceCertificates@vta.org
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Subrogation must be indicated as endorsed to all policies as stated in the Contract 

Documents. 

 

All certificates and endorsements are to be received and approved by VTA before work 

commences.  VTA reserves the rights to require complete, certified copies of all required 

insurance policies, at any time. 

 

If the Contractor receives any notice that any of the insurance policies required by this 

Exhibit may be cancelled or coverage reduced for any reason whatsoever, Contractor or 

insurer must immediately provide written notice to VTA that such insurance policy 

required by this Exhibit is canceled or coverage is reduced. 

 

F. MAINTENANCE OF INSURANCE: If Contractor fails to maintain such insurance as is called 

for herein, VTA, at its option, may suspend payment for work performed and/or may order 

the Contractor to suspend work at Contractor’s expense until a new policy of insurance is 

in effect. 
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EXHIBIT A3 SMALL BUSINESS ENTERPRISE (SBE) REQUIREMENTS 

 

 

A. MWBE POLICY:   

 

1. It is the policy of VTA to ensure that Minority and Women Owned Business Enterprises 

(MWBEs), as defined in the VTA MWBE Program, have an equitable opportunity to 

participate in the performance of contracts and subcontracts financed with local funds. VTA 

has an 18% MWBE aspirational goal. 

 

2. Contractor will use all reasonable efforts to ensure that MWBE firms have an equitable 

opportunity to compete for subcontracting work under this Contract. 

 

B. SMALL BUSINESS ENTERPRISES: 

 

4. It is VTA policy to ensure that Small Business Enterprise (SBE) firms, as defined in 

Federal Regulations at 13 CFR Part 121 and 49 CFR Part 26, have an equitable 

opportunity to participate in the performance of contracts and subcontracts. 

 

5. In connection with its performance under this Contract, although there is no specified 

SBE goal, Contractor agrees to cooperate with VTA in attempting to meet VTA’s 

overall 19% annual utilization of SBE firms. In this regard Contractor will use all 

reasonable efforts to ensure that SBE firms shall have an equitable opportunity to 

compete for subcontract work under this Contract. 

 

6. VTA will monitor compliance with Contract requirements for SBE firms. Electronic 

submittal will be on a web-based online system (B2Gnow), accessed from any 

computer via the internet at the following website: https://VTA.sbdbe.com. Contractor 

and its subcontractors will receive an email providing a Log-On identification, 

password, and instruction on how to use the system. All lower-tier subcontractors and 

vendors will be required to provide or verify SBE utilization documentation. 

 

7. Contractor will be required to submit quarterly SBE utilization reports electronically to 

the VTA Office of Business Diversity Programs. These reports shall be submitted 

electronically by the Contractor and will document when payments to subcontractors were 

made, the dollar value of the payments to SBE firms, and the percentage of the Services 

completed. 

 

A. At the conclusion of this Contract, Contractor shall submit a final SBE utilization report 

electronically to the VTA Office of Business Diversity Programs at: OSDB.OSDB@VTA.org 

by indicating a final audit where requested in the B2Gnow system. This final report will 

document when payments to subcontractors were made, the dollar value of payments to SBE 

firms, and the percentage of the Services completed.

https://vta.sbdbe.com/
mailto:OSDB.OSDB@VTA.org
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EXHIBIT A4 SAFETY REQUIREMENTS 

 

 

Contractor shall promptly and fully comply with, carry out, and shall, without separate charge 

to VTA, enforce compliance with the requirements stated herein, prescribed by applicable laws 

and regulations and those prescribed by an official or representative charged with the 

enforcement thereof. Contractor shall take such other measures as may be necessary to perform 

the work required by the Contract (referred to hereafter in this Exhibit only as “Work”) in a 

safe manner and that the safety and health of employees and the people of local communities 

is safeguarded. Compliance with the provisions of this section by subcontractors is the 

responsibility of Contractor. 

 

Contractor is responsible for initiating, maintaining, and supervising all safety precautions and 

programs in connection with the Work. Contractor shall: 

 

 (1)   Identify a competent individual (i.e., a superintendent or foreman) who will be assigned 

to work at the site where Work will be performed (“Worksite”) and will be responsible for 

Worksite safety (the “designated safety representative”),  

 

(2)  Submit a VTA-wide work plan (or “safety program”) to VTA which addresses the Work 

to be performed and certifies that the designated safety representative has received competent 

person training in all aspects of the site-specific work plan, and  

 

(3)   Comply with all state, federal, and local safety regulations. Contractor will provide a copy 

of its Industrial Injury Prevention Program to VTA.  

 

The designated safety representative shall set up, carry forward, and aggressively and 

effectively maintain the aforementioned safety program covering all phases of the Work. 

Contractor shall take all precautions and follow all procedures for the safety of, and shall 

provide all protection to prevent injury to, all persons involved in any way in the Work and all 

other persons, including, without limitation, the employees, agents, guests, visitors, invitees, 

and licensees of VTA who may be involved. This requirement applies continuously and is not 

limited to normal working hours. 

 

If Contractor encounters material reasonably believed to be asbestos on the Worksite, 

polychlorinated biphenyl (PCB), or other Hazardous Substance (as defined below) that has not 

been rendered harmless, Contractor shall immediately stop Work in that affected area and 

report the condition to VTA in writing. If in fact the material is asbestos or PCB or other 

Hazardous Substance and has not been rendered harmless, that portion of the Work in the 

affected area must not be resumed until VTA and Contractor agree in writing to resume such 

Work. That portion of the Work in the affected area will be resumed in the absence of asbestos 

or PCB or other Hazardous Substance, or when it has been rendered harmless, by written 

agreement of VTA and Contractor, or in accordance with a final determination by an 

environmental consultant employed or retained by VTA.  
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Contractor is not required to perform any portion of the Work relating to asbestos, PCB or 

other Hazardous Substances. 

 

Contractor will not permit any Hazardous Substances to be brought onto or stored at the 

Worksite or used in connection with the Work, except for specified materials and commonly 

used construction materials for which there is no reasonable substitute. All such materials must 

be handled in accordance with all manufacturer’s guidelines, warnings and recommendations 

and in full compliance with all applicable laws. All notices required to be given with respect 

to such materials must be given by Contractor. Contractor will not intentionally release or 

dispose any Hazardous Substance at the Worksite or into the soil, drains, surface or ground 

water, or air; Contractor will not allow any subcontractor, or supplier or any other person for 

whose acts Contractor or any subcontractor, sub-subcontractor or supplier may be liable, to do 

so. “Hazardous Substance” includes all substances set forth in California Health and Safety 

Code, Chapter 6.6 (and all regulations enacted pursuant thereto) and, to the extent not set forth 

in the Health and Safety Code, any additional substance or material determined to be capable 

of posing a risk of injury to health, safety, property, or the environment by any federal, state, 

or local governmental authority. 

 

Contractor and subcontractors of each tier shall provide VTA with Material Safety Data Sheets  

for all materials to be incorporated into or used in the performance of the Work, including 

commonly used construction materials that contain any Hazardous Substance or mixture, 

including without limitation, any chemical listed by the State of California as a chemical 

known to cause cancer or reproductive harm (as defined in California Health and Safety Code, 

Chapter 6.6, and all regulations pursuant thereto). The Safety Data Sheets must contain all 

necessary and legally required information concerning substances such as asphalts, solvents, 

adhesives, epoxy resins, roofing sealant and bonding agents, mixtures, or chemicals in a format 

approved by VTA or as required by law. 

 

Contractor shall set forth in writing its safety precautions and programs in connection with the 

Work, which meets or exceeds any and all applicable laws, ordinances, rules, regulations, and 

orders of any public, quasi-public, or other authority relating to the safety of persons and their 

protection against injury, specifically including, but in no event limited to the Federal 

Occupational Safety and Health Act of 1970, as amended, the California Occupational Safety 

and Health Act of 1973, and the California Labor Code. 

 

In the event of conflicting requirements, the more stringent requirement shall govern. 

 

All Work, equipment, machinery, materials, tools and like items incorporated or used in the 

Work must be in compliance with and conform to all applicable laws, ordinances, rules, 

regulations, and orders of any public, quasi-public, or other authority relating to the safety of 

persons and their protection against injury, specifically including, but in no event limited to, 

the Federal Occupational Safety and Health Act of 1970, as amended, and all rules and 

regulations now or hereafter in effect pursuant to said Act.  
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Contractor shall provide each worker on the Worksite with the proper safety equipment for the 

duties performed by that worker and will not permit any worker on the Worksite who fails or 

refuses to use the same. VTA has the right to order Contractor to send a worker off the Worksite 

for the day or to discharge a worker for his or her failure to comply with safety practices.  

 

Protection of Work and Property; Responsibility for Loss. Contractor shall, throughout the 

performance of the Work, (a) maintain adequate and continuous protection of all Work and 

temporary facilities against loss or damage from whatever cause; (b) protect the property of 

VTA and third parties from loss or damage from whatever cause arising out of the performance 

of Work; and (c) comply with the requirements of VTA and its insurance carriers, and with all 

applicable laws, codes, rules, and regulations with respect to the prevention of loss or damage 

to property as a result of fire or other hazards to: 

 

 (a) Employees on the Worksite and other persons who may be affected thereby; 

 

 (b) The Work, materials, and equipment to be incorporated therein, whether in storage on 

or off of the Worksite, under care, custody, or control of Contractor and/or its sub-

subcontractors; and 

 

 (c) Other property at the Worksite or adjacent thereto, such as trees, shrubs, lawns, walks, 

pavements, roadways, structures, and utilities not designated for removal, relocation, or 

replacement in the course of performance of the Work. 

 

Solvents, oils, and any other substance that may be harmful to plant life must be disposed of 

in containers and removed from the Worksite. At completion of the Work, any contaminated 

soil must be removed and replaced with soil of equal quality prior to contamination by 

Contractor at no additional cost to VTA. 

 

VTA Patrols. VTA may, but is not required to, make periodic patrols of the Worksite as a part 

of its normal security and safety program. In such event, however, Contractor will not be 

relieved of its aforementioned responsibilities and VTA will not assume same. VTA will not 

assume any responsibility otherwise imposed upon Contractor. 

 

Contractor is responsible for the payment of all fines levied against VTA arising from or related 

to activities over which Contractor has responsibility under the Contract or for work that does 

not conform to the Contract. 

 

In addition to any other notice requirements in the Contract, Contractor shall give notice in 

writing, at least forty-eight (48) hours before breaking ground, to all persons having interests 

on or near the Worksite, including public utility companies, owners of property having 

structures or improvements in proximity to the Worksite, superintendents, inspectors, or those 

otherwise in charge of property, streets, water pipes, gas pipes, sewer pipes, telephone cables, 

electric cables, railroads or otherwise who may be affected by Contractor’s operation, in order 

that they may remove any obstruction for which they are responsible and have a representative 

on the Worksite to see that their property is properly protected. Such notice does not relieve 
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Contractor of responsibility for any damages, claims, or defense of all actions against VTA 

resulting from performance of such Work. 

 

Contractor shall erect and maintain, as required by existing conditions and performance of the 

Contract, reasonable safeguards for safety and protection, including posting danger signs and 

other warnings against hazards, promulgating safety regulations, and notifying owners and 

users of adjacent worksites and utilities. 

 

Use or storage of explosives by Contractor is prohibited. 

 

Contractor shall rebuild, repair, restore, and make good all losses of, and injuries or damages 

to, the Work performed or any portion thereof (specifically including owner-supplied 

equipment or other items to be utilized in connection with, or incorporated in, the Work) before 

final acceptance of the Work. Such rebuilding, repair, or restoration will be at Contractor’s 

sole cost and expense unless the loss, injury, or damage requiring such rebuilding, repair, or 

restoration is caused by a hazard against which VTA is required to insure, provided, however, 

that if the loss, injury, or damage would not have occurred but for the negligent act or omission 

of Contractor, or its subcontractors of any tiers or anyone directly or indirectly employed by 

any of them or for whose acts any of them may be liable, the rebuilding, repair, or restoration 

will be at Contractor’s cost and expense to the extent of the deductible in said insurance. If any 

policy of insurance covering loss or damage is voided due to any action of Contractor or any 

of its subcontractors of any tier, such rebuilding, repair, or restoration will be at Contractor’s 

sole cost and expense.  

 

Dangerous Conditions / Payment of Fines. Contractor shall designate its project 

superintendent, or such other qualified member of Contractor’s organization at the Worksite, 

as approved by VTA, to be responsible for the prevention of accidents. If VTA or any public 

agency with jurisdiction notifies Contractor of any claimed dangerous condition at the 

Worksite which is within Contractor’s care, custody, or control, Contractor shall take 

immediate action to rectify the condition at no additional cost to VTA. Contractor shall be 

responsible for the payment of all fines levied against VTA for deficiencies relating to 

Contractor’s supervision or conduct of the Work. 

 

Contractor will not load or permit any part of the Work or Worksite to be loaded so as to 

endanger the safety of persons or property. 

 

Contractor will not permit open fires on the Worksite. 

 

Contractor shall return all improvements on or about the Worksite and adjacent property which 

are not shown to be altered, removed, or otherwise changed to the conditions they were in prior 

to Contractor’s starting performance under the Contract. 

 

Emergencies. In any emergency affecting the safety of persons or property, or in the event of 

a claimed violation of any federal or state safety or health law or regulation, arising out of or 

in any way connected with the Work or the performance thereof, Contractor shall ensure that 
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at least one of Contractor’s employees with authority is on duty during working hours, and 

Contractor will act immediately to prevent threatened damage, injury, or loss or to remedy said 

violation, whichever is applicable. If Contractor fails to carry out the obligations in this section, 

VTA may immediately take whatever action it deems necessary, including but not limited to, 

terminating or suspending the Work pursuant to the terms contained herein. Contractor shall 

also establish and maintain adequate First Aid facilities at locations close to work areas and 

mark such locations with signs of adequate size and composition. Contractor shall also ensure 

that at least one of Contractor’s employees qualified by a recognized authority to perform First 

Aid is on duty while Work is being performed. 

 

VTA may offset against any sums then or thereafter due to Contractor any and all costs or 

expenses of whatever nature (including attorneys’ fees) paid or incurred by VTA in taking such 

actions.   

 

Contractor Safety & Light Rail Transit Operations. This section includes requirements to 

control and reduce potential hazards of light rail traction power and moving trains in any 

environment where contractors and outside parties have access to right-of-way and/or facilities 

of VTA’s Light Rail Transit (“LRT”) system. These requirements and procedures are designed 

to add an extra measure of safety for the public, passengers, and employees of VTA, and 

VTA’s contractors. These procedures do not supersede existing California Public Utilities 

Code (“CPUC”), Cal Occupational Safety and Health Administration (“OSHA”), Workers 

Compensation, or any other federal, state, or local safety laws or regulations.  

 

These procedures apply to any person(s) working on or in any light rail restricted access area 

including electrical substations, overhead contact system (“OCS”), signal or communications 

facilities, Operations Control Center (“OCC”), tracks, stations, and any area where moving 

trains or light rail traction power are present or may be affected. 

 

Contractor is responsible for insuring that their employees, their subcontractors, and any lower 

tier contracted services working under their purview are fully informed and responsive to these 

safety requirements. Contractor or their employees found to be in violation of these safety 

procedures may be removed from the Worksite. Failure of Contractor to conform to these 

requirements will result in a work stoppage issued by VTA until Contractor is in compliance 

with these requirements. VTA reserves the right to assess penalties for repeated safety 

violations up to and including termination of the Contract. 

 

For Work that is performed at the Guadalupe LRT facility, Contractor must comply with the 

following VTA Railway Worker Protection training guidelines: 

 

Contractor and all workers performing Work under this Contract must (1) attend and be 

certified with VTA Railway Worker Protection (“RWP”) training classes, (2) display the 

sticker on hardhats as instructed, and (3) carry the issued RWP identification card to be 

presented to VTA at its request. All training classes will be reimbursed to Contractor and 

Contractor shall incorporate worker class time into the scope of the Contract. Contractor must 

supply any translators as needed to properly train its workers. Contractor shall provide safety 
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precautions to separate the work area(s) from pedestrian or vehicular traffic and to prevent 

damage to the building, its occupants, and the surrounding areas.  Contractor shall observe 

applicable OSHA, CPUC, and California State OSHA requirements.  

 

Contractor is responsible for obtaining all RWP stickers and classes. All RWP Training and 

right-of-way (“ROW”) access permits expire on 12/31 of each year the permits are issued. 

Contractor must start the renewal processes in October of each year of the Contract. 

Performance of the Contract is not allowed near any rail ROW, including inside of the rail 

yard, if training and permits are not acquired by January 1 of each year the Contract is in force. 

Not having the appropriate training and documents in place at the time of annual turnover could 

be deemed failure to perform and result in disciplinary action up to and including termination 

for default pursuant to the terms set forth in the Contract. 

 

Contractor may charge for the time required to meet the regulatory requirements. Hours in the 

Contract are included for these purposes. Contractor must be allowed up to 5 hours’ time for 

up to six (6) employees being RWP-trained. Contractors may charge up to two (2) hours of 

time for each track allocation meeting for three (3) employees. For most contractors, this will 

happen once a year during the annual permitting process. If performance under the Contract 

requires permitting outside of the annual permits, VTA and Contractor will agree in a written 

amendment to the Contract on the charges for Contractor time.  

 

All of Contractor’s employees must be background checked per VTA requirements. Costs for 

the background checks will be reimbursed to the Contractor.  To attain current pricing of the 

background checks, please go to the contracted vendor website.  VTA has contracted with 

IPROVEIT (https://iproveit.com/) for background checks. The background checks provider is 

subject to change. 

 

Definition of Terms: 

 

OCC: Operation Control Center 

CPUC: California Public Utilities Commission 

FRA: Federal Railroad Administration 

I.D. Badge: VTA-issued badge identifying successful completion of Contractor Safety 

Seminar. 

Lockout and Tagout Procedure: A VTA safety process & procedure to provide protection 

when working near the traction power electrification system or when working in a safety 

sensitive area. 

OCS: Overhead Contact System: The electrical power system supplying 800 vdc to trains. 

Restricted Area (or Restricted Access Work Area): Any point or area within 10 feet of the 

nearest rail of any track. 

Restricted Access Permit (or Permit): Application process, paper form, and permission 

granted by VTA to be on, in, or near the LRT ROW or rail transit facilities of VTA. 

Right-of-Way (ROW): VTA property or facilities including track, OCS, and buildings used 

for LRV train operations, that contain traction power or signal and communications facilities 

and equipment. 

https://iproveit.com/
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Safety Seminar (or Safety Training or Class): Required orientation applicable to all Contractor 

employees working on or within 10 feet of the rail of any track or OCS facility. 

Site Specific Work Plan (“SSWP”, also, “Work Plan”): Task and activity plan and detailed 

schedule prepared and submitted by Contractor for approval by VTA which includes work 

activities, equipment, and safety procedures.  

Substation (or Traction Power Substation): Any facility including power feed and power 

distribution cabling for delivery of commercial electrical power to 800 vdc and delivery of that 

power to the LRT overhead contact system. 

Train: LRV(s) operated under traction power or by tow-motor power. 

Track Allocation Meeting: Joint meeting of VTA and its contractor(s) to determine track 

access, obtain power-down permission, and schedule coordination of work between 

contractors. Scheduled weekly or as deemed necessary by the VTA. 

 

Restricted Access Permit. Contractor must obtain a Restricted Access Permit from VTA any 

time Contractor requires access to:  

 

(a) enter on, cross over, or cross under the ROW, tracks, or  

OCS of VTA,   

(b) to enter into facilities including yard, maintenance buildings, stations, substations, OCC, 

or  

(c) signal and communications equipment or facilities.  

 

Contractor must also obtain a Restricted Access Permit from VTA if Work will be performed 

within ten (10) feet of the nearest rail of any track. 

 

Unless specifically requested and approved, a Restricted Access Permit does not authorize any 

work operations or equipment on the tracks or within 10 feet of the OCS. It does not authorize 

any act which may interfere with the safe and timely operation of VTA’s public rail 

transportation services. 

 

Attached to this Contract is a copy of VTA’s Restricted Access Permit form (Exhibit A5) 

including Restricted Access Work Rules on the reverse of the form. Contractor must submit 

this Restricted Access Permit form, in original, for each day, week, or for each independent 

work operation to be performed by Contractor, as determined by VTA. Contractor shall submit 

a completed form and any additional illustration or schedule details to support the application 

at least seven (7) days prior to the start of the applicable Work. An approved copy of the 

Restricted Access Permit must be maintained at each Worksite and must be read and 

understood by all personnel at the Worksite.  

 

Site Specific Work Plan. In addition to the requirements of the Restricted Access Permit 

process, if at any time the Work may impact train operations or has the possibility of impacting 

the integrity or physical configuration of the LRV track, the traction power system and/or the 

LRT signal and communications system, or if VTA determines that it is necessary for the safety 

of personnel and equipment, Contractor must develop and submit for VTA approval a Site 

Specific Work Plan (“SSWP”). 
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A SSWP must describe each of the activities or tasks necessary to perform the relevant portion 

of the Work and must include a detailed schedule of the Work items that have a duration of 

one (1) hour or more, indicating the hourly progress of each activity. The SSWP must include 

staffing, materials, and equipment that will be used to complete the Work. The schedule must 

include a time for which all activities planned under the SSWP will be completed. 

 

The SSWP must include a detailed description of the safety measures to be taken for the 

protection of personnel and equipment. Such items as protective gear, flag and sign placement, 

flaggers, specialized safety equipment, ventilation equipment, in-house safety programs, and 

additional safety supervision will be identified. 

 

Where the Work adds, removes, or changes any element of the traction power system, the track 

structure, or the signal or communications system(s), the SWWP must clearly identify the 

changed or fully restored condition of the OCS, track, or signal and communications system 

and must provide a detailed alternative plan to restore traction power, track, and/or signal and 

communications system if the planned Work cannot be completed successfully. 

 

The SSWP must be submitted by Contractor not less than seven (7) days prior to the date and 

time of the proposed start of Work or seven (7) days prior to the scheduled Track Allocation 

Meeting, whichever is earlier. The relevant Work must not be undertaken until the SSWP has 

been reviewed by VTA, approved, or approved with changes noted and returned to Contractor. 

VTA may request additional explanation, request changes, or require Contractor to revise and 

resubmit the SSWP. If the SWPP is not acceptable to VTA, Contractor shall revise the SWPP 

and resubmit the SSWP and obtain approval before proceeding with the Work. 

 

Failure of Contractor to complete its scheduled activities and restore the track way and traction 

power system within the time period allowed above may adversely impact VTA’s LRT 

operations. In the event that LRT service is delayed by Contractor’s action or failure to act, the 

Contractor will be liable for the actual expenses incurred by VTA, including but not limited to 

busing passengers, overtime wages for crew and flagging persons, and cost of additional 

dispatching. VTA reserves the right to deduct the amount of such delay expenses from any 

payment to Contractor under the Contract. 

 

Safety Seminar Record & Report. Contractor shall maintain and submit, no less frequently 

than on a monthly basis, a current list of all employees safety-trained by VTA and Contractor, 

including I.D. Badge number and expiration date and specific categories of training. Contractor 

shall forward Safety Seminar records on a monthly basis to VTA’s Designated Safety 

Coordinator, and to the representative of the Owner-Controlled Insurance Program, if 

applicable. 

 

General Contractor Safety Seminar. Working on and around rail transit operations and 

traction power facilities includes a unique set of potential hazards. VTA has developed a Safety 

Seminar to prepare all relevant workers for these hazards. The information provided in the 

Safety Seminar is meant to supplement all existing CPUC, Cal OSHA, Workers’ 

Compensation, federal, state, and local safety regulations. The goal of the Safety Seminar is to 
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educate each Contractor employee on the unique hazards that may be encountered on any VTA 

rail project and how best to respond to those hazards. 

 

Each and every employee, foreman, superintendent, office personnel and manager, any and all 

subcontractors, and any third tier services personnel who will enter on or work on VTA’s ROW 

within 10 feet of the near rail of any track or within ten (10) feet of the traction power system, 

any substation, or any communications and signal facilities or equipment is required to attend 

a one (1) hour Safety Seminar conducted by VTA. 

 

Contractor Safety Seminar class will be provided by VTA each Friday at a location and time 

to be established by VTA. VTA will attempt to provide the Safety Seminar at a time and 

location convenient to Contractor.  

 

If at any time Contractor intends to bring new employees onto the Worksite, each of those 

employees must first attend one of the regularly scheduled Contractor Safety Seminar classes. 

Contractor is responsible for scheduling their employees for this mandatory training with the 

VTA Authorized Representative.  

 

Re-certification of Contractor employees is required on an annual basis. Contractor employees 

who have successfully attended a Contractor Safety Seminar class will be provided with an 

I.D. Badge which will be prominently displayed and visible at all times when working on 

VTA’s ROW or Worksite. Contractor shall monitor adherence to this requirement by their 

employees, subcontractors, and third tier service personnel. Contractor employees not 

displaying the proper I.D. Badge may be subject to being removed from the Worksite. The I.D. 

Badge will bear the holder’s name, Contractor’s name, a serial number, and the date of the 

Safety Seminar.  

 

Safety Audits. Individual responsibility is the basis for and a necessary key to any safety 

program. VTA may conduct safety audits or interviews as deemed reasonably necessary by 

VTA. The purpose of the audits or interviews is to ensure that each Contractor employee 

granted permission to work on the ROW is familiar with VTA’s safety rules and understands 

the work area and time limits and can identify Contractor and the VTA representative in charge 

of safety at the Worksite. The audit or interview may also include verification that an approved 

copy of the Restricted Access Permit is being maintained at the Worksite and that it has been 

read and understood by all personnel working at the Worksite. 

 

Restricted Access Work Rules. The Restricted Access Permit provides for the physical 

presence on VTA’s construction or operating ROW of personnel and/or equipment. Unless 

specifically authorized in the Restricted Access Permit, the Restricted Access Permit does 

NOT authorize Work within 45 inches of the nearest rail of any track, does NOT authorize 

operations of any equipment on the LRT tracks, and does NOT authorize any access or 

equipment within 10 feet of any OCS, signal cabinet, or within any traction power substation. 

Restricted Access Work Rules are provided as part of the Restricted Access Permit form (See 

Exhibit A5). 
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Track Allocation Procedures. Prior to occupying the trackway, Contractor shall submit a 

Restricted Access Permit Application to the VTA Track Allocation Coordinator not later than 

24 hours prior to the next scheduled Track Allocation Meeting. 

 

Contractor shall provide a qualified representative to attend the Track Allocation Meeting. If 

a representative fails to attend, the Restricted Access Permit Application is subject to being 

disapproved. 

 

VTA will reimburse the Contractor for each employee that has attended the Track Allocation 

Meeting at the hourly rated submitted agreed to in the Contract. 

Track allocation procedures must be implemented as part of the Restricted Access Work Rules 

at the discretion of VTA in the interest of the safety of all personnel and equipment in and 

around the Worksite.  

 

The Track Allocation meeting is used to identify the Worksite(s), type of activities to be 

performed, and presence and protection against high voltage traction power and moving trains. 

Track allocation procedures work in concert with other safety procedures to ensure all 

Contractor and all VTA operations and safety personnel are fully informed concerning 

construction activities and LRT safety.  

 

Track Allocation Meetings: The requirements identified herein are mandatory for VTA and for 

all contractors working on the Worksite beginning from the earliest occurrence of either of the 

following two events: 

 

i.Electrical power is installed in any substation or any portion of the traction power system 

is capable of being energized, and/or 

 

ii.VTA LRV or on-track equipment is operated on any portion of the track by VTA personnel. 

 

Track Allocation meetings must be held weekly and require the attendance of a representative 

of Contractor and their subcontractors managing their own track access permits. VTA Resident 

Inspectors, a representative of VTA’s Construction Manager, and VTA’s Authorized 

Representative or Designated Contact Person and representatives of the Track Allocation team 

and Operations Testing personnel will attend as required by VTA. 

 

The weekly meeting will be conducted by the VTA Track Allocation Coordinator who will 

establish the weekly time and location for scheduled meetings and procedures for 

communicating between all parties involved. The meeting will begin with a roll call confirming 

that all parties have properly submitted requests and are in attendance at the meeting. Items to 

be discussed will include, but not be limited to: identification of track(s) and trackway 

segments effected, level of personnel protection required, previous conflicts or problems, 

status of traction power, planned testing by VTA and/or train movements, planned construction 

activities, and potential conflicts and their resolution.  
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Following the weekly meeting, the VTA Track Allocation Coordinator shall prepare a written 

Track Allocation Schedule for the following week. The Track Allocation Schedule must 

include all planned testing, the traction power status for the week, and any safety requirements. 

The Track Allocation Schedule, the accompanying Restricted Access Permits, approved or 

rejected, will be distributed to all parties prior to the end of the following day. 

 

Contractor’s Responsibilities: 

 

(a) Contractor shall confirm that all of their scheduled work is included on the Restricted 

Access Permit application including the proper days, times, tracks, access point(s), personnel 

requirements, and equipment to be used in the Work.  

 

(b) Where any conflict may exist with other contractors at or near the Worksite, Contractor 

shall strive to arrive at a mutually agreeable resolution to allow the maximum productive track 

access for all parties. 

 

(c) Contractor is responsible for assuring that all of its employees, as well as all of its 

subcontractors and its lower tier service personnel, are aware of any scheduled safety-critical 

items and that they actively respond to the safety requirements of the Restricted Access Permit 

and Track Allocation Schedule, if granted. 

 

(d) Where more than one contractor is scheduled to work in the same or overlapping work 

limits, the contractor having primary access will be responsible for all elements of coordination 

and access as between contractors, subcontractors, and third tier services. Where multiple 

independent contractors are granted authority to work within the same or overlapping work 

limits, VTA’s Resident Inspector or OCC supervisor or Track Allocation Coordinator shall 

designate and enforce rights of priority and access by various contractors. 

 

(e) VTA is not responsible for conflicts or limitations in access to restricted work areas or 

facilities or for schedule impacts that result following approval of coordinated schedules 

effecting the same work locations, facilities, or use of limited VTA resources. 

 

Lockout and Tagout Procedures. All “Lockout and Tagout Procedures” must be coordinated 

with VTA’s Authorized Representative. 

 

The Lockout and Tagout Procedure provides the highest level of protection for personnel. 

Traction power is removed, and a worksite is established and secured through a series of locked 

and tagged switches, ground straps, and warning signs or flags. This procedure is always 

required along with an approved Restricted Access Permit for working within 10 feet of the 

OCS or any traction power equipment or facilities. This procedure may also be required 

through the Restricted Access Permit process for work on elevated structures, within a tunnel, 

or when it is deemed necessary by VTA for the safety of VTA. 

 

The requirements identified herein are mandatory for VTA and for all contractors working on 

the Worksite beginning from the earliest occurrence of either of the following two events: 
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i. Electrical power is installed in any substation or any portion of the traction power system 

is capable of being energized; and/or 

 

ii. VTA LRV or on-track equipment is operated on any portion of the track by VTA 

personnel. 

 

Prior to implementing Lockout and Tagout Procedure at any work location, the VTA 

representative in charge of worksite safety shall identify and confirm the following with 

Contractor and with VTA’s OCC: 

 

(a) All details as approved on the Restricted Access Permit, the SSWP (if used), and the 

VTA Light Rail Power Removal Form, including work limits, locations of track, or OCS access 

and specific tracks and substations affected; 

 

(b) The specific Contractor activities and equipment to be used must be only those 

specifically approved by VTA; and 

 

(c) Expected duration of Work and time for restoration of track and OCS to VTA OCC. 

 

The VTA OCC supervisor and Way, Power and Signal employee on site shall then secure all 

power, install required lockout devices, issue lockout tags, install required traction power 

system ground(s), and place flags, cones, and/or signs as required to secure the Worksite. 

 

Contractor’s representative in charge of the Work at the Worksite may then proceed with 

approved SSWP and activities only after obtaining specific approval and direction from the 

VTA Resident Inspector or their designee (OCC supervisor and Way, Power and Signal 

employee.) 

 

The VTA OCC supervisor or Way, Power and Signal employee in charge at the Worksite may 

suspend or modify any aspect of the SSWP, assignment of personnel, or use of equipment at 

any time when determined necessary to ensure any aspect of Worksite safety. Contractor must 

promptly respond to such direction and alter operations and discontinue any activity or all 

activity as necessary to comply with Worksite safety directives. 

 

At the completion of Work or prior to the expiration of Work time granted at the Worksite, 

Contractor shall restore all aspects of track, OCS, and/or signal and communications systems 

to full operation, including necessary testing, to the condition identified in the approved SSWP. 

All Contractor personnel, equipment, and materials must be removed from the trackway, OCS 

facilities, substation, or equipment room and returned to approved storage or marshaling area. 

 

Contractor representative in charge of the Work at the Worksite shall notify the OCC 

supervisor and the Way, Power and Signal employee in charge of any conditions, facilities, or 

materials not in conformance with the approved SSWP or of any condition that will or may 

affect any aspect of safety of VTA’s facilities, trains, personnel, or public safety prior to 
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releasing his use and control of the Work and will not leave the Worksite unless and until VTA 

has inspected and accepted any changed condition or facility. 

 

In the event that Contractor fails to restore any VTA facility to the proper condition for VTA 

operations or as identified in the approved SSWP or if Contractor fails to release Contractor’s 

access to track, OCS, or signal and communications facility, VTA OCC supervisor and Way, 

Power and Signal employee shall make a sweep of the track, OCS, or other facilities and 

determine that equipment and systems are safe to operate. VTA OCC will then direct the 

restoration of power, the Way, Power and Signal employee shall remove flags, cones and/or 

signs, ground straps, switch locking devices, and tags from track and traction power facilities, 

and restore the track and OCS to service for VTA. 

 

The permit will be canceled with an effective time, date, and OCC approval written on 

Contractor’s permit, including an explanation of cause for restoration of track and power in the 

absence of Contractor. 

 

Failure of Contractor to conform to the requirements of the approved Restricted Access Permit, 

the approved SSWP, or the safety directions provided by the VTA Resident Inspector or their 

designee (OCC supervisor or Way, Power and Signal employee) in charge at the Worksite will 

result in a work stoppage issued by VTA until these deviations of the Contract requirements 

are in compliance. 

 

LRT Flagger(s). Contractor shall provide LRT flagger(s) for each work group as provided in 

the Restricted Access Work Rules (See Exhibit A5) and these specifications. A work group is 

one or more persons performing work.  

 

The following provision supersedes Restricted Access Work Rule 2, on page 3 of the June 28, 

2000, version of the Restricted Access Procedures Manual: 

 

LRT flagger(s) shall be present when (1) work is performed within 10 feet of any rail or (2) 

when equipment that is greater than 10 feet high or has devices which can extend more than 

10 feet in length, such as cranes, fork lifts, boom trucks, are being used to perform work. 

   

LRT flagger shall notify workers of approaching trains or rail mounted equipment and clear 

the track way with sufficient time so that all personnel, equipment, and unsecured materials 

are clear of the track way a minimum of 30 seconds prior to the train or rail mounted equipment 

entering the work limits. Once the track way is clear, the LRT flagger shall give a hand signal 

to proceed to the operator of the train or rail-mounted equipment.  

 

If trains must slow or stop because the track way is not clear before the train arrives at the work 

limits, LRT flagger shall increase the time notifying work groups of approaching trains by not 

less than one minute. 
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A single LRT flagger may be assigned to multiple work groups only if the LRT flagger can 

view approaching trains and rail mounted vehicles and can notify all workers of the 

approaching trains and rail mounted equipment. 

 

Contractor shall furnish all LRT flaggers for the Contract. Full compensation for LRT Flaggers 

must be included in the Contract price for the items of Work requiring LRT flagger(s), and no 

separate payment will be made therefore. 

 

Restricted Access Permit Fees.  

 

VTA will waive the following fees:  

 

i. Restricted Access Permit - $,3,050.00 per location, per year (VTA will 

reimburse this fee); 

ii. General Contractor Safety Seminar (also known as, Roadway Worker 

Protection Training) - $85.00 per class for each participant (VTA will 

reimburse this fee);  

VTA will deduct the following amounts from any payment owed to Contractor for 

services provided by VTA Operations staff: 

i. Power Shutdown - $1,010 each;   

ii. Bus Bridging: $180 per hour for each bus; 

iii. Modified Bus and/or Light Rail Services:  

• Hourly cost for each additional Bus required for service (regular 

or bus bridge): $162.33 per hour for each bus;  

• Hourly cost for a one-car Train; $435; 

• Hourly cost for a Train with 2 cars; $515; 

• Hourly cost for a Train with 3 cars: $590. 

 

Background Security Checks for VTA Permittees.  The permit applicant will be required to 

have their employees undergo a background security check through a process determined by 

VTA. VTA will reimburse the Contractor for the background security check fee. VTA reserves 

the right to decide all aspects of the background security check process, including but not 

limited to all costs. Currently the cost of the background security check is estimated to be 

$100.00 per person (VTA will reimburse this fee).   

 

VTA will reimburse the Contractor for Restricted Access Permit Fees.  Contractor shall pay 

all Restricted Access Permit fees directly to the Track Allocation Coordinator (VTA will 

reimburse this fee).   

 

Use of Electronic Devices.   In compliance with CPUC requirements, the use of electronic 

devices is prohibited at all times when within 6 feet of the trackway.  This includes but is not 

limited to scanners, cellular telephones, personal audio devices, or watches or headsets 

associated with those devices and any Personal Digital Assistant (“PDA”) with the following 

exceptions: 
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• Two-way radio equipment. 

• Photography equipment (but not cellular telephones) that are required for the Work to be 

performed or for inspection purposes and have been approved by VTA. 

 

Cellular phones with the ability to be used as two-way communication devices or as 

photography equipment are also prohibited. 

 

Contractor’s Safety Officer is responsible for implementing worker’s safety requirements 

and should be part of their daily safety tailgate meeting.  Any Contractor employee violating 

the worker’s safety requirements will be immediately removed from the Worksite and 

permanently banned from performing under the Contract.  CPUC also may impose or levy 

fines and penalties against Contractor for violation of these requirements. 

 

Contractor must further comply with all the requirements in VTA’s “Policy on the Use of Personal 

Electronic Devices by Bus and Light Rail Employees and Contractor Staff (ATU)” attached hereto 

as Exhibit A6 and incorporated herein by this reference. 
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EXHIBIT A5  RESTRICTED ACCESS WORK PERMIT FORM 

 
ACCESS PERMIT APPLICATION 

  CONSTRUCTION ACCESS PERMIT (CAP)   RESTRICTED ACCESS PERMIT 

 Permit Applicant: Address VTA Contract / Project Number: 

City: State Zip: SION Number: 

Contact Person: Title: Phone Number: 

Fax Number: E-Mail Address: 24 Hour Emergency Phone Number: 

Emergency Contact Person: 

WORK BEING PERFORMED FOR: 

Company Name: Address: 

City: State Zip: 

Contact Person: Phone Number: E-Mail Address: 

@ 
WORK BEING PERFORMED By: 

Company Name: Address: 

City: State Zip: 

Contact Person: Phone Number: E-Mail Address: 

@ 
PROJECT LOCATION 

Location: 

Start Date: Completion Date: Estimated Regular Work Days: Overtime, Weekend & Holiday 

Days 

Number of Persons to be Safety Trained: X  ( $85.00 Per Person) 

PERMIT EVALUATION PROCESS USUALLY AVERAGES 

7 - 14 DAYS FROM DATE RECEIVED 

Submit Completed Application Package To:  

Santa Clara Valley Transportation Authority 

Restricted Access Permit Office 

101 West Younger Ave. Build. A 2nd Floor, San Jose, CA 95110 

Phone: (408) 546-7608; Fax: (408) 993-2174 

By signing this application form, the permit applicant agrees to all of the terms and conditions contained herein and to any 

provisions set forth in the Restricted Access Permit. 

Authorized Signature: Print Name: Date: Phone Number: 
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General Contractor (“Contractor”) Name: Main Office Phone 
Number 

VTA PERMIT NUMBER 

Address: After hours Phone 
Number 

SION 

City: State Zip On Site Wireless Number VTA Project / Contract 
Number 

Subcontractor: Requester's Name Safety Critical Item Check List 
Completed: 

 Yes  No Number of Work Sites Number Of Employees Security 
Background: 

Restricted Access Way Power 
and Signal 

Type of Work to be Performed: 

Equipment to be Used: 

EXACT LOCATION OF WORK 

 

Direction: (Check Appropriate Boxes)  North  South  East  West 

At: Between: And: 

Start Date: Start Time: End Date: End Time: 

PROTECTION 

REQUIRED 

Power Off / Lock & 

Tag 

 # Tags required  Reduced Speed Zone  VTA Staff on Site  

# of Locks required  Train Operations  Flagmen Required  Hardhats Required  

Special Requirements: (See Back of Permit for NORMAL Rules) 

CONTRACTOR 

AGREEMENT 

I have read and Understand the rules and requirements detailed above and on the reverse side of this form and will abide by 

them. This permit may be revoked at any time for any violation of listed rules and requirements or as deemed necessary for the 

safety of personnel and equipment. It is further understood I will comply with all material contained in the "Roadway Worker 

Protection" training book and the "Roadway Worker On-Track Safety Manual" received during roadway worker training. 

Signature of Contractor's Authorized Representative: Title: Date: 

VTA AUTHORIZATION 

Power Department Track Department Signal Department Superintendent WP&S 

Superintendent Vehicle 
Maintenance 

Signal Department Facility Maintenance 
Supervisor 

Vehicle Maintenance 
Supervisor 

RESTRICTED ACCESS OFFICE 

Approved              Denied   

VTA Track Allocation Representative: Date: CPO Representative: Date: 

A DOUBLE-SIDED COPY OF THIS PERMIT MUST BE AVAILABLE AT THE WORK SITE AT ALL TIMES 
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RESTRICTED ACCESS WORK RULES 

 

1. PERMIT REQUIREMENTS- Any access to enter or cross the track as well as all worked 

performed within ten (10) feet of the nearest rail or Overhead Contact System (OCS) shall 

require a permit. Permits are available through the Light Rail Restricted Access Permit Office. 

Unless the Track Allocation Chairperson makes an exception, all permit and training fees must 

be paid prior to issuance of a permit or attendance in a safety training class. In other cases such 

as urgent work or emergencies, by signing this document, Contractor agrees to pay all 

associated permit and training fees. 

 

2. CLEARANCE FROM TRAINS- Under California Public Utilities Commission (CPUC) 

General Order 143C, all worked performed within six (6) feet of the nearest rail shall require 

a Lookout/Watchperson to watch for approaching trains. This Lookout/Watchperson shall 

instruct workers to take equipment and move to the predetermined place of safety at least six 

(6) feet from the track fifteen (15) seconds prior to the approach of a train. When workers are 

clear, ONLY the EIC (as defined in paragraph 5 below) or SEIC shall give the train a 

"PROCEED" hand signal. If workers or equipment fail to clear, the train must be given a 

"STOP" hand signal. When clear the train will be given a "PROCEED" Signal. 

 

3. CLEARANCE FROM ENERGIZED OVERHEAD POWER LINES- The OCS is 

energized with 600 to 900 volts of direct current at all times, in accordance with CAL- OSHA 

Title 8, all work (including metal ladders, metal handle extensions, or equipment) shall remain 

ten (10) feet from any overhead wire unless a ground strap has been installed and is visible to 

the workers and VTA's Lock Out / Tag Out Procedures have been approved and completed. 

 

4. PERMIT AVAILABILITY- A double sided copy of this permit must be available at the 

Worksite. Permits must be shown to any VTA, CPUC or FRA representative as well as any 

other authorized person when requested. 

 

5. SAFETY TRAINING- Prior to commencement of work all workers must attend and complete 

VTA's "Basic Roadway Worker Protection" training class. This class trains persons working 

on VTA's right-of-way to work safely in a railroad environment. Every work crew must have 

an "Employee In Charge" referred to as the EIC The EIC must successfully complete the VTA 

"Advanced Roadway Worker Protection" training class and must be at the Worksite at all 

times. The EIC Must have the ability to read, write and speak English in order to communicate 

with VTA's Operation Control Center (OCC) to document and relay instructions. Once training 

fees have been paid, you may schedule training classes by calling the Light Rail Technical 

Training Department at (408) 952-6800. Training fees are $85.00 per person. Training may be 

provided off site to large groups when approved in advance. An estimate for training costs will 

be provided, a control number will be issued and must be provided when making training 

reservations. 

 

6. SAFETY EQUIPMENT- Proper safety equipment must be worn at all times as specified in 

the VTA Roadway Worker Protection training manual. 
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7. CONES AND FLAGS- Work zone cones and flags shall be posted when working within six 

(6) feet of the nearest rail. The work zones shall be established as described in the "Roadway 

Worker Protection" training manual. VTA requires workers to establish a safe work area for 

workers and to provide advance warning to train operators allowing them to slow to a safe 

speed or stop prior to reaching workers. VTA may require a work zone outside the safety 

envelope when tools or equipment are used that have the potential to foul the trackway. Cones 

and flags left longer than thirty (30) minutes without the obvious presence of workers (unless 

approved by OCC) shall be removed by Contractor and become the property of VTA. Cost and 

procurement of cones and flags shall be the responsibility of Contractor. Cones and flags may 

be purchased at local safety suppliers. Twenty-two (22) inch reflective cones illuminated from 

within shall be used during times of limited visibility. Cones and flags must be no closer than 

eighteen (18) inches from the rail and placed to allow a clear unobstructed view by train 

operators. 

 

8. NOTIFICATION TO OCC-The E.I.C. shall call OCC at (408) 546-7688 prior to establishing 

work zones and again at the end of the work shift when the work zone is to be removed. 

 

9. OVERHEAD POWER REMOVAL- Power removal, when necessary shall be done in 

accordance with VTA's Lock Out / Tag Out procedures under the direction of VTA's Way 

Power and Signals Department and VTA's Operation Control Center. All request must be 

coordinated through the Track Allocation Meeting. 

 

10. 10 ADHERENCE / PERMIT EXPIRATION / DURATION- Contractors shall be strictly 

confined to the time and location restrictions of their permit. When performing work on or 

about the right-of-way, contractors must adhere to all rules and procedures contained in the 

"Light Rail Restricted Access Procedures Manual". Work sites will be monitored; any 

deviation from or violation of these rules may be cause for immediate eviction of Contractor 

from the Worksite at the expense of Contractor. 

 

11. COST / CLAIMS- Any cost to VTA resulting from this permit, the level of protection required 

(such as power removal, Lookout/Watchmen, EIC, Bus Bridge, etc.) or any unscheduled 

disruption to train or bus service caused by Contractor’s actions or inaction will be the 

responsibility of Contractor. In consideration of issuance of this permit and, in addition to any 

other indemnity obligations it may have to VTA, Contractor shall indemnify and hold harmless 

the Valley transportation Authority (VTA), its employees and agents from any demands, 

claims or judgments arising as a result of any act or omission of Contractor, or Contractor's 

employees or agents. 

 

12. SIGNALS- Hand signals used by EIC/SEIC shall be as described in VTA's "Roadway Worker 

Protection" training manual and as instructed in the Roadway Worker Protection safety training 

class. On the Vasona Freight track Roadway Worker Protection rules shall apply. Caution must 

be used as Union Pacific freight trains may not observe VTA hand signals. 
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13. GENERAL CONDITIONS- LEGAL RESPONSIBILITIES AND RELATIONSHIPS 

 

A. CHARACTER OF WORKMEN: If any subcontractor or person employed by Contractor 

shall appear to VTA to be incompetent or to act in a disorderly, improper or unsafe manner, 

such person shall be discharged immediately at the request of VTA, and such person may 

not be employed on any current or future VTA project. 

 

B. WORKING ENVIRONMENT- Contractor shall ensure and maintain a working 

environment free of harassment and intimidation between Contractor’s staff, VTA 

employees and members of the public at all VTA project sites and in all VTA facilities 

where Contractors staff are assigned to work. Conduct that creates an intimidating, hostile 

or offensive working environment is prohibited. Failure to comply with the above will be 

considered a material breach of this Contract. 
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RESTRICTED ACCESS PERMIT (RAP) TERMS AND CONDITIONS 

 

 

I. THE FOLLOWING ITEMS OR CONDITIONS ARE REQUIRED FOR ALL 

PERMIT APPLICATIONS: 

 

A completed and signed Restricted Access Permit Form. All applicants must adhere to the 

VTA background security screening process prior to applying for a Restricted Access 

Permit. 

 

Application Fee of $3,050.00 per location per year and Roadway Worker Protection (RWP) 

Safety Training Fee of $85.00 per person. The final permit fee will be determined after 

review of the plans. Payment may be made by cash or check, payable to “Valley 

Transportation Authority” (VTA). For further information regarding permit fees call (408) 

546-7608. Permit Applicant agrees to reimburse VTA for all actual and direct costs 

expended by VTA, including costs to process this application and inspect the permit work. 

 

* All public agencies that are self-insured must provide to VTA evidence of self-insurance 

in a form acceptable to VTA prior to issuance of the permit. 

 

II. THE FOLLOWING ITEMS OR CONDITIONS ARE REQUIRED WHEN 

APPLICABLE: 

 

a. When workers or their equipment are working within or have the potential of working 

within 10 feet of the Light Rail Tracks/System, or over/under any catenary system, 

Contractor is required to obtain a Restricted Access Permit.  

b. When workers or their equipment are working within or have the potential of working 

within 15 feet of Caltrain’s (JPB) tracks or 25 feet of Union Pacific Railroad’s (UPRR) 

tracks, within VTA property, all workers are required to complete the appropriate RWP 

c. Work within the Silicon Valley Rapid Transit (SVRT/BART) Corridor requires a 

permit or written authorization from UPRR. For UPRR permit information, contact 

Patrick Kerr, Manager of Public Projects, Union Pacific Railroad, 10031 Foothills 

Blvd., Roseville, California 95747, or call (916) 789-6334. A copy of UPRR’s permit 

or written authorization will be required prior to VTA issuing a permit. The UPRR’s 

website address is www.uprr.com. All workers are required to complete RWP Safety 

Training. Call the SVRT Rail Access Coordinator for further information: Bill Baker 

(408) 321-5925 or James Mendez (408) 715-8279. 

d. An approved traffic control plan. (If applicable) 

e. Work within 50 feet of the Light Rail Tracks/System or over/under any Catenary 

System or within 50 feet of Heavy Rail Tracks requires Railroad Protective Liability 

Insurance. 

f. A copy of Contractor’s State of California Contractor’s License. 

http://www.uprr.com/
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g. Applicants needing to install a utility or a facility on property owned in fee by VTA 

must submit a copy of a document such as a License Agreement or Recorded Easement, 

that allows applicant to enter, construct, install, maintain or operate within VTA 

property. If no such document exists, applicant must enter into an applicable 

Agreement with VTA prior to receiving a Construction Access Permit. Due to the fact 

that license fees are based on property values and other factors, fee information will be 

provided after the application has been reviewed and approved by VTA. 

h. As stated in Government Code 4216.9. (a), “No permit to excavate …shall be valid 

unless the applicant has been provided with an initial inquiry identification number…” 

Permit Applicant or its Contractor shall notify VTA’s Permit & Utility Services Unit 

of the USA Ticket Number prior to start of work. 

 

III. POWER SHUTDOWN: 

 

VTA will make an assessment to determine if a power shutdown of the OCS is required. In 

your (Permit Applicant’s) opinion, will this job require the OCS power to be shut down in 

order to safely perform this work? 

 

YES/NO 

Required for all work above or within 10’ of OCS 

 

If VTA determines that an OCS power shutdown is required, any costs incurred will be 

borne by Permit Applicant or its Contractor. 

 

IV. BUS STOP AND/OR SERVICE INTERRUPTION: 

Will this project require blockage of a VTA Bus Stop or cause a Service Interruption?  

 

YES/NO 

Revised: 05.07.14   
 

Authorized Signature: Print Name: Date: Phone Number 
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SAFETY CRITICAL ITEMS CHECK LIST 

Contractor / VTA Employee: Contract Number: Project Number: Permit Number: 

 

Contractor will check the boxes of those items they will and/or may come in contact with in the process of 

performing their job. In the additional space provided indicate the selected item number and provide a brief 

explanation of those items. If any items other than "NONE OF THE ABOVE" have been selected, signatures are 

required on the bottom of the form prior to commencement of work. 

     1.  Electrical Panels / Cabinets 

     2.  Cables (any) 

    3.  Tracks (or rail) 

     4.  Electrical Systems 

     5.  Traction Electrification System (TES)   

    6.  Electrical Sub Systems 

     7.  Signals (including TWC Loops) 

     8.  Overhead Catenary System (OCS)  

    9.  Sub Stations 

    10. Negative Return Cables 

    11. Track Switches 

    12. Impedance Bonds 

    13. Electrified Gates or Doors 

    14. Confined Spaces (must provide proof of training) 

    15. Manholes or Duct Bank Work 

     16. Digging (any) USA Tag Number:  

    17. Other: 

     18. Other: 

     19. None of the Above  

 

Explanation of Items 1-17 (more space provided on reverse side): 
 
 

 
 
 
 

 

  Contractor Signature: Date: 
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Track Allocation Chairperson: Date: Power Supervisor: Date: 

Track Supervisor: Date: Superintendent of Way Power & Signal Date: 

Signal Supervisor: Date: Superintendent of Vehicle Maintenance Date: 

Passenger Facility Maintenance Supervisor: Date: Signal Supervisor: Date: 

  

Additional Space for Items 1-17: 
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EXHIBIT A6 USE OF PERSONAL ELECTRONIC DEVICES 
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EXHIBIT A7  PREVAILING WAGE REQUIREMENTS 

 

A. CALIFORNIA PREVAILING WAGE LAW:  This Contract is a “public work” as defined in 

Section 1720 through 1720.6 of the California Labor Code (“Labor Code”) and is therefore 

subject to the requirements of Labor Code Section 1720 et seq. requiring the payment of 

prevailing wages and compliance with other applicable requirements. Contractors and 

subcontractors of all tiers who perform work under this Contract are required to comply with these 

requirements. 

 

B. DIR REGISTRATION:  Contractor and subcontractors of all tiers used for the Contract must 

be registered with the DIR pursuant to Labor Code Section 1725.5 (with limited exceptions from 

this requirement for bid purposes only under Labor Code section 1771.1(a)) prior to (i) submission 

of the bid or proposal and/or (ii) execution of the Contract, as applicable. Those who fail to register 

and maintain their status as a public works contractor are not permitted to perform work 

hereunder. 

 

C. SUBCONTRACTOR LISTING:  Contractor must provide VTA with a list of all 

subcontractors of every tier, for any dollar amount. Contractor must not allow any unidentified 

subcontractor of any tier to perform work under this Contract. 

 

D. APPLICABLE RATES:  Workers employed under the Contract must be paid at the rates at 

least equal to the prevailing wage rates as adopted. If Contractor uses a craft or classification 

not shown on the prevailing wage determinations, Contractor may be required to pay the wage 

rate of that craft or classification most closely related to it as shown in the general 

determinations effective at the time of Contract award. 

 

a. CALIFORNIA PREVAILING WAGE RATES:  The applicable California prevailing wage rates 

can be found at www.dir.ca.gov  and are on file with the Contracts Office at VTA, which 

will be available to any interested party upon request.  Contractor is also required to have 

a copy of the applicable prevailing wage rates posted and/or available at the jobsite or 

material staging area. 

 

b. SPECIAL PREVAILING WAGE RATES:  Special prevailing wage rates generally apply to work 

performed on weekends, holidays, and for certain shift work.  Depending on the location of 

the project and the amount of travel incurred by workers on the project, certain travel and 

subsistence payments may also be required. Contractor is on notice, and responsible for 

ensuring that its subcontractors of all tiers are on notice, that information about such special 

rates, holidays, premium pay, shift work, and travel and subsistence requirements can be 

found at www.dir.ca.gov. 

 

E. APPRENTICES:  In the performance of work under this Contract, Contractor is responsible 

for compliance with Labor Code Section 1777.5, pertaining to the employment of registered 

apprentices. 

  

http://www.dir.ca.gov/
http://www.dir.ca.gov/
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F. CERTIFIED PAYROLLS: 

 

a. SUBMISSION TO VTA:  In the performance of work under this Contract, Contractor is 

responsible for its compliance, as well as that of its subcontractors of every tier, with Labor 

Code Section 1776. On a weekly basis, Contractor will present to VTA all applicable and 

necessary certified payrolls (for itself and all applicable subcontractors of every tier) for 

the time period covering the immediately preceding week. The term “certified payroll” 

includes all required documentation to comply with the mandates set forth in Labor Code 

Section 1720 et seq, as well as any additional documentation requested by VTA. 

 

b. SUBMISSION TO THE CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS (“DIR”):  

In addition to submitting the certified payrolls and related documentation to VTA, on a 

weekly basis Contractor and subcontractors of all tiers must submit certified payroll and 

related documents electronically to the DIR. Failure to submit payrolls to the DIR when 

mandated by the Contract will also result in the withholding of progress, retention, and 

final payment, if applicable. 

 

c.  FLOW DOWN: Contractor will incorporate into every lower-tier subcontract and purchase 

order these instructions where labor compliance documentation is required. 

 

G. FAILURE TO COMPLY:  VTA or the DIR may impose penalties upon Contractor and 

subcontractors of any tier for failure to comply with prevailing wage requirements. This Contract 

is subject to compliance monitoring and enforcement by the DIR. 

 

 

 

 

 

 

 

 

 

 

 

 


